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ADVERTISEMENT FOR BIDS 

 
Sealed proposals will be received in the Office of the Procurement Manager, Greenville 

Utilities Commission, 401 S. Greene Street, Greenville, North Carolina 27834 until 3:00 PM 

(EDST) on September 22, 2021 and immediately thereafter publicly opened and read for the 

Relocation of 12.47 kV Distribution Structures along Dickinson Avenue. 

 Instructions for submitting bids and complete specifications will be available in the 

Office of the Procurement Manager, Greenville Utilities Commission, 401 S. Greene Street, 

Greenville, North Carolina during regular office hours, which are 8:30AM – 5:00PM Monday 

through Friday. 

Greenville Utilities Commission reserves the right to reject any or all bids.  Late bids 

will not be considered. 

Notice to Bidders: 
 
 
Greenville Utilities Commission is committed to the health and 
safety of our customers and employees. We are taking the 
spread of COVID-19 very seriously and continue to monitor the 
latest Local, State, and Federal guidance.  
 

 

Questions regarding this Request for Bid (RFB) should be received by or before noon,  
September 13, 2021.  All questions shall be directed via e-mail to the attention of Cleve 
Haddock, CLGPO, Procurement Manager at: haddocgc@guc.com, (252) 551-1533. 
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SECTION I 
 

GENERAL INSTRUCTIONS FOR FORMAL BIDS 
 

RELATED TO THE RELOCATION OF 12.47 kV DISTRIBUTION 
 

STRUCTURES ALONG DICKINSON AVENUE CONTRACT 
 

 
1. NOTICE TO BIDDERS 

 
Sealed bids, subject to the conditions made a part hereof, will be received in the Office of the 
Procurement Manager, Greenville Utilities Commission, 401 S. Greene Street, Greenville, 
North Carolina 27834 until 3:00 PM (EDST) on September 22, 2021, the day of opening.  
Bids submitted in a fax or e-mail in response to this Invitation for Bids will not be 
acceptable. 
 

2. STANDARD FORMS REQUIRED 
 
Each bidder must submit a proposal on the enclosed bid forms.  The bid must be signed by 
an authorized official of the firm.   Return only the attached Proposal Form.  Do not 
return the Advertisement for Bids, Instructions to Bidders or Specifications. 
 

3. PREPARATION OF BID 
 
Bids must be in sealed envelopes clearly marked on the outside with the name of the bid and 
the bid opening date and time.  Bid shall be addressed to PROCUREMENT MANAGER, 
GREENVILLE UTILITIES COMMISSION, 401 S. GREENE STREET, GREENVILLE, 
NORTH CAROLINA 27834. 
 

4. TIME FOR OPENING BIDS 
 
Bids will be opened promptly and read at the hour and on the date set forth in the 
advertisement in the Office of the Procurement Manager, Greenville Utilities Main Office, 
401 S. Greene Street, Greenville, North Carolina.   
 

5. BID SECURITY 
 

5.1. Each Proposal shall be accompanied by a cashier's check, or certified check 
drawn on a bank or trust company insured by the Federal Deposit Insurance 
Corporation, or the Savings Association Insurance Fund, or an original 
signed/sealed Bid Bond in an amount equal to not less than five percent (5%) of 
the total amount of the Proposal; said deposit to be retained by the Owner as 
liquidated damages in event of failure of the Successful Bidder to execute the 
Contract within ten (10) days after the award. 
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5.2. Bid Bond shall be conditioned that the Surety will upon demand forthwith make 
payment to the Obligee upon said Bond if the Bidder fails to execute the 
Contract in accordance with the Bid Bond, and upon failure to immediately 
make payment, the Surety shall pay to the Obligee an amount equal to double 
the amount of said Bond. Standard Form of Bid Bond is included in these 
Specifications. 

 

5.3. Only one (1) bid Surety is required, the amount of which shall be based on the 
total amount of all bid schedules. 

 

6. BULLETINS AND ADDENDA 
 
Any bulletins issued during the time of bidding or addenda to Specifications are to be 
considered covered in the Proposal, and in executing a Contract will become a part thereof.  
Receipt of addenda shall be acknowledged by the bidder in the Form of Proposal. 

 

7. NC SALES TAX 
 
Do not include NC sales taxes in bid figure; however, Greenville Utilities Commission 
(GUC) does pay sales tax.  Sales tax should be added to the invoice as a separate item. 
 

8. FEDERAL EXCISE TAX 
 
GUC is exempt from Federal Excise Tax and will issue a Federal Exemption Certificate upon 
request to the successful bidder. 
 

9. FORM OF EXCEPTIONS 
 
Proposals shall include a Form of Exceptions utilizing forms provided which shall itemize 
each exception from the Specifications. The Form of Exceptions shall state the section, 
subsection, and paragraph designations from the part of the Specifications to which exception 
is taken and explain in detail the nature of the exception. A copy of this Form of Exceptions 
is included in the Form of Proposals. Exceptions will not necessarily eliminate a Bidder from 
consideration, even if bids without exceptions are received from others. The treatment of 
exceptions will be based entirely on the overall best interests of the Owner. 
 

10. DISCREPANCY 
 
Should the Bidder find discrepancies in or omissions from the Drawings or Documents or 
should he be in doubt as to their meaning, he shall at once notify the Engineer who will send 
written instructions to all Bidders. Neither the Owner nor the Engineer will be responsible for 
any oral instructions. If Plans and Specifications are found to disagree after Contract is 
awarded, the Engineer shall be the judge as to what was intended. The Successful Bidder is 
hereby made responsible for the furnishing of the necessary labor, tools and equipment 
reasonably inferred or evidently necessary for the proper execution and completion of the 
work; for any additional work involved in the correction of apparent errors or 
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inconsistencies, and in executing the true intent and meaning of the Drawings and 
Specifications as interpreted by the Engineer and all such labor and equipment  shall be 
provided at the Contractor's expense, and under no  condition will any such labor and 
equipment be allowed as an extra. 
 

11. EVALUATION AND AWARD OF BIDS 
 

11.1. The award of the Contract will be made to the lowest responsible, responsive 
Bidder as soon as practicable. The bid shall be awarded to the Bidder who, in 
the judgment of the Owner, offers the best value to the Owner. Factors to be 
considered by the Owner are specified in Paragraph 11.3. The Owner reserves 
the right to reject any and all bids. 
 

11.2. The Owner reserves the right to waive minor irregularities or minor errors in 
any Proposal if it appears to the Owner that such irregularities or errors were 
made through inadvertence. Any such irregularities or errors so waived must be 
corrected on the Proposal prior to its acceptance by the Owner. 

 

11.3. In estimating the lowest cost to the Owner as one of the factors in deciding the 
award of the Contract, the Owner will consider, in addition to the prices quoted 
in the Proposal, the following: 

 

11.3.1. Completion date 
 

11.3.2. Adherence to the Plans and Specifications 
 

11.3.3. Contractor capabilities, crew experience, and past performance 
 

11.3.4. Conditional quotations (Only firm fixed prices in U.S. dollars) 
 

11.3.5. Any additional factors deemed appropriate by the Owner. 
 

11.4. In the event the Bidder proposes any change or deviation from the Engineer's 
Plans and Specifications, such proposed changes or deviations must be 
submitted at the time bids are opened on the Form of Exceptions included. The 
Owner reserves the right to reject any proposed changes or deviations. All 
exceptions must be stated on the Form of Exceptions. Failure to provide a Form 

of Exceptions with the Proposal shall imply strict adherence to all details of the 
Plans and Specifications. 
 

11.5. The Contract, when awarded, shall be deemed to include the Specifications for 
the equipment, and the Bidder shall not claim any modification thereof resulting 
from any representative or promise made at any time by any officer, agent, or 
employee of the Owner or by any other person. 
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12. PROMPT PAYMENT DISCOUNTS 
 
Bidders are urged to compute all discounts into the price offered.  If a prompt payment 
discount is offered, it may be considered in the award of the contract. 
 

13. NUMERICAL ERRORS 
 
In the case of a discrepancy between a unit price and the extension (the unit price multiplied 
by the number of units) the unit price governs.  In the case where numerical bids are stated 
both in numbers and in words, the words govern. 
 

14. BID WITHDRAWAL 
 
If, within 24 hours after bids are opened, any Bidder files a duly signed written notice with 
the Owner and promptly thereafter demonstrates to the reasonable satisfaction of the Owner 
that there was a substantial mistake in the preparation of its bid, that Bidder will not be 
permitted to modify its bid, but may withdraw its bid in its entirety, and the Bid Security will 
be returned. Thereafter, the bidder will be disqualified from further bidding on the 
installation of the project herein specified. 
 

15. MINORITY BUSINESS PARTICIPATION PROGRAM 
 
GUC has adopted an Affirmative Action and Minority and Women Business Enterprise Plan 
(M/WBE) Program.  Firms submitting a proposal are attesting that they also have taken 
affirmative action to ensure equality of opportunity in all aspects of employment, and to 
utilize M/WBE suppliers of materials and/or labor. 
 

16. PERFORMANCE AND PAYMENT BONDS 
 

16.1. The Successful Bidder shall be required to furnish separate Performance and 
Payment Bonds executed on the forms bound herein in amounts at least equal to 
one hundred percent (100%) of the Contract price as security for the faithful 
performance of this Contract and as security for the payment of all persons 
performing labor and furnishing materials and equipment in connection with 
this Contract. 
 

16.2. Performance and Payment Bonds shall be with a Surety company authorized 
and licensed to do business in the State of North Carolina and shall be for the 
full Contract sum. 

 

17. EXAMINATION OF CONDITIONS 
 
Prior to the submission of the Proposal, the Bidder shall make and shall be deemed to have 
made a careful examination of the Plans and Specifications on file with the Owner and with 
the Engineer, and all other matters that may affect the cost and the time of completion of the 
work. 
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18. SUBCONTRACTORS 

 
The Bidder shall include in the Proposal a listing of all subcontractors (if any) and their 
respective support services to be utilized during the project. All subcontractors will be 
subject to approval by the Owner and Engineer. 
 

19. COMPLETION 
 

19.1. The award of this Contract shall be issued as soon as possible, subsequent to the 
bid opening, by issuance of written contract to the Contractor by the Engineer or 
notification from the Owner. Work on the project shall begin after award of 
Contract and no later than November 1, 2021.  
 

19.2. The completion date for the projects’ on-site activities shall be February 1, 
2022. 

 

19.3. Time for completion shall be extended for delays due to bad weather days or 
other special cases with the written consent of the Owner and/or Engineer. 

 

19.4. The Contractor shall include in the Proposal a project construction schedule 
using the completion date above, indicating each major construction activity 
with duration and the total number of calendar days of construction time he 
proposes to perform his work based on the above completion date. 

 

20. LIQUIDATED DAMAGES 
 
Time is of the essence, and it is critical that the work be performed on schedule and time is 
allowed for the completion of the work in the Contract Agreement included herewith. 
Damages for delay shall be at the rate of five-hundred dollars ($500.00) per calendar day for 
failure of the Contractor to complete the work within the Construction Schedule. No credit 
shall be given for early completion of the work. 
 

21. BIDS TO BE RETAINED 
 
No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period 
of sixty (60) days pending the execution of a Contract by the Successful Bidder. Should the 
Successful Bidder default and not execute a Contract, the Contract will be offered to the next 
lowest responsible, responsive Bidder. 
 

22. DELIVERY LOCATION 
 
The prices quoted shall include delivery of any Contractor-furnished materials and 
equipment to the project site, and complete installation of said materials and equipment and 
installation of the Owner- furnished materials.  The location of the distribution facilities is 
shown on the Vicinity Map in the Appendices. 



 
 

GI-9 

 

 
23. FORM OF PROPOSAL 

 
Those bids not received on the Form of Proposal contained herein will be considered 
unresponsive. The forms shall be filled out completely. Any omissions may cause the entire 
Proposal to be rejected 
 

24. CONTRACTOR’S INSURANCE 
 

24.1. General Liability:  Commercial General Liability Insurance, (with coverage 
consistent with ISO Form CG 00 01 12 07 or its equivalent) with a limit of not 
less than One Million Dollars ($1,000,000) per occurrence and Two Million 
Dollars ($2,000,000) per project or per location general aggregate, and a 
deductible or self-insured retention not to exceed Twenty-five Thousand Dollars 
($25,000) per occurrence, covering liability for bodily injury and property 
damage, arising from premises, operations, independent contractors, personal 
injury/advertising injury, contractual liability, and products/completed 
operations for not less than two (2) years from the Substantial Completion Date. 
 

24.2. Automobile Liability: Commercial Automobile Liability Insurance,  including  
coverage for liability  arising out of the use of owned (if any), non-owned, 
leased or hired automobiles, for both bodily  injury and property damage in 
accordance with Applicable Legal Requirements, with a limit of not less than 
One Million Dollars ($1,000,000) combined single limit per occurrence. 

 

24.3. Workers Compensation:  Worker's Compensation Insurance, with statutory 
limits, covering all of Subcontractor's employees, on terms and conditions as 
required by applicable Law and imposed by worker's compensation, 
occupational disease or similar laws, including the Longshore and Harbor 
Workers' Act, the Federal Employers' Liability and the Jones Act, if applicable. 

 

24.4. Employers Liability:  Employers' Liability Insurance with limits of not less than 
One Million Dollars ($1,000,000) each accident for bodily injury by accident, 
One Million Dollars ($1,000,000) each employee for bodily injury by disease, 
and One Million Dollars ($1,000,000) policy limit. 

 

24.5. Umbrella Liability:  Subcontractor must provide an Umbrella form (not Excess 
Liability form) that provides additional liability for underlying General 
Liability, Auto Liability, and Employer Liability. 

 

24.5.1. Level 1 Contracts (Contract Value $200,000 to $499,999) - $1,000,000 
 

24.5.2. Level 2 Contracts (Contract Value $500,000 to $999,999) - $3,000,000 
 

24.5.3. Level 3 Contracts (Contract Value $1,000,000 & up) - $5,000,000 
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25. CONTRACTOR’S LICENSE 
 
In accordance with the State of North Carolina General Statues, Contractors performing work 
of this caliber in the State must be licensed to do so. A current copy of the Contractor's State 
of North Carolina Board for General Contractor's License must be submitted with this 
Proposal in the Form of Proposal.  Additionally, a valid license must be maintained during 
the course of the work. 
 
Contractor represents and warrants that it is fully experienced in projects of the nature, scope 
and magnitude of the Work, properly qualified, registered, licensed, equipped, organized and 
financed to perform the Work. 
 
 

[Balance of Page Left Blank Intentionally] 
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GENERAL CONDITIONS 
 

1. DRAWINGS AND SPECIFICATIONS 
 
The Drawings and Specifications are complementary, one to the other. That which is shown 
on the Drawings or called for in the Specifications shall be as binding as if it were both called 
for and shown. The intention of the Drawings and Specifications is to include all labor, 
materials, transportation, equipment and any and all other items necessary to do a complete 
job which may include manufactured items and field service assistance. In case of 
discrepancy or disagreement in the Contract, the order of precedence shall be: Contract, 
Specifications, Drawings. 
 

2. CLARIFICATIONS AND DETAILED DRAWINGS 
 
In such cases where the nature of the work requires clarification by the Engineer, such 
clarification shall be furnished by the Engineer with reasonable promptness by means of 
written instructions or Detail Drawings or both. Clarifications and Drawings shall be 
consistent with the intent of Contract Documents and shall become a part thereof. 
 

3. CHANGE OF DRAWINGS AND/OR SPECIFICATIONS 
 

3.1. The Owner, or the Engineer on behalf of the Owner, may make changes to 
Drawings and/or Specifications after award of the Contract or while 
construction is in progress. The compensation for such changes shall be agreed 
upon in writing between the Contractor and the Owner prior to commencement 
of work involving the change. No payment shall be made to the Contractor for 
correcting work not in compliance with Specifications. Once the change of 
work has been agreed upon between all parties, the Engineer will initiate a 
change order. 
 

3.2. Records of conditions above and below ground, water records or other 
observations which may have been made by or for Owner shall be made 
available to Contractor for its information, upon request. Site sub-surface 
conditions which differ materially from the results reasonably indicated in any 
reports furnished by Owner or undertaken by Contractor shall be deemed to be 
changed work. 

 

3.3. Except as otherwise set forth in the Contract, all loss or damage to Contractor 
arising out of the Work or from the action of the elements, or from any 
unforeseen circumstance in the prosecution of the Work including inefficiencies 
or claims of inefficiencies, shall be sustained and borne by Contractor at its own 
cost and expense. 
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4. COPIES OF BID DOCUMENTS 
 
The Engineer will furnish free of charge to each pre-qualified Bidder one (1) copy of bid 
documents. Additional sets of these Specifications for approved Bidders and sets for Bidders 
seeking approval may be obtained upon request for a non-refundable payment of Fifty 
Dollars ($50) per set. 
 

5. WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE 
 
Contractor shall maintain, in readable condition at his office, one (1) complete set of as-built 
working Drawings and Specifications for his work. Such Drawings and Specifications shall 
be available for use by the Engineer or Owner. During construction, the Contractor will work 
diligently to keep the Owner abreast of electric system conditions, so as not to interfere with 
normal or emergency operations. 
 

6. OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 
 
All Drawings and Specifications are instruments of service and remain the property of the 
Engineer whose name appears thereon. The use of these instruments on work other than this 
Contract without permission is prohibited. All copies of Drawings and Specifications other 
than Contract copies shall be returned to the Engineer upon request after completion of the 
work. 
 

7. MATERIALS, EQUIPMENT, AND EMPLOYEES 
 

7.1. The Contractor shall, unless otherwise specified, supply and pay for all labor, 
equipment, transportation, tools, apparatus, lights, heat, sanitary facilities, 
water, and incidentals necessary for the entire proper and substantial completion 
of his work.  The Contractor shall install, maintain, and remove all equipment of 
the construction and be responsible for the safe, proper, and lawful construction, 
maintenance, and use of same. The Contractor shall construct, in the best and 
most workmanlike manner, a complete job and everything incidental thereto, as 
shown on the Plans, stated in the Specifications, or reasonably implied there 
from, all in accordance with the Contract Documents. Some of the major 
material items required for the work will be furnished by the Owner as outlined 
in the Technical Specifications. All other necessary materials are to be furnished 
by the Contractor as outlined in the Technical Specifications. 

 
7.2. The Contractor shall not re- use any "removed" materials in the completion of 

this project unless indicated as a transfer unit on the construction drawings. 
Materials damaged or lost during construction of the work due to carelessness 
of the Contractor's personnel, shall be replaced in kind by the Contractor at no 
cost to the Owner. 

 

7.3. If at any time during the construction and completion of the work covered by 
these Specifications, the conduct of any workman of the various crafts is 
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adjudged ungentlemanly and a nuisance to the Owner or the Engineer, or if any 
workman is considered incompetent or detrimental to the work, the Contractor 
shall order such parties to be immediately removed from the grounds. 

 

7.4. Any superintendent or foreman of the Contractor who ignores or refuses to 

follow written instructions of the Owner or the Engineer or his representative at 

the site shall be immediately removed and replaced. 

 

7.5. The Contractor shall always ensure that he has sufficient crew compliments, 

both in terms of numbers and experience of personnel to perform work tasks 

safely. both for workers and the general public. Any instance noted to the 

contrary of this requirement may result in the complete shutdown of work on 

the project. 

 

8. ROYALTIES, LICENSE, AND PATENTS 

 

It is the intention of the Contract Documents that the work covered herein will not constitute 

in any way on an infringement on any patent whatsoever. The Contractor shall protect and 

save harmless the Owner against suit on account of alleged or actual infringement. The 

Contractor shall pay all royalties and/or license fees required on account of patented articles 

or processes, whether the patent rights are evidenced hereinafter. 

 

9. INDEMNIFICATION 

 

Bidder agrees to indemnity and save GUC of the City of Greenville, Pitt County, North 

Carolina, and the City of Greenville, North Carolina, its co-owners, joint-venturers, agents, 

employees, and insurance carriers harmless from any and all Third Party claims, actions, 

costs, expenses, including reasonable attorney fees, judgments, or other damages resulting 

from injury to any person (including injury resulting in death), or damage (including loss or 

destruction) to third party tangible property arising out of the negligent performance of the 

terms of this Contract by Bidder; including, but not limited to, Bidder's employees, agents, 

subcontractors, and others designated by Bidder to perform work or services in, about, or 

attendant to, the work and services under the terms of this Contract. Bidder shall not be held 

responsible for any losses, expenses, claims, subrogation, actions, costs, judgments, or other 

damages, directly and proximately caused by the negligence of Greenville Utilities 

Commission of the City of Greenville, Pitt County, North Carolina. Insurance covering this 

indemnity agreement by Bidder in favor of Greenville Utilities Commission of the City of 

Greenville, Pitt County, North Carolina, and the City of Greenville, North Carolina, shall be 

provided by the Bidder. 
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10. SURVEYS 

 

Unless otherwise specified, the Owner, will furnish all surveys and locations for locating the 

principal component parts of the work. Stakes missing at the time of construction will be 

replaced within a reasonable amount of time after notification by the Contractor. 

 

11. UNCORRECTED FAULTY WORK 

 

The Contractor shall be notified of faulty or damaged work and shall have the option to 

respond in a reasonable period. Should the correction of faulty or damaged work be 

considered inadvisable or inexpedient by the Owner or the Engineer, the Owner shall be 

reimbursed by the Contractor for the same by a deduction in the Contract prices arrived at by 

a fair estimate of the probable cost of correction, approved by the Engineer. 

 

12. DELAYS AND EXTENSION OF TIME 

 

12.1. The time to be allowed for construction of these facilities is stated in the 

Instructions to Bidders. The Contractor, upon notice of award of Contract, shall 

prepare a construction schedule based on the allowed time, and submit such 

schedule to the Engineer for approval. A Pre-Construction Conference will be 

scheduled for all parties concerned. 

 

12.2. If the Contractor is delayed at any time in the progress of the work by any act of 

negligence by the Owner or the Engineer, or by any separate Contractor 

employed by the Owner or by changes ordered in the work, then the time of 

completion shall be extended for such reasonable time as the Engineer may 

decide. 

 

12.3. No extension of time for completion will be made for ordinary delays and 

accidents. Extensions may be granted for delays ordered by the Owner or the 

Engineer if the request has been made in writing within forty-eight (48) hours 

after the order to cease work has been given. 

 

13. LIQUIDATED DAMAGES 

 

Time is of the essence, and it is critical that the work be performed on schedule and time is 

allowed for the completion of the work in the Contract Agreement included herewith. 

Damages for delay shall be at the rate of five-hundred dollars ($500.00) per calendar day for 

failure of the Contractor to complete the work within the Construction Schedule. No credit 

shall be given for early completion of the work. 
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14. CORRECTION OF WORK BEFORE FINAL PAYMENT 

 

14.1. Any work, materials, or other parts of the work which have been condemned or 

declared not in accordance with the Contract by the Owner or the Engineer shall 

be removed from the work site by the Contractor and shall be immediately 

replaced by new work in accordance with the Contract at no additional cost to 

the Owner. Work or property of others or the Owner damaged or destroyed by 

virtue of such faulty work shall be made good at the expense of the Contractor 

whose work is faulty. 

 

14.2. Correction of condemned work described above shall commence within twenty-

four (24) hours after receipt of notice from the Owner or the Engineer and shall 

be pursued to completion. 

 

14.3. Final payment will not be made until certificates of the engineer have been duly 

issued 

 

15. CORRECTION OF WORK AFTER FINAL PAYMENT 

 

Neither the  final certificate, final payment, acceptance of the premises by the Owner, nor 

any provision of the Contract, nor any other act or instrument of the Owner or Engineer shall 

relieve the Contractor from responsibility for negligence, or faulty materials or workmanship, 

or failure to comply with the Drawings and Specifications. He shall correct or make good any 

defects due thereto and repair any damage resulting there from which may appear during the 

period of the guarantee following final acceptance of the work by the Owner. The Owner will 

report any defects as they may appear to the Engineer who will give the instructions for a 

time limit for completion of corrections to the Contractor. 

 

16. THE OWNER’S RIGHT TO PERFORM WORK 

 

16.1. The Owner may perform or have performed by others work which is described 

in the Specifications to be performed by the Contractor, due to early delivery of 

equipment prior to the execution of this Contract. Upon the execution of the 

contract, the work performed will be deducted from the Contractor's price by 

the unit price set forth in the Form of Proposal. 

 

16.2. If during the progress of the work or during the period of guarantee, the 

Contractor fails to execute the work properly or to perform any provision of the 

Contract, the Owner, after five (5) days' written notice to the Contractor from 
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the Engineer or the Owner, may perform or have performed  that portion of the 

work and may deduct the cost thereof from any amounts due or to become due 

the Contractor, such action and cost of same having been first approved by the 

Engineer. Should the cost of such action of the Owner exceed the amount due or 

to become due the Contractor, then the Contractor or his surety, or both, shall be 

liable for and shall pay to the Owner the amount of said excess. 

 

17. CONTRACTOR’S AFFIDAVIT 

 

The final payment of retained amount due the Contractor on account of the Contract shall not 

become due until the Contractor has furnished to the Owner, with a copy to the Engineer, an 

affidavit signed, sworn and notarized to the effect that all payments for materials, services, or 

any other reason in connection with his Contract have been satisfied and that no claims or 

liens exist against the Contractor in connection with this Contract. In the event that the 

Contractor cannot obtain similar affidavits from Subcontractors to protect the Contractor and 

the Owner from possible liens or claims against the Subcontractor, the Contractor shall state 

in his affidavit that no claims or liens exist against any Subcontractor to the best of his (the 

Contractor's) knowledge and if any appear afterwards, the Contractor shall save the Owner 

harmless on account thereof. 

 

18. ASSIGNMENTS 

 

The Contractor shall not assign any portion of this Contract nor subcontract it in its entirety. 

Except as may be required under terms of the Payment and/or Performance Bond, no funds 

or sums of money due or to become due the Contractor under this Contract may be assigned. 

 

19. GUARANTEE 

 

The Contractor shall guarantee his work against defect due to faulty workmanship or 

negligence for a period of two (2) years following final acceptance of the work. He shall 

make good such defective workmanship and any damage resulting therefrom without cost to 

the Owner. 

 

20. ENGINEER’S STATUS 

 

The Engineer shall, within a reasonable time after their presentation to him, make decisions 

on all claims of the Contractor and on all other matters relating to the execution and progress 

of the work or the interpretation of the Contract Documents. All such decisions by the 

Engineer shall be final. 
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21. ENGINEER’S DECISIONS 

 

The Engineer shall, within a reasonable time after their presentation to him, make decisions 

on all claims of the Contractor and on all other matters relating to the execution and progress 

of the work or the interpretation of the Contract Documents. All such decisions by the 

Engineer shall be final. 

 

22. RIGHT-OF-WAY 

 

The Owner will obtain all easements and/or rights-of-way required for the project. 

 

23. ACCIDENTS 

 

The Contractor shall provide at the site such equipment and medical facilities as are 

necessary to supply first-aid service to anyone who may be injured in connection with the 

work. The Contractor will provide a written report to the Owner of all accidents within 

twenty-four (24) hours of the event. 

 

24. EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this Contract, the Contractor agrees as follows: 

 

24.1. The Contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, national origin, political 

affiliation or belief, age, or physical handicap. The Contractor will take 

affirmative action to ensure that applicants are employed and that employees are 

treated during employment without regard to race, color, religion, sex, national 

origin, political affiliation or belief, age, or physical handicap. Such action shall 

include but not be limited to the following employment, upgrading, demotion or 

transfer, recruitment or recruitment advertising, layoff or termination, rates of 

pay or other forms of compensation and selection for training, including 

apprenticeship. The Contractor agrees to post in conspicuous places available to 

employees and applicants for employment notices setting forth the provisions of 

the nondiscrimination clause. 

 

24.2. The Contractor will, in all solicitations or advertisements for employees placed 

by or on behalf of the Contractor, state that all qualified applicants will receive 

consideration for employment without regard to race, color, religion, sex, 

national origin, political affiliation or belief, age, or physical handicap. 
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24.3. The Contractor will send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other contract or other 

understanding, a notice advertising the labor union or workers' representative of 

the Contractor's commitments under the Equal Employment Opportunity 

Section of this Contract and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment. 

 

24.4. In the event of the Contractor's noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, this 

Contract may be canceled, terminated, or suspended in whole or in part and the 

Contractor may be declared ineligible for further Owner contracts. 

 

24.5. The owner has adopted an Affirmative Action & Minority & Women Business 

Enterprise Plan (M/WBE) Program. Contractors submitting a proposal are 

attesting that they also have taken affirmative action to ensure equality of 

opportunity in all aspects of employment, and to utilize M/WBE supplies of 

material and/or labor. 

 

25. MEDIATION/BINDING ARBITRATION 

 

25.1. In the event of any dispute between the Parties, the Parties agree to submit any 

dispute to non-binding mediation before a mutually agreeable Mediator prior to 

initiating litigation. If the Parties are unable to agree upon a Mediator within 

thirty (30) days after demand therefore, either Party may petition a Court of 

competent jurisdiction for the designation of a qualified Mediator for these 

purposes. Each Party shall bear its own costs and expenses of participating in 

the mediation (including, without limitation, reasonable attorneys' fees), and 

each Party shall bear one-half (1/2) of the costs and expenses of the Mediator. 

Unless otherwise agreed, the Parties will hold the mediation in Greenville, 

North Carolina. The matters discussed or revealed in the mediation session shall 

not be disclosed in any subsequent litigation. 

 

25.2. In the event the matter is not resolved in mediation, either Party may request 

arbitration. The parties shall jointly select an Arbitrator and shall be bound by 

the decision of the Arbitrator with respect to any dispute between the parties 

with respect to this Agreement. If the parties are unable to mutually agree upon 

an Arbitrator, the Parties shall each select an Arbitrator, and the two Arbitrators 

so selected shall select a third Arbitrator, and the decision of the majority of the 

Arbitrators shall be conclusive and binding upon the Parties. The Parties at all 

times agree to equally split the costs of any Arbitrator(s) selected in an effort to 
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resolve the dispute between the Parties. Any party desiring to resolve a dispute 

under the terms of this Agreement shall notify the other Party in writing, and the 

Parties shall seek to agree upon a mutually agreed-upon Arbitrator within a 

period of ten (10) days from the date of such written demand. If the Parties are 

unable to agree within such ten (10) day period, the Parties shall each select an 

Arbitrator, and the two (2) Arbitrators so selected shall select a third Arbitrator 

within fifteen (15) days from the date of the written demand for arbitration, and 

a decision shall be rendered by the Arbitrator(s) so selected within five (5) days 

after such Arbitrator(s) is selected. 

 

26. GOVERNMENT RESTRICTIONS 

 

In the event any Governmental restrictions may be imposed which would necessitate 

alteration of the material, quality, workmanship, or performance of the items offered on this 

bid prior  to  their delivery, it shall be the responsibility of the successful Bidder to notify the 

GUC Procurement Manager, at once, indicating in its letter the specific regulation which 

required such alterations. GUC reserves the right to accept any such alterations, including 

any price adjustments occasioned thereby, or, in the sole discretion of GUC, to cancel the 

contract. 

 

27. PATENTS AND COPYRIGHTS 

 

The Bidder shall hold and save GUC, its officers, agents, and employees, harmless from 

liability of any kind, including costs and expenses, including reasonable attorney fees, on 

account of any copyrighted articles or any patented or unpatented invention, device or 

appliance  manufactured  or used in the performance of this contract. 

 

28. PATENT AND COPYRIGHT INDEMNITY 

 

The Bidder will defend or settle, at its own expense, any action brought against GUC to the 

extent that it is based on a claim that the product(s) provided pursuant to this agreement 

infringe any U.S. copyright or patent; and will pay those costs, damages, and attorney fees 

finally awarded against GUC in any such action attributable to any such claim, but such 

defense, settlements, and payments are conditioned on the following: (1) that Bidder shall be 

notified promptly in writing by GUC of any such claim; (2) that Bidder shall have sole 

control of the defense of any action on such claim and of all negotiations for its settlement or 

compromise; (3) that GUC shall cooperate with Bidder in a reasonable way to facilitate the 

settlement of defense of such claim; (4) that such claim does not arise from GUC 

modifications not authorized by the Bidder or from the use of combination of products 

provided by the Bidder with products provided by GUC or by others; and (5) should such 
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product(s) become, or in the Bidder's opinion likely to become, the subject of such claim of 

infringement, then GUC shall permit Bidder, at Bidder's option and expense, either to 

procure for GUC the right to continue using the product(s), or replace or modify the same so 

that it becomes non-infringing and performs in a substantially similar manner to the original 

product. 

 

29. EXCEPTIONS 

 

All proposals are subject to the terms and conditions outlined herein. All  responses  will  be 

controlled by such terms and conditions and the submission of other terms and conditions, 

price catalogs, and other documents as part of a Bidder's response will be waived and have 

no effect on this Request for Proposal or any other contract that may be awarded resulting 

from this solicitation. The submission of any other terms and conditions by a Bidder may be 

grounds for rejection of the Bidder's proposal. The Bidder specifically agrees to the terms 

and conditions set forth in this set of Terms and Conditions by affixing its name on the 

signatory page contained herein. 

 

30. CONFIDENTIAL INFORMTATION 

 

GUC will keep trade secrets which the Bidder does not wish to be disclosed, except as 

provided by statute and rule of law. Each page shall be identified in boldface at the top and 

bottom as "CONFIDENTIAL" by the Bidder. Cost information shall not be deemed 

confidential. The determination of whether a matter is confidential will be determined by 

North Carolina law. 

 

31. ASSIGNMENT 

 

No assignment of the Bidder's obligations or the Bidder's right to receive payment hereunder 

shall be permitted without the express written consent of GUC, provided however, upon 

written request approved by the GUC Procurement Manager, solely as a convenience to the 

Bidder, GUC may: 

 

31.1. Forward the Bidder's payment check directly to any person or entity designated 

by the Bidder, and 

 

31.2. Include any person or entity designated by Bidder as a joint payee on the 

Bidder’s payment check. 
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31.3. In no event shall such approval and action obligate GUC to anyone other than 

the Bidder, and the Bidder shall remain responsible for fulfillment of all 

contract obligations. 

 

32. AVAILABILITY OF FUNDS 

 

Any and all payments of compensation of this specific transaction and any continuation or 

any renewal or extension are dependent upon and subject to the allocation of GUC funds for 

the purpose set forth in this Agreement. 

 

33. GOVERNING LAWS 

 

All contracts, transactions, agreements, etc., are made under and shall be governed by and 

construed in accordance with the laws of the State of North Carolina. 

 

34. ADMINISTRATIVE CODE 

 

Bids, proposals, and awards are subject to applicable provisions of the North Carolina 

Administrative Code. 

 

35. EXECUTION 

 

In the discretion of GUC, failure of a duly authorized official of Bidder to sign the Signatory 

Page may render the bid invalid. 

 

36. CLARIFICATIONS/INTERPRETATIONS 

 

Any and all questions regarding these Terms and Conditions must be addressed to the GUC 

Procurement Manager. Do not contact the user directly. These Terms and Conditions are a 

complete statement of the parties' agreement and may only be modified in writing 

signed by Bidder and the GUC Procurement Manager. 

 

37. SITUS 

 

The place of all contracts, transactions, agreements, their situs and forum, shall be North 

Carolina, where all matters, whether in contract or tort, relating to the validity, construction, 

interpretation, and enforcement shall be determined. 
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38. TERMINATION OF AGREEMENT 

 

GUC or Bidder may terminate this Agreement for just cause at any time. Bidder will be paid 

for all time and expenses incurred as of the termination date. Termination for just cause by 

either party shall be by certified letter and shall be effective thirty (30) days after signed and 

acknowledged receipt of said letter. Just cause shall be based on reasonable grounds, and 

there must be a fair and honest cause or reason for such action.  The causes for termination, 

include, but are not limited to: 

 

38.1. Bidder’s persistent failure to perform in accordance with the Terms and 

Conditions. 

 

38.2. Bidder’s disregard of laws and regulations related to this transaction 

 

38.3. Bidder’s substantial violation of the provisions of the Terms and Conditions. 

 

39. FORCE MAJEURE 

 

Neither party shall be considered in default in the performance of its obligations hereunder to 

the extent that the performance of any such obligation is prevented or delayed by any cause, 

existing or future, which is beyond the reasonable control of such party. In any such event of 

force majeure, the parties shall advise each other of such event, and the parties shall negotiate 

an equitable adjustment to their respective obligations under this Agreement. 

 

40. INTEGRATED CONTRACT 

 

These Terms and Conditions, Instructions to Bidders, Specifications, and the selected 

Bidder's bid represents the entire contract between the Parties. No verbal or other written 

agreement(s) shall be held to vary the provisions of this Agreement. 

 

41. CONTRACT PROVISIONS 

 

Each of the provisions of these Terms and Conditions shall apply to the full extent permitted 

by law, and the invalidity in whole or in part of any provision shall not affect the remainder 

of such provision or any other provisions. 

 

42. E-VERIFY 

 

E-Verify- I understand that E-Verify is the federal E-Verify program operated by the United 

States Department of  Homeland Security and other federal agencies, or any successor or 
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equivalent program used to verify the work authorization of newly hired employees pursuant 

to federal law in accordance with NCGS §64-25 et seq. I am aware of and in compliance with 

the requirements of E- Verify and Article 2 of Chapter 64 of the North Carolina General 

Statutes. To the best of my knowledge, any subcontractors employed by me as a part of this 

contract are in compliance with the requirements of E-Verify and Article 2 of Chapter 64 of 

the North Carolina General Statutes. 

 

43. IRAN DIVESTMENT ACT CERTIFICATION 

 

By acceptance of this purchase order, Vendor/Contractor certifies that, as of the date of the 

purchase order or contract, it is not on the Final Divestment List as created by the State 

Treasurer pursuant to N.C.G.S. § 143-6A-4. In compliance with the requirements of the Iran 

Divestment Act and N.C.G.S. § 143C-6A-5(b), Vendor/Contractor shall not utilize in the 

performance of the contract any subcontractor that is identified on the Final Divestment List. 

44. UNIFORM GUIDANCE 

Contracts funded with federal grant or loan funds must be procured in a manner that 

conforms with  all applicable federal laws, policies, and standards, including those under 

the Uniform Guidance (2 C.F.R. Part 200). 

 45. NOTICES 

Notices to the Parties should be sent to the names and addresses specified below:  

 

Mr. Cleve Haddock, CLGPO 

Procurement Manager 

Greenville Utilities Commission 

P.O. Box 1847 

Greenville, NC 27835-1847 
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SPECIAL CONDITIONS 

 

1. DEFECTIVE WORKMANSHIP 

 

The acceptance of any workmanship by the Owner shall not preclude the subsequent 

rejection thereof if such workmanship shall be found to be defective after installation, and 

any such workmanship found defective before final acceptance of the work or within two (2) 

years after completion shall be remedied or replaced, as the case may be, by and at the 

expense of the Contractor. In the event of failure by the Contractor to do so, the Owner may 

remedy such defective workmanship and in such event the Contractor shall pay to the Owner 

the cost and expense thereof. The Contractor shall not be entitled to any payment hereunder 

so long as any defective workmanship, of which the Contractor shall have had notice, shall 

not have been remedied or replaced, as the case may be. 

 

2. MATERIALS 

 

2.1. At or prior to the commencement of construction, the Owner shall make 

available to the Contractor all materials which the Owner has on hand, and from 

time to time as such additional deliveries of materials, if any, are received by 

the Owner, the Owner shall make such materials available to the Contractor; 

Provided, however, that the Contractor or his authorized representative shall 

give to the Owner a receipt in such form as the Owner shall approve for all 

materials furnished to the Contractor by the Owner. Upon completion of the 

project, the Contractor shall return all materials furnished by the Owner which 

are in excess of those required for the construction. Excess will be determined 

by comparison of Contractor's material receipts with final inventory as approved 

by the Owner. The Contractor shall also return to the Owner all material, usable 

and scrap, removed during construction. The Contractor will reimburse the 

Owner, at the current invoice cost to the Owner, for loss and/or breakage 

resulting from Contractor's negligence, of materials furnished to the Contractor 

by the Owner. 

 

2.2. The winning Bidder will use the material package supplied by the Owner.  The 

structures and equipment lists are located in the Appendices. 

 

2.3. The project foundation details (as applicable) will be provided to the Contractor 

prior to start of construction. 
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3. DEFECTIVE MATERIALS (SUPPLIED BY CONTRACTOR) 

 

3.1. All materials supplied by the Contractor shall be subject to the inspection, tests 

and approval of the Owner. The Contractor shall furnish all information 

required concerning the nature or source of any materials and provide adequate 

facilities for testing and inspecting the materials at the plant of the Contractor. 

 

3.2. The materials furnished hereunder shall become the property of the Owner 

when delivered at the point to which shipment is to be made. The Owner may, 

however, reject any materials and/or warranties of the Contractor and 

manufacturers. Recognition and subsequent rejection of any defective materials 

may occur either before or after incorporation of such materials into the work, 

provided such rejection is made within one (1) year of date of delivery of the 

materials. Upon any such rejection, the Contractor shall replace the rejected 

materials with materials complying with the Specification for Materials and 

warranties at the substation site. The Owner shall return the rejected materials 

F.O.B. truck at the same destination. In the event of the failure of the Contractor 

to so replace rejected materials, the Owner shall make such replacement and the 

cost and expense thereof shall be paid by and recoverable from the Contractor. 

 

4. STORAGE OF MATERIALS 

 

All material furnished by Owner shall be issued from the Owner's warehouse located at 701 

Utility Way, Greenville, North Carolina. All driveways and public roadways must be kept 

clear. No parking, storage or staging of materials shall be placed in a driveway or roadway, 

causing said roadway impassable any time. 

 

5. PROTECTION TO PERSONS AND PROPERTY 

 

The Contractor shall always take all reasonable precautions for the safety of employees on 

the work and of the public, and shall comply with all applicable provisions of Federal, State, 

and Municipal safety laws and building and construction codes, as well as the safety rules 

and regulations of the Owner. All machinery and equipment and other physical hazards shall 

be guarded in accordance with the "Manual of Accident Prevention in Construction" of the 

Associated General Contractors of America unless such instructions are incompatible with 

Federal, State, or Municipal laws or regulations. 

 

The following provisions shall not limit the generality of the above requirements: 
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5.1. The Contractor shall so conduct the construction as to cause the least possible 

obstruction of public highways or streets. 

 

5.2. The Contractor shall provide and maintain all such guard lights and other 

protection for the public as may be required by applicable statutes, ordinances, 

and regulations or by local conditions. 

 

5.3. The Contractor shall do all things necessary or expedient to protect properly any 

and all parallel, converging, and intersecting lines, joint line poles, highways, 

railways and any and all property of others from damage, and in the event that 

any such parallel, converging and intersecting lines, joint line poles, highways, 

railways or other property are damaged in the course of the construction of the 

line, the Contractor shall at his own expense immediately restore any or all of 

such damaged property to as good a state as before such damage occurred. 

 

5.4. The Contractor shall enter and exit the right-of-way at those locations specified 

by Owner or the Engineer. 

 

It shall be the responsibility of the Contractor to maintain safe and unobstructed 

control of traffic along all state roads, highways, and all other streets within the 

project area. The Contractor shall obtain sufficient and suitable traffic cones, 

barriers, warning signs, and other devices necessary to maintain a safe work 

environment for crews and the general public. Traffic control must be provided 

for in accordance with the Manual of Uniform Traffic Control Devices 

(MUTCD), the North Carolina Department of Transportation (NC D.O.T.) 

Supplement to the MUTCD, all local ordinances, and as approved by local and 

state authorities. 

 

5.5. All ditches and access ways disturbed shall be returned to their pre-existing 

condition at the end of construction. 

 

5.6. Any and all excess earth, rock, debris, underbrush, and other useless material 

shall be removed by the Contractor from the site of the work as rapidly as 

practicable as the work progresses. 

 

5.7. Before beginning work in or around any areas where underground facilities are 

known to exist, the Contractor shall locate all such facilities including water, 

sewer, gas, telephone and electrical lines. 
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5.8. Upon violation by the Contractor of any provisions of this section, after written 

notice of such violation given to the Contractor by the Owner, the Contractor 

shall immediately correct such violation. Upon failure of the Contractor to do 

so, the Owner may correct such violation at the Contractor's expense. 

 

5.9. The Contractor shall submit to the Owner monthly reports in duplicate of all 

accidents, giving such data as may be prescribed by the Owner. 

 

6. SUPERVISION AND INSPECTION 

 

6.1. The Contractor shall cause the construction work to receive constant 

supervision by a competent superintendent (hereinafter called the 

"Superintendent") who shall be present at all times during working hours where 

construction is being carried on. The Contractor shall also employ, in 

connection with the construction of the substation capable, experienced, and 

reliable foremen and such skilled workmen as may be required for the various 

classes of work to be performed. Directions and instructions given to the 

Superintendent by the Owner shall be binding upon the Contractor. 

 

6.2. The Owner reserves the right to require the removal from the project of any 

employee of the Contractor if, in the judgment of the Owner, such removal shall 

be necessary in order to protect the interest of the Owner. The Owner shall have 

the right to require the Contractor to increase the number of his employees and 

to increase or change the amount or kind of tools and equipment if at any time 

the progress of the work shall be unsatisfactory to the Owner; the failure of the 

Owner to give any such directions shall not relieve the Contractor of his 

obligations to complete the work within the time and in  the manner specified in 

this Proposal. 

 

6.3. The manner of performance of the work, and all equipment used therein, shall 

be subject to the inspection, tests and approval of the Owner. The Contractor 

shall have an authorized agent accompany the Owner when final inspection is 

made and, if requested by the Owner, when any other inspection is made. 

 

6.4. In the event that the Owner shall determine that the construction contains or 

may contain numerous defects, it shall be the duty of the Contractor, if 

requested by the Owner to have an inspection made by the Engineer for the 

purpose of determining the exact nature, extent, and location of such defects. 
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7. TEMPORARY CONSTRUCTION 

 

All temporary construction required to accomplish the work covered in these Specifications 

shall be the sole responsibility of the Contractor. The Contractor shall furnish all labor and 

materials necessary for temporary construction including the installation and removal of 

structures, poles, insulators, hardware, guys, anchors, etc. All materials used for temporary 

construction shall be removed from the site as soon as practicable and the site restored to as 

good a state as before such construction. All temporary materials supplied by the Contractor 

will remain the property of the Contractor. All temporary construction shall be performed 

and shall adhere to the same safety and code requirements as the proposed work and shall be 

covered by all requirements of these Plans, Specifications, and Contract Documents. 

 

No extra pay item will be issued for temporary construction, or for subsequent removal of 

same. 

 

8. NORMAL WORK WEEK 

 

8.1. The Contractor shall provide the Owner quoted prices on a per-hour basis, for 

various personnel and equipment, assuming a normal work week as being forty 

(40) hours. 

 

8.2. The Contractor shall state in the Proposal his normal work week for the project. 

 

8.3. Work on weekends or generally accepted holidays will only be allowed if 

specific outage arrangements are required or the Contractor falls behind in 

meeting the project's scheduled completion date. 

 

8.4. The Contractor will not be paid for inclement weather days or for travel time to 

and from the job site, unless expressly requested by the Contractor as a written 

stipulation to his original Proposal. 

 

9. JOB-SITE OBLIGATIONS 

 

9.1. Except as otherwise provided in the Contract, necessary sanitary conveniences 

for use by the Contractor's employees and Subcontractors at the Jobsite shall be 

furnished and maintained by the Contractor in such manner and at such 

locations as shall be approved by the Company Representative and their use 

shall be strictly enforced. 
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9.2. The Contractor shall, at all times, keep its work areas in a neat, clean, and safe 

condition.  The Contractor shall be responsible for continuous clean up and 

removal of its trash, debris, waste materials and scrap and disposal of same off 

the Jobsite. Upon completion of any portion of the Work, the Contractor shall 

immediately remove all its equipment, construction plant, temporary structures 

and surplus materials not to be used at or near the same location during later 

stages of the Work. Upon completion of the Work and before final payment is 

made, the Contractor shall, at its expense, satisfactorily dispose of all plant, 

buildings, rubbish, unused materials, and other equipment and materials 

belonging to it or used in the performance of the Work, including return to the 

Owner's warehouse or designated lay down area(s), at the Owner's option of any 

salvageable materials for which the Owner has reimbursed the Contractor or 

that has been supplied by the  Owner for incorporation into the Work but not 

used; and the Contractor shall leave the premises in a neat, clean and safe 

condition acceptable to the Company Representative. In the event of the 

Contractor's failure to comply with the foregoing, the same may be 

accomplished by the Owner at the Contractor's expense. 

 

9.3. The Owner reserves the right to authorize its agents or designees to enter the 

jobsite as it may elect for the purpose of inspecting the work or constructing or 

installing such collateral work as it may desire, or testing, boring or surveying, 

or any other purpose. 

 

9.4. The Contractor understands and agrees that duly authorized representatives of 

government agencies having appropriate jurisdiction may enter the Jobsite at 

any time and from time to time. 

 

9.5. If any Work or part thereof shall be covered contrary to the requirements of the 

Contract or the request of the Owner or Engineer, it must, if required by the 

Company Representative, be uncovered for observation and inspection and 

covered again at the Contractor's sole expense. 

 

9.6. If any other Work that the Company Representative has not specifically 

requested to observe and inspect prior to being covered has been covered, the 

Owner or Engineer may request to see such Work or part thereof and it shall be 

uncovered by the Contractor. If such Work or part thereof is found to be in 

accordance with the Contract, the cost of uncovering and covering again shall, 

by appropriate Change Form, be charged to the Owner. If such Work or part 

thereof fails to meet the requirements of the Contract, the Contractor shall pay 
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all costs of uncovering, correcting, and covering again and any additional costs 

resulting there from. 

 

9.7. The Contractor shall conduct daily and weekly on-site safety meetings at the 

beginning of each work period. These meetings should not preclude the 

Contractor from conducting tailgate safety meetings before each new work 

period, after break, different work assignments, etc. as determined by OSHA 

and other applicable safety laws and regulations. In addition, the Contractor 

shall be required to attend onsite safety meetings with the Owner. 

 

9.8. All personnel / visitors / individuals shall have a safety briefing by the 

Contractor prior to entering the energized substation area. 

 

9.9. The Contractor shall facilitate a formal safety program for all individuals 

entering the site. 

 

9.10. The Contractor shall provide the Owner a copy of the Contractor's Safety 

Manual, outlining policies, procedures, documentation and training. The Owner 

will provide the Contractor with a copy of the Owner's Safety Manual. The 

Contractor shall perform the work using the more stringent of the two policies. 
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CONTRACT AGREEMENT 

 

THIS CONTRACT made this     day of   , 2021, by 

  , hereinafter called Bidder, and GREENVILLE UTILITIES 

COMMISSION (GUC) OF THE CITY OF GREENVILLE, PITT COUNTY, NORTH 

CAROLINA, a corporation, hereinafter called the Owner. 

 

WITNESSETH 

 

THAT WHEREAS, a Contract for  

GREEVILLE UTILITIES COMMISSION 
RELOCATION OF 12.47 KV DISTRIBUTION  

STRUCTURES ALONG DICKINSON AVENUE 
 

has recently been awarded to Bidder by the Owner at and for a total price of     
 AND 00/100 ($ ) named in the Bidder’s Proposal attached 
hereto; 
 
AND WHEREAS, it was provided in said award that a formal Contract would be executed by 
and between Bidder and Owner, evidencing the terms of said award, and that Bidder would 
commence the work to be performed under this agreement on a date to be specified in a written 
order of Owner, and would fully complete all work thereunder no later than  90  days 
from the date of contract. 
 
NOW, THEREFORE, Bidder doth hereby covenant and agree with Owner that it will well and 
faithfully perform and execute such work and furnish such work and furnish such materials and 
equipment in accordance with each and every one of the conditions, covenants, stipulations, 
terms, and provisions contained in said Specifications in accordance with the Plans, at the total 
price named therefore in the Bidder’s Proposal attached hereto, and will well and faithfully 
comply with and perform each and every obligation imposed upon it by said Plans and 
Specifications and the terms of said award. 
 
Bidder shall promptly make payments to all laborers and others employed thereon. 
 
Bidder shall be responsible for all damages to the property of the owner that may be consequent 
upon the normal procedure of its work or that may be caused by or result from the negligence of 
Bidder, its employees, or agents during the progress of or connected with the prosecution of the 
work, whether within the limits of the work or elsewhere.  Bidder must restore all property so 
injured to a condition as good as it was when Bidder entered upon the work. 
 
By execution of this Contract, both parties acknowledge the following conditions as a part of 
their respective obligations: 
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a) Governing Law – This Contract shall be construed and enforced in accordance with the 
laws of the State of North Carolina.  All parties agree to the jurisdiction of the Courts of 
North Carolina with respect to an action or dispute arising between the parties. 
 

b) Further Assurances – The parties hereto agree to execute and deliver any and all papers 
and documents which may be necessary to carry out the terms of this Contract. 
 

c) Entire Contract – This Contract (including materials incorporated herein by reference) 
constitutes the entire agreement between the parties hereto and there are no agreements, 
representations, or warranties which are not set forth herein.  All prior negotiations, 
agreements, and understandings are superseded hereby.  This Contract may not be 
amended or revised except by a writing signed by all parties hereto.  This Contract shall 
be construed and interpreted without any presumption either for or against the party who 
caused its preparation. 
 

d) Binding Effect – This Contract shall be binding upon an inure to the benefit of the heirs, 
legal representatives, successors and assigns of the respective parties hereto, provided 
that this Contract and all rights hereunder may not be assigned by any party hereto 
without the written consent of the other party. 
 

e) Time of Performance – Time is of the essence with regard to the performance of this 
Contract. 
 

f) Survivability – The terms of this Contract shall survive execution and delivery of any 
deeds or bills of sale called for hereunder. 
 

g) Headings – The headings in the paragraphs of this Contract are inserted for convenience 
only and do not constitute a part hereof. 

 
Bidder shall furthermore be responsible for and required to make good at its expense any and all 
damages of whatever nature to persons or property arising during the period of the Contract 
caused by carelessness, neglect, or want of due precaution on the part of Bidder, its agents, 
employees, or workmen.  Bidder shall also indemnify and save harmless the Owner, and the 
officers and agents thereof, from all third party claims, suits, and proceedings of every name and 
description which may be brought against the Owner, or the officers and agents thereof, for or on 
account of any injuries or damages to persons or property received or sustained by any person or 
persons, firm, or corporation, by or in consequence of any materials used in said work, to the 
extent caused by the negligence of Bidder, its agents, employees, servants, or workmen. 
 
It is agreed and understood that the Notice to Prospective Bidders, Definitions, Instructions to 
Bidders, and Technical Specifications, the accepted Bidder’s Proposal, and the enumerated 
addenda are incorporated in this Contract by reference and are an integral part thereof as set forth 
herein. 
 
And the Owner doth hereby covenant and agree with Bidder that it will pay to Bidder, when due 
and payable under the terms of said Specifications and said award, the above-mentioned sum; 
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and that it will well and faithfully comply with and perform each and every obligation imposed 
upon it by said Specifications and the terms of said award. 
 
Bidder shall, upon completion of all work awarded under this Contract, furnish to the Owner 
invoices or copies of invoices for all materials purchased for said work; and such invoices shall 
state the amount of North Carolina sales tax paid for said materials.  Bidder shall also furnish the 
Owner and affidavit certifying the total costs of materials purchased for all work performed 
under the Contract and the total amount of state sales tax paid for said materials. 
 
Whenever used herein, the singular shall include the plural, the plural the singular, and the use of 
any genders shall be applicable to all genders as the context may require. 
 

 

[Balance of Page Left Blank Intentionally] 
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PROVIDE CURRENT LIABILITY INSURANCE CERTIFICATE(S) 
Section I General Instructions, 24. Contractor’s Insurance 

 

COVERAGES: 
 
1.  Workmen’s Compensation Insurance shall include all of the Bidder’s employees employed 

at the site of the project under his contract.  In case any class of employees engaged in 
hazardous work under this Contract at the site of the project is not protected under the 
Workmen’s Compensation Statute, the Bidder shall provide adequate coverage for the 
protection of his employees not otherwise protected. 
 

2. Public Liability and Property damage Insurance shall be in such amounts as to adequately 
protect the Owner and the Bidder from claims for damages for personal injury, including 
accidental death, as well as from claims for property damages which may arise from 
operations under this Contract, whether such operations be by himself or by anyone directly 
or indirectly employed by him.  The amount of such insurance shall be for the following: 

 

2.1. Public Liability Insurance for bodily injury or death $1,000,000 got one person, 
and $2,000,000 for each accident. 
 

2.2. Property Damage Insurance $2,000,000 for each accident and $2,000,000 
aggregate for accidents during the policy period. 

 

3. Motor Vehicle Liability Insurance shall be for the following amounts: 
 

3.1. Bodily injury or death $1,000,000 for one person and $2,000,000 for each 
accident. 
 

3.2. Property damage is $2,000,000 for each accident. 
 

Copies of Certificates of Insurance for all aforementioned policies shall be furnished by the 
Bidder and shall be attached to the respective pages of the Contract Agreement at the time of 
signing. 
 
It shall be understood that the above required insurance shall not be canceled or changed until 
thirty (30) days after written notice of such termination or alteration has been sent by registered 
mail to the certificate holder.  Each certificate must not terminate before the contract completion 
date. 
 
CERTIFICATE HOLDER: 
 
Greenville Utilities Commission 
401 South Green Street 
Greenville, NC 27835-1847 
Contact: Mr. Cleve Haddock, CLGPO 
Phone: 252-551-1533 
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IN TESTIMONE WHEREOF, Bidder and Owner have duly signed and sealed this Contract. 
 
  BIDDER: 
(Imprint Corporate Seal    (SEAL) 
  Below this line) 
 
  By   (SEAL) 
 
  Title    
 
ATTEST: 
 
By:     
 
Title:     
  GREENVILLE UTILITIES COMMISSION  
  (GUC) OF THE CITY OF GREENVILLE,  
  PITT COUNTY, NORTH CAROLINA 
 
 
 
  By      
   Anthony C. Cannon 
 
  Title  General Manager/CEO    
 
ATTEST: 
 
By:    
 Amy Wade 
 
Title:  Executive Secretary  
 
 
APPROVED AS TO FORM AND LEGALITY: 
 
By:    
 Phillip R. Dixon 
 
Title:  General Counsel  
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CERTIFICATE OF ATTORNEY 
 

GREENVILLE UTILITIES COMMISSION (GUC) 
OF THE CITY OF GREENVILLE, 

PITT COUNTY, NORTH CAROLINA 
 
 
 

This is to certify I have examined the attached Contract Documents, and after such examination I 
am of the opinion that such Documents conform to the laws of the State of North Carolina, the 
execution of the Contract is in due and proper form, the representatives of the respective 
contracting parties have full power and authority to execute such contract on behalf of the 
respective contracting parties, and the foregoing agreements constitute valid and binding 
obligations on such parties. 
 
 
By:    
 Phillip R. Dixon 
 
Title:  General Counsel  
 
Date:    
 
 
 
 
 
 
 
 
 
 
This instrument has been pre-audited in the manner required by the local Government Budget 
and Fiscal Control Act. 
 
 
By:  Jeff W. McCauley  
 
Title:  Chief Financial Officer  
 
Date:    
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GREENVILLE UTILITIES COMMISSION 
GREENVILLE, NORTH CAROLINA 

 
STRUCTURE RELOCATION  

CONTRACT FOR 12.47 KV DISTRIBUTION 
ALONG DICKINSON AVENUE 

 
FORM OF PROPOSAL 
(Provide two (2) copies) 

 
 

Respectfully submitted this    day of    , 2021. 
 
 

OWNER: BIDDER 
 
 
Greenville Utilities Commission 
401 South Greene Street 
Greenville, North Carolina 27834 
P.O. Box 1847 
Greenville, North Carolina 27835 
 
Mr. Cleve Haddock, CLGPO 
Procurement Manager 
Office: 252-551-1533 
Cell: 252-361-3655 

 

NAME                                     TITLE 
 

STREET ADDRESS 

CITY/STATE/ZIP 

PHONE: 

FAX: 

EMAIL: 

SIGNATURE 

MANUFACTURER OF  
PROPOSED EQUIPMENT 

 

 

MANUFACTURER 

STREET ADDRESS 

CITY/STATE/ZIP 
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TERMS AND CONDITIONS 
 

1. The undersigned, hereafter called the Contractor, hereby declares that the only person or 
persons interested in this Proposal as principal or principals is or are named herein and that 
no other person than herein mentioned has any interest in this Proposal or in the Contract to 
be entered into; that this Proposal is made without connection with any other person, 
company or parties making a bid or Proposal; and that it is in all respects fair and in good 
faith without collusion or fraud. 
 

2. The Contractor further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the locations where the work is to be 
done; that he has examined the Technical Specifications for the work and Contract 
Documents relative there to, and has read all special provisions furnished prior to the opening 
of bids; that he has satisfied himself relative to the work to be performed. 

 

3. The Contractor proposes and agrees, if this Proposal is accepted, to contract with the Owner 
in the form of Contract specified, to furnish all necessary labor, equipment, and materials, 
except materials and equipment specified to be furnished by the Owner, required for the 
installation of the station, complete in accordance with the Plans, Specifications and Contract 
Documents, to the full and entire satisfaction of the Owner with a definite understanding that 
no money will be allowed for extra work except as set forth in the General Conditions and 
Contract Documents, as filed on Change Order forms. No changes in work shall begin 
without prior written approval by the Owner or its representative Engineer. 

 

4. The Bid Schedule is subject to the following terms and conditions which, by reference, are 
made a part of this Proposal. 

 

5. The prices of materials set forth herein do not include any sums which are or may be payable 
by the Contractor on account of North Carolina Sales Tax upon the sale, purchase, or use of 
the materials hereunder, the amount thereof shall be added to the purchase price and paid by 
the Owner after the Contractor has ascertained the actual sales tax to be included in the 
Contract price. 

 

6. The prices quoted in the Proposal shall be firm unless otherwise clearly noted in the 
Proposal. 

 

7. The price quoted includes delivery FOB substation site of any equipment and materials and 
complete installation at substation site. The prices of the equipment and installation set forth 
herein shall include the cost of delivery at the Contractor's risk to the site. 

 

8. The Contractor shall provide the Owner quoted prices on a per-hour basis, for various 
personnel and equipment, assuming a normal work week as being forty (40) hours. 

 

9. The Contractor shall state his normal work week for the project: 
 



 
 

P-3 

 

    Five (5), eight (8) hour days (Monday through Friday) 
 
    Four (4), ten (10) hour days (Monday through Thursday) 
 
    Other,    
 

10. Work on weekends or generally accepted holidays will only be allowed if specific outage 
arrangements are required, or if the Contractor falls behind in meeting the project's scheduled 
completion date. If the Contractor deems this necessary, he must receive the Owner's written 
approval five (5) business days prior to beginning the revised work scheme. 
 

11. The time of completion for this project is of the essence. 
 

12. The Contractor shall submit a proposed project construction schedule with the Proposal for 
review and approval by the Owner and Engineer. The targeted date for completion is 
February 1, 2022. If this date is not possible, please present an alternate date. 

 

13. The time for delivery and installation shall be extended for the period of any reasonable 
delay due exclusively to causes beyond the control and without fault of the Contractor, 
including acts of God, fires, floods, strikes, and delay in transportation. 

 

14. The Contractor will not be paid for inclement weather days or for travel time to and from the 
job site, unless expressly requested by the Contractor as a written stipulation to his original 
Proposal. 

 

15. The Contractor-furnished materials shall conform to the "Technical Specifications" attached 

hereto and made a part hereof. 

 

16. Title to the materials furnished by the Contractor shall pass to the Owner upon completion of 

the installation at the point above specified. 

 

17. This Proposal is made pursuant to the provisions of the Notice and Instructions to Bidders, 

the Specifications, and the Contractor agrees to the terms and conditions thereof. 

 

18. The Contractor warrants the accuracy of all statements contained in the Bidders 

Qualifications, if any shall be submitted, and agrees that the Owner shall rely upon such 

accuracy as a condition of the Contract if this Proposal is accepted. 

 

19. The Contractor warrants that the Contractor-furnished Materials will conform to the 

performance data and guarantees attached which, by this reference, are made a part of this 

Proposal. Any exceptions or deviations from the Plans and Specifications must be clearly 

stated in the Proposal to warrant consideration. 
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20. The Contractor assumes liability for the proper care, handling, storage, and security of all 

materials furnished to the Contractor by the Owner for the project. 

 

21. The undersigned further agrees that in case of failure on his part to execute said Contract 

within ten (10) consecutive calendar days after written notice has been given of the Award of 

the Contract, bid security accompanying this bid, and the monies payable thereon, shall be 

paid into the funds of the Owner's account set aside for this project, as liquidated damages for 

such failure, otherwise, the check, cash, or Bid Bond accompanying the Proposal shall be 

returned to the undersigned. 

 

22. The Contractor shall maintain during the project and shall provide the Owner/Engineer one 

(1) complete set of "as-constructed" drawings upon the completion of the project. 

 

23. The Contractor warrants that it possesses Electric Utility Contractor's License for the State of 

North Carolina. A copy of the license shall be included in this Form of Proposal. 

 

24. The Contractor shall submit, in the Form of Proposal, the proposed project management 

staff, i.e., project manager, site superintendent, general foreman, etc. The qualifications / 

work experience level of the Bidder's proposed work force shall be included as well. The 

Contractor shall provide evidence of a minimum of 60% of the proposed work force having 

five (5) years or more tenure with the Bidder's firm. If other personnel are assigned to the 

project, similar information will be required prior to construction assignment. 

 

25. The Contractor shall provide a list of recent projects of similar voltage class and complexity, 

along with the Owner and contact information of the representative who was reported to 

directly. 

 

26. If the proposed staff along with their qualifications is not provided, the bid may be subject to 

non-compliance, thus, making it unacceptable. 

 

27. The Contractor shall provide a list of subcontractors (if any) in the proposal and their 

respective support services which will be used by the Contractor when undertaking this 

project. All subcontractors will be subject to review and approval by the Owner. 

 

28. A mandatory pre-construction meeting will be scheduled at a later time based on the 

construction schedule. 

 

29.  Uniform Guidance: Contracts funded with federal grant or loan funds must be procured in a 

manner that conforms with all applicable federal laws, policies, and standards, including 

those under the Uniform Guidance (2 C.F.R. Part 200).  
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INSERT 
 

ADDENDA / CLARIFICATIONS / BULLETINS 
 

Section I General Instructions, 6. Bulletins and Addenda 
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PROPOSAL PAGES 
 
 

DISTRIBUTION CONSTRUCTION ASSEMBLY UNITS 
 

Definitions: 
 
POLE UNITS 
 
A pole unit consists of one pole in place.  It does not include pole-top construction assembly unit 

or other parts attached to the pole.  The first two digits of the unit number column indicate the 

length of the pole; the following digits specify the RUS Class. 

 

 Pole Plan Under Which the Poles are to be Furnished: (Check one) 

 

1. Insured Warranted ☐  2. Independently Inspected ☒  

3. Quality Assured   ☐  

4. Either Insured Warranted, Independently Inspected, or quality Assured  ☐ 

 
POLE TOP CONSTUCTION ASSEMBLY UNITS 
 
A pole top construction assembly unit generally consists of the insulator(s), crossarm(s), braces, 

and hardware, except tie wire, required to support the power conductors and overhead ground 

wire, as indicated on the applicable drawing.  It does not include the pole, the downlead, and 

butt coil, which are separate units. 

 
 
GUY CONSTRUCTION ASSEMBLY UNITS (DG UNITS) 
 
A guy construction assembly unit consists of the hardware and wire.  Guy guards are designated 

separately. 

 

ANCHOR CONSTRUCTION ASSEMBLY UNITS 
 
An anchor construction assembly unit consists of the anchor with rod or rods, complete, ready 

for attaching the guy wire. 
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DISTRIBUTION CONSTRUCTION ASSEMBLY UNITS 
 

 

 
 

 
 

 
 

 
 

 
 

 
 
 
  

Extended Price

Unit Number
Embedment 

Depth (ft)
NO. of Units Labor Materials

Labor & 

Materials

Labor & 

Materials

35/Class 5 5.5 33 $ $ $ $

40/Class 4 6 7 $ $ $ $

45/Class 4 5.6 16 $ $ $ $

50/Class 3 7 7 $ $ $ $

55/Class 3 7.5 9 $ $ $ $

65/Class 2 8.5 1 $ $ $ $

Part 1a - Distribution Pole Units - Direct Embedded Unit Price

Extended Price

Drawing Number NO. of Units Labor Materials
Labor & 

Materials

Labor & 

Materials

A4 6 $ $ $ $

B1 3 $ $ $ $

B4 5 $ $ $ $

C1 21 $ $ $ $

C3 5 $ $ $ $

C4 14 $ $ $ $

Part 2a - Ckt 15 Pole Top Construction Assembly Units Unit Price

Extended Price

Drawing Number NO. of Units Labor Materials
Labor & 

Materials

Labor & 

Materials

DG-12_14 72 $ $ $ $

Part 3a - Guy Construction Assembly Units Unit Price

Extended Price

Drawing Number NO. of Units Labor Materials
Labor & 

Materials

Labor & 

Materials

DA 46 $ $ $ $

Part 4a - Ckt 15  Anchor Construction Assembly Units Unit Price

Extended Price

Unit NO. of Units (ft) Labor Materials
Labor & 

Materials

Labor & 

Materials

336 ACSR "Merlin" 7000 $ $ $ $

1/0 ACSR 3000 $ $ $ $

4/0 OH Triplex 400 $ $ $ $

1/0 OH Triplex 1000 $ $ $ $

#6 OH Triplex 2000 $ $ $ $

Part 5a - Ckt 15  Conductor Construction Assembly Units Unit Price

Extended Price

Drawing Number NO. of Units Labor Materials
Labor & 

Materials

Labor & 

Materials

Overhead 68 $ $ $ $

Underground 14 $ $ $ $

Lights 33 $ $ $ $

Part 6a - OH/UG Service Units Unit Price
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PROPOSAL SUMMARY 
 

DISTRIBUTION CONSTRUCTION ASSEMBLY UNITS 
 

Distribution Removal .....................................   $   
 
Wood Pole Install.............................................  $   
 
Pole Top Assembly..........................................  $   
 
Guy Assembly..................................................  $   
 
Anchor Assembly............................................. $   
 
Conductor Assembly........................................  $   
 
OH/UG Service Units......................................  $   
 

TOTAL DISTRIBUTION CONSTRUCTION ASSEMBLY UNITS        $   
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INSERT 
 

PROPOSED CONSTRUCTION SCHEDULE 
 

General Instructions, 19. Completion 

Terms and Conditions – Item 12 
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INSERT 
 

CERTIFICATE(S) OF INSURANCE 
 

General Instructions, 24. Contractor’s Insurance 
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INSERT 
 

CONTRACTOR’S LICENSE 
 

General Instructions, 25. Contractor’s License 

Terms and Conditions – Item 23 
  



 
 

P-12 

 

FORM OF EXCEPTIONS 
General Instructions, 9. Form of Exceptions,  

General Instructions, 11. Evaluation and Award of Bids 
 

BIDDER:   
   
 
OWNER:  GREENVILLE UTILITIES COMMISSION, NORTH CAROLINA  
 
PROJECT  RELOCATION OF 12.47 KV DISTRIBUTION STRUCTURES  
DESCRIPTION:  ALONG DICKINSON AVENUE   
 
INSTRUCTIONS: The following is a list of exceptions to the Bidding Documents and/or 

Technical Specifications pertaining to the furnishing of the subject 
materials.  Bidders shall identify each exception by Specification page 
and paragraph number on this form.  The omission of exception implies 
complete compliance with Plans and Specifications. 

 
BID DOCUMENT/ 
SPECIFICATION 
PAGE NO. AND 
PARAGRAPH EXCEPTION/VARIATION 
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EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 
General Conditions, 24. Equal Employment Opportunity 

 
The Contractor shall include the provisions of the Equal Employment Opportunity, as found in 
General Conditions section, in every Subcontract unless exempted by rules, regulations, or 
orders of the Owner so that such provisions will be binding upon each Subcontractor. 
 
 
Bidder:    
 
By:    
 
Date:    
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Special Instructions to Bidders 
 
 

City of Greenville/Greenville Utilities Commission 
Minority and/or Women Business Enterprise (M/WBE) Program 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

GUC 
Construction Guidelines and Affidavits 

$100,000 and above 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

These instructions shall be included with each bid solicitation. 
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City of Greenville/Greenville Utilities Commission 
Minority and/or Women Business Enterprise Program 

 
$100,000 and Construction Guidelines for M/WBE Participants 

 
Policy Statement 
It is the policy of the City of Greenville and Greenville Utilities Commission to provide 
minorities and women equal opportunity for participating in all aspects of the City’s and 
Utilities’ contracting and procurement programs, including but not limited to, construction 
projects, supplies and materials purchases, and professional and personal service contracts. 
 
Goals and Good Faith Efforts 
Bidders responding to this solicitation shall comply with the M/WBE program by making Good 
Faith Efforts to achieve the following aspiration goals for participation. 
 

 GUC 

MBE WBE 

Construction This Goal includes  
Construction Manager at Risk 7% 4% 

 
Bidders shall submit M/WBE information with their bids on the forms provided.  This 
information will be subject to verification by GUC prior to contract award.  As of July 1, 2009, 
contractors, subcontractors, suppliers, service providers, or M/WBE members of joint 
ventures intended to satisfy GUC M/WBE goals shall be certified by the NC Office of 
Historically Underutilized Businesses (NC HUB) only.  Firms qualifying as “WBE” for 
GUC’s goals must be designated as a “women-owned business” by the HUB Office.  Firms 
qualifying as “MBE” for GUC’s goals must be certified in one of the other categories (i.e.: 
Black, Hispanic, Asian American, American Indian, Disabled, or Socially and Economically 
Disadvantaged).  Those firms who are certified as both a “WBE” and “MBE” may only satisfy 
the “MBE” requirement.  A complete database of NC HUB certified firms may be found at 
http://www.doa.nc.gov/hun/. An internal database of firms who have expressed interest to do 
business with the City and GUC is available at www.greenvillencmwbe.org.  However, the HUB 
status of these firms must be verified by the HUB database.  GUC shall accept NCDOT certified 
firms on federally funded projects only.  Please note: A contractor may utilize any firm desired.  
However, for participation purposes, all M/WBE vendors who wish to do business as a minority, 
or a female must be certified by NC HUB. 
 
The Bidder shall make good faith efforts to encourage participation of M/WBEs prior to 
submission of bids in order to be considered as a responsive bidder. Bidders are cautioned that 
even though their submittal indicates they will meet the M/WBE goal, they should document 
their good faith efforts and be prepared to submit this information, if requested. 
 
The M/WBE's listed by the Contractor on the Identification of Minority/Women Business 
Participation which are determined by the GUC to be certified shall perform the work and 
supply the materials for which they are listed unless the Contractors receive prior authorization 
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from the GUC to perform the work with other forces or to obtain materials from other sources.  
If a contractor is proposing to perform all elements of the work with his own forces, he must be 
prepared to document evidence satisfactory to the owner of similar government contracts where 
he has self-performed. 
 
The Contractor shall enter into and supply copies of fully executed subcontracts with each 
M/WBE or supply signed Letter(s) of Intent to the Project Manager after award of contract and 
prior to Notice to Proceed. Any amendments to subcontracts shall be submitted to the Project 
Manager prior to execution. 
 
Instructions 
 
The Bidders Shall Provide with the bid the following documentation: 
 

☐☐☐☐  Identification of Minority/Women Business Participation 

(if participation is zero, please mark zero – Blank forms will be considered nonresponsive) 
 

☐☐☐☐  Affidavit A (if subcontracting) 

 
OR 
 

☐☐☐☐  Identification of Minority/Women Business Participation 

(if participation is zero, please mark zero – Blank forms will be considered nonresponsive) 
 

☐☐☐☐  Affidavit B (if self-performing; must attest that bidder does not customarily subcontract work 

on this type of project – includes supplies and materials) 
 
Within 72 hours or 3 business days after notification of being the apparent low bidder who is 
subcontracting anything must provide the following information: 
 

☐☐☐☐  Affidavit C (if aspirational goals are met or are exceeded) 

 
OR 
 

☐☐☐☐  Affidavit D (if aspirational goals are not met) 

 
After award of contract and prior to issuance of notice to proceed: 
 

☐☐☐☐  Letter(s) of Intent or Executed Contracts 

 
**With each pay request, the prime contractors will submit the Proof of Payment 
Certification, listing payments made to M/WBE subcontractors. 
 
***If a change is needed in M/WBE Participation, submit a Request to Change M/WBE 
Participation Form. Good Faith Efforts to substitute with another M/WBE contractor must 
be demonstrated. 
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Minimum Compliance Requirements: 
 
All written statements, affidavits, or intentions made by the Bidder shall become a part of 
the agreement between the Contractor and the GUC for performance of contracts.  Failure 
to comply with any of these statements, affidavits or intentions or with the minority 
business guidelines shall constitute a breach of the contract.  A finding by the GUC that 
any information submitted (either prior to award of the contract or during the 
performance of the contract) is inaccurate, false, or incomplete, shall also constitute a 
breach of the contract.  Any such breach may result in termination of the contract in 
accordance with the termination provisions contained in the contract.  It shall be solely at 
the option of the GUC whether to terminate the contract for breach or not.  In determining 
whether a contractor has made Good Faith Efforts, the GUC will evaluate all efforts made 
by the Contractor and will determine compliance regarding quantity, intensity, 
and results of these efforts. 
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Identification of Minority/Women Business Participation 
 

I,    , 
  (Name of Bidder) 
do hereby certify that on this project, we will use the following minority/women business 
enterprises as construction subcontractors, vendors, suppliers, or providers of professional 
services 
 
Firm Name, Address and Phone # Work Type M/WBE Category 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

   

 
*M/WBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A), 
American Indian (I), Female (F), Socially and Economically Disadvantaged (S), Disabled (D) 
 
If you will not be utilizing M/WBE contractors, please certify by entering “0” 
 
 
The total value of MBE business contracting will be ($)  . 
 
The total value of WBE business contracting will be ($)  . 
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Greenville Utilities Commission AFFIDAVIT A – Listing of Good Faith Efforts 
 
County of   
 
   (Name of Bidder) 
Affidavit of     

I have made a good faith effort to comply under the following areas checked: 
 

Bidders must earn at least 50 points from the good faith efforts listed for their bid to be 
considered responsive. (1 NC Administrative Code 30 I.0101) 
 

☐☐☐☐  1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit 

a quote and that were known to the contractor, or available on State or local government-
maintained lists, at least 10 days before the bid date and notified them of the nature and scope of 
the work to be performed. 
 

☐☐☐☐  2 – (10 pts) Made the construction plans, specifications and requirements available for review 

for review by prospective minority businesses or providing these documents to them at least 10 
days before the bids are due. 
 

☐☐☐☐  3 – (15 pts) Broken down or combined elements of work into economically feasible units to 

facilitate minority participation. 
 

☐☐☐☐  4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by 

the Office of Historically Underutilized Businesses and included in the bid documents that provide 
assistance in recruitment of minority businesses. 
 

☐☐☐☐  5 – (10 pts) Attended Prebid meetings scheduled by the public owner. 

 

☐☐☐☐ 6 – (20 pts) Provided assistance in getting required bonding or insurance or provided  

alternatives to bonding or insurance for subcontractors. 
 

☐☐☐☐  7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject 

them as unqualified without sound reasons based on their capabilities.  Any rejection of a minority 
business based on lack of qualification should have the reasons documented in writing. 
 

☐☐☐☐  8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of 

equipment, loan capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters 
of credit, including waiving credit that is ordinarily required.  Assisted minority businesses in 
obtaining the same unit pricing with the bidder’s suppliers in order to help minority businesses in 
establishing credit. 
 

☐☐☐☐  9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses 

in order to increase opportunities for minority business participation on a public construction or 
repair project when possible. 
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☐☐☐☐  10 – (20 pts) Provided quick pay agreements and policies to enable minority contractors and 

suppliers to meet cash-flow demands. 
 
The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed 
in the identification of Minority/Women Business Participation schedule conditional upon scope 
of contract to be executed with the Owner.  Substitution of contractors must be in accordance with 
GS143-128.2(d). Failure to abide by this statutory provision will constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of the minority/women business 
commitment and is authorized to bind the bidder to the commitment herein set forth. 
 
 
Date:   Name of Authorized Officer:    
 
    Signature:    
 
     Title:    
 
 
   State of    , County of    
 
 SEAL  Subscribed and sworn to before me this   day of  20  
 
   Notary Public      
 
   My Commission expires    
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Greenville Utilities Commission - AFFIDAVIT B - Intent to Perform Contract with Own 
Workforce 
 
County of    
 
Affidavit of          

(Name of Bidder) 
 
In making this certification, the Bidder states that the Bidder does not customarily subcontract 
elements of this type of project, and normally performs and has the capability to perform and 
will perform all elements of the work on this project with his/her own current work forces; and 
 
The Bidder agrees to provide any additional information or documentation requested by the 
owner in support of the above statement. 
 
The undersigned hereby certifies that he or she has read this certification and is authorized to 
bind the Bidder to the commitments herein contained. 
 
 
Date:    Name of Authorized Officer:      
 
    Signature:      
 
     Title:      
  SEAL 
 
 
 
 
State of    , County of    
 
Subscribed and sworn to before me this     day of  20  
 
Notary Public    
 
My commission expires   
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Greenville Utilities Commission – AFFIDAVIT C – Portion of the Work to be Performed 
by M/WBE Firms 
 
County of    
 
(Note this form is to be submitted only by the apparent lowest responsible, responsive 
bidder.) 
If the portion of the work to be executed by M/WBE businesses as defined in GS143-128.2(g) 
and the COG/GUC M/WBE Plan sec. III is equal to or greater than 11% of the bidder’s total 
contract price, then the bidder must complete this affidavit.  This affidavit shall be provided by 
the apparent lowest responsible, responsive bidder within 72 hours after notification. 
 
Affidavit of     I do hereby certify that on the  
    (Name of Bidder) 
            
    (Project Name) 
Project ID#      Amount of Bid $     
 
I will expend a minimum of    % of the total dollar amount of the contract with minority 
business enterprises and a minimum of  % of the total dollar amount of the contract with 
women business enterprises.  Minority/women businesses will be employed a construction 
subcontractors, vendors, suppliers, or providers of professional services.  Such work will be 
subcontracted to the following firms listed below. 

Name and Phone Number 
*M/WBE 
Category 

Work Description Dollar Value 

    

    

    

    

    

    

    

    

    

*M/WBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A), 
American Indian (I), Female (F), Socially and Economically Disadvantaged (S), Disabled (D) 
 
Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with M/WBE 
Firms for work listed in this schedule conditional upon execution of a contract with the Owner.  
Failure to fulfill this commitment may constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
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Date:  Name of Authorized Officer:   
 
  Signature:   
 
   Title:   
 
  State of   , County of   
 
 SEAL Subscribed and sworn to before me this  day of  20  
 
  Notary Public     
 
  My commission expires    
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Greenville Utilities Commission – AFFIDAVIT D – Good Faith Efforts 
 
County of    
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder) 
 
If the goal of 11% participation by minority/women business is not achieved, the Bidder shall 
provide the following documentation to the Owner of his good faith efforts: 
 
Affidavit of      I do hereby certify that on the 
   (Name of Bidder) 
         
   (Project Name) 
Project ID#     Amount of Bid $    
 
I will expend a minimum of    % of the total dollar amount of 
the contract with minority business enterprises and a minimum of  % of the total dollar amount of 
the contract with women business enterprises.  Minority/women businesses will be employed a 
construction subcontractors, vendors, suppliers, or providers of professional services.  Such work 
will be subcontracted to the following firms listed below. 

Name and Phone Number 
*M/WBE 
Category 

Work Description 
Dollar 
Value 

    
    
    

    
    

*M/WBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A), 
American Indian (I), Female (F), Socially and Economically Disadvantaged (S), Disabled (D) 
 
Examples of documentation required to demonstrate the Bidder's good faith efforts to meet the 
goals set forth in these provisions include, but are not necessarily limited to, the following: 
 

A.  Copies of solicitations for quotes to at least three (3) minority business firms from the 
source list provided by the State for each subcontract to be let under this contract (if 3 or 
more firms are shown on the source list).  Each solicitation shall contain a specific 
description of the work to be subcontracted, location where bid documents can be 
reviewed, representative of the Prime Bidder to contact, and location, date and time when 
quotes must be received. 
 

B. Copies of quotes or responses received from each firm responding to the solicitation. 
 

C. A telephone log of follow-up calls to each firm sent a solicitation. 
 

D. For subcontracts where a minority business firm is not considered the lowest responsible, 
responsive sub-bidder, copies of quotes received from all firms submitting quotes for that 
subcontract. 
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E. Documentation of any contacts or correspondence to minority business, community, or 
contractor organizations in an attempt to meet the goal. 
 

F. Copy of pre-bid roster. 
 

G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance 
for minority business. 
 

H. Letter detailing reasons for rejection of minority business due to lack of qualification. 
 

I. Letter documenting proposed assistance offered to minority business in need of equipment, 
loan capital, lines of credit, or joint pay agreements to secure loans, supplies, or letter of 
credit, including waiving credit that is ordinarily required. 

 
Failure to provide the documentation as listed in these provisions may result in rejection of the bid 
and award to the next lowest responsible and responsive bidder 
 
Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with M/WBE 
Firms for work listed in this schedule conditional upon execution of a contract with the Owner.  
Failure to fulfill this commitment may constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
 
 
 
Date:  Name of Authorized Officer:   
 
  Signature:   
 
   Title:   
 
  State of   , County of   
 
 SEAL Subscribed and sworn to before me this  day of  20  
 
  Notary Public     
 
  My commission expires    
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LETTER OF INTENT 
M/WBE Subcontractor Performance 

 
Please submit this form or executed subcontracts with M/WBE firms after award of 

contract and prior to issuance of notice to proceed. 
 

PROJECT:        
(Project Name) 

 
TO:         

(Name of Prime Bidder/Architect) 
 

The undersigned intends to perform work in connection with the above project as a: 
 
  Minority Business Enterprise    Women Business Enterprise 
 
The M/WBE status of the undersigned is certified by the NC Office of Historically Underutilized 
Businesses (required).   Yes   No 
 
The Undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project at the following dollar amount: 
 

Work/Materials/Service Provided 
Dollar Amount of 

Contract 
Projected Start 

Date 
Projected End 

Date 

    

    

 
         

(Date) 
 

            
  (Address)     (Name & Phone No. of M/WBE Firm) 
 
            
 (Name & Title of Authorized   (Signature of Authorized Representative  
 Representative of M/WBE)     of M/WBE) 
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REQUEST TO CHANGE M/WBE PARTICIPATION 
 

Submit changes only if notified as apparent lowest bidder, continuing through project 
completion) 

 
 
Project:            
 
Bidder or Prime Contractor:          
 
Name & Title of Authorized Representative:        
 
Address:       Phone #:      
 
       Email Address:      
 
Total Contract Amount (including approved change orders or amendments): $     
 
            
 
Name of Subcontractor:           
 
Good or service provided:           
 
Proposed Action: 
 
  Replace subcontractor 
  Perform work with own forces 
 
For the above actions, you must provide one of the following reasons (Please check applicable 
reason): 
 
  The listed MBE/WBE, after having had a reasonable opportunity to do so, fails or refuses 
to execute a written contract. 
 
  The listed MBE/WBE is bankrupt or insolvent. 
 
  The listed MBW/WBE fails or refuses to perform his/her subcontract or furnish the listed 
materials. 
 
  The work performed by the listed subcontractor is unsatisfactory according to industry 
standards and is not in accordance with the plans and specifications; or the subcontractor is 
substantially delaying or disrupting the progress of the work. 
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If replacing subcontractor: 

 
Name of replacement subcontractor:           
 
The M/WBE status of the contractor is certified by the NC Office of Historically Underutilized 
Businesses (required).   Yes   No 
 
Dollar amount of original contract $     
 
Dollar amount of amended contract $     
 
Other Proposed Action: 
 
  Increase total dollar amount of work   Add additional subcontractor 
  Decrease total dollar amount of work   Other 
 
Please describe reason for requested action:     
 
     
 
If adding* additional subcontractor 

 

The M/WBE status of the contractor is certified by the NC Office of Historically Underutilized 
Businesses (required).   Yes   No 
 
Please attach Letter of Intent or executed contract document 

 

Dollar amount of original contract $   
 
Dollar amount of amended contract $   
 
         
 
      Interoffice Use Only: 
 
      Approval   Y    N 
 
      Date      
 
      Signature     
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Proof of Payment Certification 
M/WBE Contractors, Suppliers, Service Providers 

 
 
Project Name:        Pay Application No.  
 
Prime Contractor:        Purchase Order No.   
 
Current Contract Amount (including change orders): $     
 
Requested Payment Amount for this Period: $     
 
Is this the final payment?   Yes   No 
 

Firm Name 
*M/WBE 
Category 

Total Amount 
Paid from this 
Pay Request 

Total Contract 
Amount (including 

changes) 

Total 
Amount 

Remaining 
     

     

     

     

*M/WBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A), 
American Indian (I), Female (F), Socially and Economically Disadvantaged (S), Disabled (D) 
 
 
Date:      Certified By:        
          Name 
 
             
          Title 
 
             
          Signature 
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PROPOSED PROJECT MANAGEMENT STAFF 
Terms and Conditions – Item 24 

 

Title/Function Name Years with 
Firm 

Total Years 
Experience 

Project Manager    

Site Superintendent    

General Foreman - Foundations    

    

    

 

CONTRACTOR HAS ☐ DOES NOT HAVE ☐ SIXTY PERCENT (60%) OF PROPOSED 

WORK FORCE WITH FIVE (5) YEARS CONTINUOUS SERVICE WITH BIDDER’S FIRM 
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REFERENCES 
Terms and Conditions – Item 25 

 
 

CONTACT INFORMATION FOR RECENT SIMILAR PROJECTS 

Owner Name Project Description Contact Name and Phone 
Number 
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LIST OF SUBCONTRACTORS 
Terms and Conditions – Item 27 

 
 

SUBCONTRACTOR PROPOSED WORK TO BE 
PERFORMED 
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Letter of Compliance to E-Verify for Greenville Utilities Commission 
 
 
1. I have submitted a bid for contract or desire to enter into a contract with the Greenville 

Utilities Commission; 
 
2. As part of my duties and responsibilities pursuant to said bid and/or contract, I affirm that I 

am aware of and in compliance with the requirements of E-Verify, Article 2 of Chapter 64 of 
the North Carolina General Statutes, to include (mark which applies): 

 
a. ____ After hiring an employee to work in the United States I verify the work 

authorization of said employee through E-Verify and retain the record of the verification 
of work authorization while the employee is employed and for one year thereafter; or 

 
b. ___ I employ less than fifteen (15) employees in the State of North Carolina. 

 
3. As part of my duties and responsibilities pursuant to said bid and/or contract, I affirm that to 

the best of my knowledge and subcontractors employed as a part of this bid and/or contract, 
are in compliance with the requirements of E-Verify, Article 2 of Chapter 64 of the North 
Carolina General Statutes, to include (mark which applies): 

 
a. ____ After hiring an employee to work in the United States the subcontractor verifies the 

work authorization of said employee through E-Verify and retains the record of the 
verification of work authorization while the employee is employed and for one year 
thereafter; or 

 
b. ___ Employ less than fifteen (15) employees in the State of North Carolina.  

                
                
Specify subcontractor: _______________________________________________ 
      
   (Company Name) 
 

By:   (Typed Name) 
 

   (Authorized Signatory) 
 
   (Title) 
 
    (Date) 
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LETTER OF COMPLIANCE TO THE 

IRAN DIVESTMENT ACT CERTIFICATION 
 

Name of Vendor or Bidder:     
      
 
 
 
IRAN DIVESTMENT ACT CERTIFICATION 
REQUIRED BY N.C.G.S. 143C-6A-5(a) 
 
 
As of the date listed below, the vendor or bidder listed above is not listed on the Final 
Divestment List created by the State Treasurer pursuant to N.C.G.S. 143-6A-4. 
 
The undersigned hereby certifies that he or she is authorized by the vendor or bidder listed 
above to make the foregoing statement. 
 
       
 
 
       
Signature   Date 
 
       
Printed Name   Title 
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BID BOND 
 

KNOW ALL MEN BY THESE PRESENT, THAT WE    
       
as Principal, and       
as Surety, who is duly licensed to act as Surety in North Carolina, are held and firmly bound unto 
the Greenville Utilities Commission, Greenville, NC, as Obligee, in the penal sum of   
    DOLLARS ($  ) (5% Bid Bond), 
lawful money of the United States of America, for the payment of which, well and truly to be 
made, we bind ourselves, our heirs, administrators, successors and assigns, jointly and severally, 
firmly by these present. 
 
 

SIGNED, Sealed and dated this  day of  , 2021. 
 

WHEREAS, the said Principal is herewith submitting a Proposal for 
 

DISTRIBUTION STRUCTURE RELOCATION 
ALONG DICKINSON AVENUE 

 
and the Principal desires to file this Bid Bond in Lieu of making the cash deposit as required by 
the bidding documents contained herein; 
 
NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such that if the 
principal shall be awarded the Purchase Order for which the bid is submitted and shall accept the 
Purchase Order within ten (10) days after the award of same to the principal, then this obligation 
shall be null and void; but if the principal fails to so accept such purchase order as required by 
the bidding documents contained herein, the Surety shall, upon demand, forthwith pay to the 
Obligee the amount set forth in the first paragraph hereof, and upon failure to forthwith make 
such payment, the Surety shall pay the Obligee an amount equal to double the amount of this Bid 
Bond as set forth in the first paragraph hereof.  Power of Attorney from the surety to is Attorney-
in-Fact is attached hereto. 
 
        
    Principal 
 
   By   (SEAL) 
 
 
        
    Corporate Surety 
 
 
   By   (SEAL) 
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PERFORMANCE BOND/PAYMENT BOND 
 
 

Date of Execution:       
 
Name of Principal:       
 
(Contractor)       
 
Name of Surety:       
 
Name of Contracting 
Body:       
 
Amount of Bond:       
 
Project:       
 
 
KNOW ALL THESE MEN BY THESE PRESENT, That We, the Principal and Surety above 
named, are held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body,  in the penal sum of the amount stated above the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these present. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into a 
certain Contract with the Contracting Body, identified as shown above and hereto attached. 
 
NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions, and agreements of said Contract during the original 
term of said Contract and any extensions there of that may be granted by the Contracting Body, 
with or without notice to the Surety, and during the life of any guaranty required under the 
Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of any and all duly authorized modifications of said Contract that 
may hereafter be made, notice of which modifications to the Surety being hereby waived, then, 
this obligation to be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above bounded parties have executed this instrument under the 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed, and these present duly signed by its undersigned representative, pursuant to 
authority of its governing body. 
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Executed in five (5) counterparts. 
 
 
Witness:  CONTRACTOR: 
 
        
 (Proprietorship or Partnership)   (Trade or Corporate Name) 
 
ATTEST: 
 
By:     By:     
 
Title:    Title:     
  (Corporate Secretary or 
  Assistant Secretary Only) 
 
 
 
      (CORPORATE SEAL) 
 
Witness:    SURETY COMPANY: 
 
         
 
Countersigned:   By:     
 
     Title:     
      (Attorney-in-Fact) 
     
 N.C. Licensed Resident Agent 
 
     
 
     
 (Name and Address – Surety Agent)   (SURETY SEAL) 
 
     
 
     
 Surety Company Name and N.C. 
 Regional or Branch Office Address    
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SPACE FOR ATTACHING POWER OF ATTORNEY 

(Performance Bond) 
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SECTION II 
 

GREENVILLE UTILITIES COMMISSION 
 

TECHNICAL SPECIFICATIONS INSTALLATION SPECIFICATIONS 
 

September 22, 2021 
 
1. SCOPE 
 

This Specification covers the installation, removal, transfers, and materials of 73 distribution 
structures along Dickinson Avenue.  The new distribution line will be built behind the 
existing line to allow for DOT road widening.  The existing structures will be removed.  All 
transfers are the responsibility of the contractor.  New primary and secondary conductors will 
be pulled.  All hardware and insulators will be replaced.  The proposal submitted by the 
contractor shall include all labor, equipment, and all other necessary items to complete this 
project. 
 
The distribution line consists of approximately 7000 feet of 336 ACSR and 3000 feet of 1/0 
ACSR.   

 
2. GENERAL 
 

2.1. The new construction, rearrangements, relocations, modifications, and removals 
shall be complete in accordance with the Plans, Specifications, stringing charts, 
and Assembly Drawings. All work shall be done in a thorough and workmanlike 
manner. 

 
2.2. The latest edition of the National Electrical Safety Code shall be followed. All 

construction shall conform to that required for a medium loading district. 
Deviations from the Plans, Specifications, and Construction Drawings will not 
be permitted except upon written permission from the Engineer. 

 
2.3. All work shall be done in a thorough and workmanlike manner to produce a 

complete and functional system with minimal interruption to customers served 
by existing facilities. 

 
3. CODES AND STANDARDS 
 

Codes, standards, or other documents referred to in this specification shall be considered as 
part of this specification.  The following codes and standards are referenced: 

 
3.1. American Institute of Steel Construction (AISC), Specification for the Design, 

Fabrication and Erection of Structural Steel for Buildings, latest edition. 
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3.2. American Society of Civil Engineers (ASCE) Standard, Design of Steel 

Transmission Pole Structures, Manual 48, latest edition. 
 

3.3. American Society for Testing and Materials (ASTM), various standards, latest 
version. 

 
3.4. American Concrete Institute (ACI), Building Code Requirements for Reinforced 

Concrete, ACI 318, latest edition. 
 

3.5. American Welding Society (AWS), Structural Welding Code, AWS D1.1, latest 
edition. 

 
3.6. American National Standards Institute (ANSI), National Electrical Safety Code, 

ANSI C2, latest edition. 
 

3.7. Society for Protective Coatings (SSPC, formerly Steel Structure Painting 
Council), Surface Preparation Specification, SSPC SP6/NACE NO.3, latest 
edition. 

 
4. REMOVALS 
 

4.1. Removals shall consist of removing each and every item designated on the 
drawings, the disassembling of structures into material items, and the 
transportation of the items from the site of the work to the storage area 
designated by the Commission. 
 

4.2. Poles with telecommunication attachments shall be topped at the highest 
attachment.  Poles without telecommunication attachments shall be removed. 

 
4.3. Conductor removal shall include the coiling or reeling of the conductor removed 

in a workmanlike manner. 
 

4.4. Anchor assemblies shall be removed by removing the anchor rod only. If the 
anchor rod cannot be unscrewed, the rod must be cut or bent down so as to be a 
minimum of eighteen inches (18”) below the ground line.  Screw-type anchors 
shall be completely removed. 

 
4.5. The removal shall include any necessary handling, re-sagging, and retying of 

conductors in those cases where an existing assembly unit will be removed and 
replaced by a new assembly unit and where any existing conductor is to be 
retained. Removal will also include any holding or handling of main line or tap 
conductors at tap lines, angles, and deadends where such is involved and the 
reinstalling of such conductor, including re-sagging and reconnection.  It shall 
also include reinstalling any conductors temporarily detached. 
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4.6. The Contractor shall reinstall, at his own expense, any other items removed by 
him for his own convenience. 

 

4.7. Wood poles shall be cut into sections no longer than 45 feet in length and 
transported to the wood pole disposal area designated by the Commission. 

 
4.8. All materials removed as part of the work and not specified to be reused will 

remain the property of the Commission. 
 

5. TRANSFERRING 
 

5.1. Transferring shall consist of disconnecting existing material and reinstalling this 
material in a different location on the same structure or a new structure, 
provided the new structure is adjacent to the existing structure. 

 
5.2. The transfer shall include any necessary handling, re-sagging, and retying of all 

conductors in those cases where an existing assembly unit will be removed and 
replaced by a new assembly unit and where any existing conductor is to be 
retained. Transfer will also include any holding or handling of all conductors at 
tap lines, angles, and deadends where such is involved and the reinstalling of 
such conductor, including re-sagging and reconnection. It shall also include 
reinstalling any conductors temporarily detached. 

 

5.3. Contractor will be responsible for all service transfers. 
 
6. POLES-WOOD AND/OR TUBULAR STEEL 
 

6.1. Inspection 
 

6.1.1. All main-line distribution poles will be wood. 
 

6.1.2. The Contractor shall not install a pole that, in his opinion, or the 
opinion of the Commission or Engineer, has been damaged or is 
otherwise unsafe.  The Contractor shall promptly report any damaged 
or questionable pole or other component to the Commission and 
Engineer and confirm the report in writing. 

 
6.2. Handling and Storage 

 
6.2.1. The Contractor will be responsible for any damage to the poles and 

arms resulting from his handling, transporting, or storing procedures. 
 

6.2.2. Poles and structural members’ arms shall not be stored directly on the 
ground.  Stored poles and arms shall be elevated from the ground 
using wood or other suitable non-abrasive blocking. Poles are to be 
stored with identification marks clearly visible. 
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6.3. Lifting and Setting 
 

6.3.1. All poles shall be lifted in accordance with such precaution required to 
eliminate the possibility of bending or overstressing any section. 
Nylon slings shall be used to avoid damage to pole finish. During 
lifting, all flexible components shall be restrained to prevent any 
damage to insulators or pole finish. 

 
6.3.2. The minimum setting depths shall be as follows: 
 

Pole Length 
(Feet) 

Setting Depth 
(Feet) 

30 5.5 
35 6.0 
40 6.0 
45 6.5 
50 7.0 
55 7.5 
60 8.0 
65 8.5 
70 9.0 
75 9.5 
80 10.0 
85 10.5 
90 11.0 
95 11.5 

 
Additional embedment may be required for some construction units  

 
6.3.3. On sloping ground, the depth of the hole shall always be measured 

from the low side of the hole. 
 

6.3.4. Holes shall be approximately eight inches (8”) larger than the butt 
diameter of the pole unless noted otherwise and shall be at least as 
large at the bottom as at the top. 

 
6.3.5. All poles shall be set plumb and in alignment except at line angle 

points.  At line angles where horizontal post insulators are stacked on 
one side of the pole or suspension insulator construction is used, poles 
shall be offset on the bisector of the angle so that conductors will hang 
directly over the point of intersection in line with the tangent in both 
directions. All poles shall be plumb after conductors are strung. Where 
poles are set along the edge of cuts or embankments, or where the soil 
is liable to be washed out, special precautions shall be taken to ensure 
durable foundations and the setting depth shall be measured from the 
lower side of the hole. 
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6.4. Excavation and Backfill 
 

6.4.1. Unsuitable Material:  The Contractor shall excavate for the foundation 
to the dimensions and outline shown on the Drawings.  Excavated 
material which conforms to the Specifications for backfill material 
may be used for this purpose.  Materials which are not suitable for 
backfill and excess material shall be disposed of as directed by the 
Commission or Engineer. 

 
6.4.2. Excavation Classification:  All excavation will be classified as 

“common excavation.”  All excavation including soft shale, gravel, or 
other material which can be removed by hand or machine is defined as 
common excavation. 

 
6.4.3. Excavation Preparation:  Excavation in earth shall be to clean level 

surfaces of undisturbed material of adequate bearing value.  Over-
excavation shall be backfilled with well compacted six-inch (6”) layers 
of aggregate base course (ABC) gravel.  If the over-excavation is 
unnecessary, the cost of the backfill shall be borne by the Contractor.  
The quality of the soil and the adequacy of its bearing value shall be 
decided by the Engineer before backfill material is placed in any 
excavation.  Where water is encountered, the excavation shall be kept 
dry by pumping during the installation of the structure and during the 
backfilling process.  If unsuitable material is encountered at the 
proposed bearing surface, the Engineer may require further excavation 
to reach sound bearing.  Backfill labor and material for this type of 
required over-excavation will be supplied at the Contractor’s expense 
and should be included in the Unit Price for “M-2 (Stone Backfill)” in 
the Proposal Section.  The Contractor will be paid on a per cubic yard 
unit basis. 

 
6.4.4. Gravel Base:  The stone or gravel base cited in Section 6.4.3 shall 

consist of a mixture of graded aggregate, coarse and fine, together with 
soil binder.  The coarse aggregate shall consist of sound, tough, 
durable particles or fragments of gravel or stone.  The material shall be 
placed in six-inch (6”) layers and thoroughly compacted.  A gravel 
base shall be formed before pole is placed in the excavated hole. 

 
6.4.5. Excavation Maintenance:  The excavation shall be maintained in a 

safe, clean and sound condition up to the time of placement of pole.  
The excavation shall be suitably protected when not attended.  
Whenever necessary, the Contractor shall re-excavate materials which 
have accumulated in the previously prepared excavation.  Any muck 
or other unsatisfactory bearing material resulting from frost action or 
entrance of water into excavation previously prepared to the required 
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depth for sound bearing shall be removed and replaced with well 
compacted ABC gravel backfill at the Contractor’s expense. 

 
6.4.6. Sheeting and Shoring:  The Contractor shall do all bracing, sheeting, 

and shoring necessary to support and protect all excavations as 
required for safety and to conform to laws and regulations of all 
governmental bodies having jurisdiction.  When sheeting is used, it 
shall be removed during or upon completion of backfilling. 

 
6.4.7. Backfill:  All backfill around the pole base shall be compacted in six-

inch (6”) layers by means of mechanical tampers.  Excavated material 
is suitable for backfill, the Contractor shall at his expense spread and 
aerate the material around the structure after the excavation has been 
completely backfilled with the specified material.  The surplus earth 
shall be placed around the pole in a conical shape and packed tightly in 
order that water will drain away from the pole.  The degree of 
compaction to be attained for all backfill shall be the equivalent 
density of adjacent undisturbed earth.  Large stones, muck, frozen 
material, roots, or other undesirable material shall not be used for 
backfilling.  This material, furnished by the Contractor, shall be locally 
available and when placed and compacted in six-inch (6”) layers will 
bind and compact around the foundation.  Sources of this material 
shall be approved by the Engineer. 

 
6.5. Holes in Pole 

 
The Contractor will be responsible for field drilling distribution, fiber 
attachments, or any other holes required for construction (see drawings for 
details).  Cost for drilling these holes shall be part of the pole top assembly unit.  
In no instances will additional charges be paid for drilling holes. 

 
7. ROCK ENCOUNTERED DURING EXCAVATIONS 
 

7.1. The Contractor shall be responsible for the removal and disposition of solid 
rock when encountered in holes for wood poles and tubular steel poles.  Solid 
rock shall be defined as solid, naturally occurring mineral formations that 
cannot be effectively removed by conventional trenchers, backhoes, or pressure 
augers on line-trucks.  Loose rock or limestone in intermittent layers that result 
in “difficult digging” shall not be defined as solid rock excavations.  “Solid 
rock” shall require the use of air hammers, blasting or other specialized 
equipment.  (Note: Blasting must be approved by the Commission in 
accordance with local ordinances.) 

 
7.2. An adder (M-1 (Rockhole)) will be quoted by the Bidder in the Proposal Section 

to establish a labor cost for rock excavations, including disposition to the 
Commission’s landfill, on a per- cubic-yard basis.  Quantities will be agreed 
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upon jointly by the Contractor and the Commission (or Engineer) as the 
excavations occur.  Over excavation to remove rock will not be counted in the 
quantity of rock excavations.  The volume of rock excavation adder will be 
computed based on the normal pole hole diameter and depth, as if no rock were 
encountered.  Rock adders will not apply to man-made surface treatments, such 
as asphalt, concrete or gravel. 

 
8. DAVIT ARMS (NOT APPLICABLE TO THIS PROJECT) 
 

Davit arms are being used on some structures for this project.  The arms and all attachment 
hardware are being supplied by the steel pole manufacturer.  It will be the Contractor’s 
responsibility to install the davit arms and ensure proper orientation of the arms. 

 
9. GUYS AND ANCHORS 
 

9.1. Guys shall be attachment type utilizing preformed guy grips or Strandvises. 
Guys shall be installed in locations specified by the Engineer.  Points of 
attachment to poles shall be as shown on Construction Drawings.  Guys shall be 
installed before conductors or overhead ground wires are strung. 

 
9.2. All anchors and rods shall be in line with the strain.  All anchors are to be single 

or multiple helix screw type or expanding rock type and shall be located as 
staked by the Engineer.  Anchor rods shall be so installed that approximately six 
inches (6”) of the rod shall remain out of the ground or extend more than twelve 
inches (12”) out of the ground in cultivated fields.  The setting of each anchor in 
regard to depth, torque, and position shall be inspected by the Commission’s 
Construction representative and his approval given in writing.  The Contractor 
shall fill out anchor installation reports, furnished by the Engineer, as each 
anchor is installed.  No anchor installations shall be invoiced without copies of 
the installation reports properly filled out and attached. 

 
9.3. All anchors shall be installed using a Hydraulic Torque Indicator control tool.  

Expanding rock type anchors shall be installed and torqued per manufacturer’s 
recommendations. 

 
9.4. Anchor locations shall be checked and verified by the Contractor prior to 

installation to assure that guys do not conflict with phase conductors.  This is 
especially critical when transmission guying passes through distribution phase 
positions.  Where fiberglass guy strain insulators are installed in guys, a 
minimum of ten inches (10”) must be maintained to any under-build phase 
conductors. 

 
9.5. Where multiple fiberglass guy strain insulators are to be installed, in one (1) guy 

strand, they shall be connected using a chain link of the appropriate size. 
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10. HARDWARE 
 

10.1. Hardware shall be installed as indicated on the Drawings.  All bolts shall be 
installed with nuts and locknuts. Bolts shall be long enough to accommodate the 
necessary nuts, washers, etc. without projecting more than one and one-half 
inches (1-1/2”) or less than one-half inch (1/2”) at the free end.  They shall not 
project more than one-fourth inch (1/4”) into an eye-nut installed. 

 
10.2. Care should be exercised during all phases of construction to protect all bolt 

threads.  Nuts should operate on bolt threads without forcing.   
 

11. INSULATORS 
 

11.1. Care shall be exercised in handling and erecting insulators. 
 

11.2. All insulators shall be handled with utmost care during storage, transportation, 
assembly, and installation.  Care shall be taken to avoid bending stresses in 
insulator strings during handling.  Insulators shall not be dropped.  Insulators 
subjected to these or any other abuses or damage shall be permanently marked, 
rejected from the job and charged to the Contractor. 

 
11.3. All insulators shall be protected from the accumulation of all foreign materials 

insofar as is possible.  Mud, grease, and other foreign materials shall be cleaned 
from insulators using clean rags.  Wire brushes may not be used for the cleaning 
of any insulator parts.  Upon installation, all insulators shall be clean on all 
surfaces.  Workmen shall not climb on insulators at any time. 

 
12. GROUNDING ASSEMBLY 
 

12.1. Wood Poles 
 

12.1.1. Driven ground rods (DM-9) shall be installed on all wood distribution 
poles as indicated on the Staking Sheets. 

 
12.1.2. Refer to the following drawing for the grounding of wood distribution 

poles:  DM-9 
 

12.2. Where transmission and distribution assemblies are joint use structures, a 
common ground shall be shared. For wood poles, the common ground will be a 
ground wire. For steel poles, the common ground will be the pole itself. 

 
12.3. Guys and overhead ground wires shall be attached to the common ground. 

 
12.4. The distribution neutral shall be attached to the common ground. 
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12.5. Ground rods shall be driven to their full length into undisturbed earth according 
to the unit assembly drawings. The top of the ground rod shall be located a 
minimum of one foot (1’-0”) below grade or as indicated otherwise on the 
Assembly Drawings. 

 
12.6. Ground rods shall be 1-5/8” x 8’-0” and 1-5/8” x 12’-0” Copper.  Extensions 

(DM-9) shall be added if necessary, to obtain a verifiable ground resistance of 
twenty-five (25) ohms or less. 

 
12.7. Ground wire for distribution poles shall be No.4 AWG soft drawn tinned copper 

wire. 
 
13. CONDUCTORS 
 

13.1. Distribution Conductors- 
 

13.1.1. Care shall be exercised to avoid kinking, twisting, or abrading the 
conductor in any manner.  Conductors shall not be trampled on, run 
over by vehicles, or dragged over sharp rocks.  The wire on each reel 
shall be inspected for cuts, kinks, or other injuries.  Injured portions or 
crooked or imperfect splices in the conductor shall be cut out and the 
wire respliced. 

 
13.1.2. Conductors shall be pulled over suitable rollers or stringing blocks 

properly mounted on the pole or crossarm to prevent binding while 
stringing. 

 
13.1.3. Installation of conductors and accessories shall be done in accordance 

with manufacturer’s recommendations. 
 

13.1.4. With post- and pin-type insulators, the conductors shall be tied in the 
top groove of the insulator on tangent poles and on the side of the 
insulator away from the strain at angles greater than ten degrees (10°).  
Post- and pin-type insulators shall be tight on the pins and on tangent 
construction the top groove must be in line with the conductor after 
tying in 

 
13.1.5. There shall not be more than one splice per conductor in any span and 

no splice shall be located within ten feet (10’-0”) of the conductor 
support.  Splices will not be permitted in road or street crossing spans.   

 
13.1.6. Utmost care shall be exercised in installing parallel groove clamps.  

The contact surface of the conductor shall be clean and bright.  A steel 
brush shall be the principal cleaning medium; contact compound shall 
be used for all connections to aluminum conductors.  Those same 
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precautions for cleaning shall also apply to the conductor before 
splicing. 

 
13.1.7. Conductors shall be sagged in accordance with sag and tension charts 

or tables furnished by the Engineer.  Under no circumstances will a 
decrease in the specified sag be allowed.  Sagging by sighting between 
targets or dynamometer is recommended. 

 
13.1.8. The conductor temperature at the time and place of stringing shall be 

determined by a certified, thermometer inserted in a short section of 
conductor.  The temperature at which the conductor is sagged and the 
spans in which sags are measured shall be recorded and the 
information given to the Engineer. 

 
14. RIGHT OF WAY GENERAL 
 

14.1. Access to right-of-way areas shall be from existing public or private roads or 
along existing Commission rights-of-way.  Where private roads or trails are 
used, the Contractor shall obtain permission in writing from the property owner 
for their use with copies to be furnished to the Commission’s Engineer. 

 
14.2. All right-of-way clearing shall be completed for a section of the line before pole 

setting may begin.  No poles shall be set with right-of-way not completely 
cleared. 

 
14.3. All right-of-way clearing will be by the Commission. 

 
14.4. At the completion of construction and clean-up the Contractor shall regrade all 

disturbed right-of-way areas to their preconstruction contours where practicable.  
All cuts or fills shall maintain a maximum slope of 3:1 in order to insure as little 
run off as possible.  Any soil erosion and sedimentation devices required to 
stabilize and/or reduce further erosion shall be installed.  All devices installed 
during construction and no longer required shall be removed.  All disturbed or 
denuded areas shall be covered with topsoil, if required, fertilized, limed, 
seeded, strawed, and tacked as necessary.  Fertilizer, lime, and seed rates and 
mixes shall be as specified by the local soil conservation service for the time of 
year applied.  All cost for right-of-way clean-up and restoration shall be 
included in the overall price of the project. 

 
14.5. Maintenance of Existing Rights-of-Way 

 
Existing rights-of-way, both public and private, must be maintained during 
construction in such a manner so as not to create a hazard.  Deep ruts shall be 
backfilled and graded out.  Denuded grass and vegetation areas shall be 
replanted with a suitable seed mixture.  At the end of the construction, the right-
of-way should be left in as good or better condition than it was before 
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construction began.  All cost of maintaining existing right- of-way and/or 
reseeding shall be borne by the Contractor. 
 

14.6. Temporary Service or Access Roads 
 

14.6.1. If, during the course of construction it should become necessary for the 
Contractor to construct, modify, widen, grade, or perform any other 
earth work in order to provide access to or work areas around any 
facilities covered in this Contract, he shall do so at his own cost. 

 
14.6.2. The Contractor shall be responsible for all permits required for such 

construction.  He shall also be responsible for the installation and 
maintenance of any soil erosion and sediment control devices required 
by local, county, or state agencies. 

 
14.6.3. All cost associated with the construction, maintenance, removal, and 

rehabilitation of any area associated with the rights-of-way, access 
roads, service roads, etc., shall be included in the Contractor’s overall 
price.  A separate cost item will not be billed for this work. 

 
14.7. Poles & Foundations in Wetlands 

 
14.7.1. Any excavation for poles and/or foundations in wetland areas shall 

utilize extra precaution to avoid disturbing the root mat around the 
excavated area.  Tree stumps and root mats must be left intact in 
forested wetlands. 

 
14.7.2. Any excess excavated soil in wetland areas must be removed from the 

wetland area and deposited (spread evenly) on higher ground. 
 

14.7.3. No concrete may be poured directly in wetland areas.  The use of steel 
vibratory casings/forms must be used to prevent contact of concrete 
with surface waters.  The cost of the casing/form must be included in 
the foundation unit. 

 
14.7.4. No mechanized clearing (bulldozers) in jurisdictional wetlands. 

 
14.7.5. Minimize soil disturbance in jurisdictional wetlands (use mats where 

possible). 
 

14.7.6. Maintain preconstruction contours in jurisdictional wetlands. 
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SECTION III 
 

GREENVILLE UTILITIES COMMISSION 
 

TECHNICAL SPECIFICATIONS-MATERIALS SPECIFICATIONS 
 

September 22, 2021 
 

1. SCOPE 
 

All hardware, conductors, and insulators needed to complete each structure will be replaced.    
Greenville Utilities Commission will furnish all distribution materials required for the 
construction unless otherwise noted in this specification.  The proposal submitted by the 
contractor shall include all labor, equipment, and all other necessary items to complete this 
project. 

 
2. GENERAL 
 

2.1. All materials shall be new, except items specified for reuse, and will be 
furnished by the Commission and the Contractor as outlined in this 
specification. 

 
2.2. All materials issued to the Contractor must be acknowledged by a material 

receipt. 
 

2.3. Materials removed and salvaged must be returned to the Commission’s 
warehouse and a receipt will be issued to the Contractor for materials returned. 

 
2.4. The Contractor will be charged for all materials removed which are neither 

reused nor returned to the Commission’s warehouse.  Current stock item prices 
will be used to determine the removed material charge. 

 
2.5. A brief description of the materials is furnished hereinafter for the Contractor’s 

information. 
 

2.6. Reference to ASTM, NEMA, AWS, SSPC, or ACI Standard implies reference 
to the latest revision or to its replacement if it has been discontinued. 

 
3. POLES-WOOD 
 

3.1. All poles shall meet the requirements of ANSI Standard “Specifications and 
Dimensions for Wood Poles 05.1,” the latest revision thereof. 

 
3.2. Poles shall be framed as indicated on the Drawings.  All holes shall be field 

drilled and treated with a two percent (2%) solution of Copper Napthenate or 
other EPA approved preservative before framing. 
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3.3. New poles shall be Southern Yellow Pine or Douglas Fir and shall meet the 
requirements set forth in ANSI Specification and Dimensions for Wood Poles 
05.1.  Treatment shall be AWPA Standard C4 for the Preservative Treatment of 
Poles by Waterborne Process.  The preservative shall be Chromated Copper 
Arsenate, CCA, conforming to AWPA Specification P5, or the latest revisions 
thereof. 

 
4. POLES-TUBULAR STEEL-Not applicable to this project 
 

4.1. All poles will meet the requirements of the Tubular Steel Structures 
Specifications pertaining to this project. 

 
4.2. Transmission and distribution under-build pole-top assembly attachment point 

holes will be predrilled at the factory, unless otherwise specified.  The 
contractor will be responsible for field drilling any other holes required for 
construction.  Cost for drilling these holes shall be part of the pole top assembly 
unit.  In no instance will additional charges be paid for drilling holes.  The 
Contractor shall touch up the finish of all field drilled holes using high zinc 
content paint (Galvon) supplied by the pole manufacturer. 

 
4.3. Poles may be delivered in two (2) or three (3) pieces.  The Contractor is 

responsible for all field assembly required for these poles.  Additionally, the 
Contractor is responsible for providing any equipment (i.e., jacks) required to 
join pieces. 

 
4.4. Any unused holes are to be plugged and sealed using galvanized steel plugs or 

caulk and plastic plugs. 
 

5. HARDWARE-Furnished by Owner 
 

Hardware shall be hot dip galvanized. 
 

5.1. Bolts and nuts shall conform to ANSI Standards as follows: 
 

5.1.1. C135.1 for machine, carriage, and double-arming bolts  
 

5.1.2. C135.4 for eye bolts  
 

5.1.3. Cl35.3 for lag screws 
 

5.2. Steel parts shall conform to ASTM Specifications A36. 
 

5.3. Malleable iron shall conform to ASTM Specifications A47. 
 

5.4. Galvanizing shall conform to ASTM Specifications A153. 
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6. GUY WIRE-Furnished by Owner 
 

Guy wire shall be 3/8” High Strength Steel rated 10,800 pounds ultimate strength and 
supplied by the Owner. 

 
7. OVERHEAD GROUND WIRE-Not Applicable to this Project 
 

A 7 No. 9 Alumoweld overhead ground wire shall be installed. 
 
8. ANCHORS-Furnished by Owner 
 

8.1. Distribution anchors shall be a no wrench 96” long with a single 10” helix. 
Anchors have a tripleye and are rated 10,000 lbs. in Class 6 soil.   
 

8.2. The anchors shall be installed per the manufacturer’s recommendations. 
 

8.3. The ultimate holding capacity of these anchors is dependent upon the soil 
properties.  Holding capacity for Class 6 soil is 10,000 lbs.  
 

8.4. The holding capacity of the anchors is dependent upon the torque values 
achieved while setting the anchors.  Additionally, it will be necessary for the 
eye of the anchor to be installed a specific distance out of the ground in 
accordance with the construction drawings. 
 
In order for the Contractor to meet the specification criteria for both torque and 
depth, it may be necessary to use multiple shaft length extensions in increments 
of three and one- half feet (3’-6”), and six feet (6’-0”). 

 
9. INSULATORS-Furnished by Owner 
 

9.1. Suspension 
 

9.1.1. Insulators shall be polymer and shall conform to ANSI, IEEE, ASTM, 
and AEIC Standards for insulators.  All suspension insulators shall be 
gray. 
 

9.1.2.  
 
 
 

 

 
9.1.3. Suspension insulators shall be attached via shoulder eye through bolts, 

or guy plates. 
 

Insulator 
Type 

Flashover (kV) Leakage  
(in.) 

Suggested 
Manufacturer 

Catalog 
Number 

 Dry Wet    

Polymer 
Suspension 

155 135 31 Ohio Brass  4010250215 
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9.2. Horizontal Post 
 

9.2.1. Porcelain 15 kV Pin insulators shall be Porcelain products or 
equivalent. 

9.2.2.  
 
 
 
 
 

 
9.2.3. Mechanical strength 2500 lbs, design cantilever load. 

 
10. FIBERGLASS STRAIN INSULATOR-Furnished by Owner 
 

Fiberglass strain insulator for use in guys shall have an ultimate strength of 16,000 pounds; 
shall have an insulating distance of thirty-six inches (36”) and shall be equipped with clevis 
ends and the number of rollers required. 

 
11. CONNECTORS AND SPLICES-Furnished by Owner 
 

All connectors and splices for 1272 AAC, 795 AAC, 556 ACSR, 336 ACSR, 1/0 ACSR, and 
7 No. 9 Alumoweld OHGW conductors shall be the compression type.  Full tension 
compression splices shall develop strength equal to not less than ninety-five percent (95%) of 
the ASTM rated strength of the conductor.  See Material List and Cross Reference pages 
provided by Greenville Utilities Commission for preferred manufacturer and catalog 
numbers. 

 
12. ARMOR RODS-Furnished by Owner 
 

Where armor rods are installed on phase conductors or OHGW, they shall be of a type 
specifically designed for the conductor being protected and shall be manufactured with 
aluminum alloy, aluminized acceptable.  Armor rods shall be installed with the midpoint 
within two inches (2”) of the center of the suspension clamp.  The maximum distance 
between the ends of any two (2) individual rods within a bundle shall not exceed one-half 
inch (1/2”). 

 
13. CONDUCTOR CLAMPS-Furnished by Owner 
 

13.1. Trunnion Clamps and Suspension Clamps 
 

Suspension clamps and connecting pieces, material items on tangent and 
light/medium angle type pole top assemblies for 1272 AAC, 795 AAC, 556 
ACSR, 336 ACSR, 1/0 ACSR, and 7 No. 9 Alumoweld OHGW conductors 
shall be sized to fit conductor with Armor Rod as manufactured by Preformed 
or approved equal.  See Material List and Cross Reference pages provided by 

Insulator 
Type 

Flashover (kV) Leakage  
(in.) 

Suggested 
Manufacturer 

Catalog 
Number 

 Dry Wet    

Porcelain 
15 kV Pin 

55 30 7 
Porcelain 
Products 

263-S 
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Greenville Utilities Commission for preferred manufacturer and catalog 
numbers. 

 
13.2. Cushion Grip Supports 

 
Cushion grip supports on tangent and light/medium angle type pole top 
assemblies shall be sized to fit 1272 AAC, 795 AAC, 556 ACSR, 336 ACSR, 
1/0 ACSR, and 7 No. 9 Alumoweld OHGW conductors.  See Material List and 
Cross Reference pages provided by Greenville Utilities Commission for 
preferred manufacturer and catalog numbers. 

 
14. DEADENDS-Furnished by Owner 
 

Deadends for 1272 AAC, 795 AAC, 556 ACSR, 336 ACSR, 1/0 ACSR, and 7 No. 9 
Alumoweld OHGW conductors may be bolted, quadrant type or full compression.  See 
Material List and Cross Reference pages provided by Greenville Utilities Commission for 
preferred manufacturer and catalog numbers. 

 
15. GROUNDING-Furnished by Owner 
 

15.1. All poles shall have driven grounds as indicated on the Drawings.  Guys and 
overhead ground wire shall be attached to the common ground. 

 
15.2. Ground rods shall be 5/8” x 8’ and 5/8” x 12’ copper.  Extensions shall be added 

if necessary, to obtain a verifiable ground resistance of 25 ohms or less.  Ground 
rods shall be installed at the direction of the Engineer.  Threaded ground rod 
couplings shall be used to secure each ground rod section as it is installed. 
 

15.3. Ground wire for poles shall be No. 4 AWG soft drawn tinned copper wire 
unless otherwise specified. 

 
16. STATIC GROUND BRACKETS-Not Applicable to this Project 
 

The ground wire cable supports shall be Hughes Brothers 2855 series or approved equal for 
tangent and light angle structures. 

 
17. CONDUCTOR- 
 

17.1. Overhead conductor for the distribution line is 336 kcmil ACSR.  The neutral 
conductor is 1/0 ACSR. 

 
17.2. Overhead Service conductors consist of 4/0, 1/0, and #6 triplex. 
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18. OWNER–FURNISHED MATERIAL STANDARDS-Furnished by Owner 
 

The successful bidder will be provided a list of Owner-furnished material pages as a 
"Standard" for reference.  The Commission may substitute other manufacturer's products of 
equal or better quality. 

 

 

[Balance of Page Left Blank Intentionally] 
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Appendix A: Detail Construction Drawings  
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-L- Sta.  68+91.47

END CONSTRUCTION U-5606

-L- POT Sta. 66+46.58

(-Y10-) (BY OTHERS)

BEGIN TIP PROJECT U-3315

-Y3- Sta.  12+67.00

END CONSTRUCTION

-RAMP- Sta.  11+31.98

BEGIN CONSTRUCTION

-Y2- Sta.  13+41.00

END CONSTRUCTION

-L- Sta.  73+95.00

BEGIN CONSTRUCTION U-5606

END STATE TIP PROJECT U-3315 (BY OTHERS)

-Y4- Sta. 11+00.00
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-Y2- Sta.  10+91.00
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ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617

UTILITIES PROJECT ENGINEER

Mary Jo Lee, P.E.

-L- Sta.  17+26.03

BEGIN STATE TIP PROJECT U-5606

30 60

30 60

30 15

1530

5 105 2.5

TELEPHONE & CATV RELOCATION         
TYPE OF WORK: POWER DISTRIBUTION, GAS, 

ASHLEY COX

KYLE PLEASANT

DAYTON MARTIN

(D) CATV - SUDDENLINK

(C) TELEPHONE - CENTURYLINK

(B) GAS - GREENVILLE UTILITIES COMMISSION

(A) POWER - GREENVILLE UTILITIES COMMISSION

-Y3- Sta.  7+78.16

BEGIN CONSTRUCTION
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-

-L- Sta.  88+25.00

END STATE TIP PROJECT U-5606

        
11 (MEMORIAL DRIVE) TO SR 1610 (READE CIRCLE)

LOCATION: SR 1598/SR 1620 (DICKINSON AVENUE) - FROM NC 

UO-2 UO-3 UO-4 UO-5 UO-6 UO-7 UO-8 UO-9 UO-10
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NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-4
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RETAIN
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CB CB
TBDI

12"
RETAIN

18" RCP-IV
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RETAIN 

24" RCP-IV

UTILITIES OR OTHER CIRCUMSTANCES. AREAS TO BE DETERMINED BY THE FIELD ENGINEER.

OF EXISTING STORMWATER PIPE TO BE REMOVED WHERE REMOVAL IS HINDERED BY CONFLICTS WITH

NOTE (APPLIES TO ALL SHEETS): CONTRACTOR HAS THE OPTION TO PLUG, FILL, AND ABANDON SECTIONS

RCP-IV
15"

RCP-IV
15" 
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0415

0410
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CB
ADJUST
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RETAIN
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ADJUST
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ADJUST
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-Y1- PT Sta.  21+61.69

DICKINSON AVE (SR 1598)
-L-

CR

CR

CR

-L- PC Sta.  21+32.84

PI Sta 12+83.37

D

L = 402.05'

T = 205.42'

R = 795.00'

-RAMP- PC Sta.  10+77.95

-RAMP- POT Sta.  10+00.00

T
R
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T

-RAMP-

PI Sta 18+66.67

L = 621.76'
T = 326.75'
R = 818.51'

-Y1-

D
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+
0
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2
0
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0
0

-L- POC Sta. 21+74.70 (12' RT)

-RAMP- PT Sta.  14+80.00 =

L = 204.79'
T = 102.42'

PI Sta 22+35.26
D

R = 3,500.00'

-L-

SE = SEE PLANS
RO = SEE PLANS

SE = EXISTING

RO = EXISTING

SE = EXISTING
RO = EXISTING

20+00

D

-Y1- POC Sta. 19+12.05

-L- POT Sta.  16+82.31 =

-L- POT Sta. 17+26.03
BEGIN CONSTRUCTION 
BEGIN TIP PROJECT U-5606
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DICKINSON AVE (US 13)
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REM

REM

REMREM

REM

REM (2)

REM

REM

SL

SL

SL

SL

REM DATUR
SL

GUC (GAS)

GUC (GAS)

GUC (ELEC)

SL = STREETLIGHT

GUC (ELEC)

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

4" STEEL GAS LINE

ABANDONED EXISTING

GUC (GAS)

F

F

FF F F

F

F

F

F

F
F

F

dunnmw
Callout
55' Pole C1 336 Framing. Transfer Exist. Facilities1-UG TPX Riser1-OH TPX1-Street Light

dunnmw
Callout
55' Pole C1 336 Framing. Transfer existing facilities.1- 3PH TX Bank5-OH QPX/TPX

dunnmw
Callout
55' Pole  1- C1 336 framing1- C4 1/0 framing1-2 PHS TX Bank5- OH TPX/QPX 2- Lights2- Anchors & 4- DGs.

dunnmw
Callout
45' Pole (2) C4 1/0 framing.(2) Anchors & (4) DGs.

dunnmw
Callout
35' S/L Pole.1- OH TPX1- Street Light

dunnmw
Callout
35' S/L Pole.1-OH TPX

dunnmw
Callout
35' S/L Pole.1-OH TPX1- Street Light

dunnmw
Callout
35' S/L Pole.1-OH TPX1- Street Light

dunnmw
Callout
35' S/L Pole.1-OH TPX1- Street Light
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ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617
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U-5606 UO-3

SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-5
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15" RCP-III

RETAIN DI
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E
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TIE PROP 36" RCP
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R
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RETAIN

O

P P P P
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P

P

P

P
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ADJUST

ADJUST CB

RETAIN 15"
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ADJUST 
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REMOVE 

RETAIN 15"

RETAIN DI

RETAIN 15"

AND 15" CMP
REMOVE DI

AND 18" RCP
REMOVE CB

MH
REMOVE

18" CMP
REMOVE

30" RCP-III

PROPERTY LINE
18" RCP AT 
PLUG EXISTING 
OF EX 18" AND 
REMOVE MH, 13'

REMOVE 18" RCP

15" RCP-IV

30" RCP-IV

15" RCP-IV

REMOVE 15" RCP

REMOVE CB

REMOVE 15" RCP

15" RCP-III

SYSTEM
INTO EXIST
AND TIE CB
REMOVE JB

RETAIN 15"

INTO PROP CB
TIE EXISTING 15"

REMOVE 15"

15" RCP-IV

MH
REMOVE

AND CB
18" VCP
REMOVE

STRUCTURE
RETAIN EXISTING

REMOVE 24" RCP
EXISTING 24" RCP
TIE PROP CB INTO

ABANDON 18" RCP
PLUG, FILL, AND

24" RCP
AND ABANDON 
PLUG, FILL, 

15" RCP
INTO EXISTING 
TIE PROP TBJB 

RCP-IV
30"

RETAIN 18" RCP'S AND DI

REMOVE MH

 24" CMP
REMOVE

18" RCP
REMOVE 

WAY LINE
AT RIGHT-OF-
PLUG 18" RCP

CB AND 18"
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CB
ADJUST

15" RCP-III

RCP-IV
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30" RCP
AND ABANDON 
PLUG, FILL, 
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REMOVE JB AND
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RIGHT-OF-WAY
PIPES AT 
PLUG 2-18" RCP 

RCP-III
15" 

RCP-IV
36"

RETAIN 30"

CB
ADJUST

MH
ADJUST

RCP-IV
36"

15" RCP-IV

REMOVE 15"

DICKINSON AVE (SR 1598)
-L-

DICKINSON AVE (SR 1598)
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-Y2- PT Sta.  14+70.89

-Y2- PC Sta.  12+78.81

-Y2- POT Sta.  10+00.00

-L- PT Sta.  23+37.63

COZART ST

L = 204.79'
T = 102.42'

PI Sta 13+76.05

-Y2-

PI Sta 22+35.26
D
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T = 97.24'

D
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3
0
+
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5
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10+00

-Y2- POT Sta. 11+70.00

-L- POT Sta. 27+06.73 =

D

RO = EXISTING

SE = EXISTING

R = 500.00'

RO = SEE PLANS

SE = SEE PLANS

R = 3,500.00'
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HOME BUILDERS 

DB  3289 PG 248

& SUPPLY

BUILDERS 

HOME 

RCP

30"

TAR RIVER HOLDINGS, LLC

DB 3536 PG 416-419

REM

REM REM

REM REM

REM
REM

REM

REM

GUC (ELEC)

GUC (ELEC)

4" STEEL GAS LINE

ABANDONED EXISTING

GUC (GAS)

RETAINED

CENTURYLINK

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

RETAINED

CENTURYLINK
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dunnmw
Callout
50' Pole (1) C1 336 framing.Transfer ex facilities1-OH TX1-OH TPX1-3PHS Gang Switch

dunnmw
Callout
50' Pole  (1) C1 336 framing.New 3 PHS TX bank.1-OH QPX

dunnmw
Callout
50' Pole  (1) C1 336 framing.New 3 phase TX bank.1-UG QPX Riser1-OH TPX1- Gang Switch

dunnmw
Callout
55' Pole  1-C1 336 framing1-C4 1/0 framing 1-OH TPX1 Light2 Anchors &4 DGs

dunnmw
Callout
55' C3 Pole w/ 
(1) C1 336 framing.

dunnmw
Callout
35' Pole. (1) anchor & (1) DG.1-Light

dunnmw
Callout
35' Pole.1- anchor 1- DG.1- OH TPX1-UG TPX Riser

dunnmw
Callout
35' Pole. (1) anchor (1) DG.1-OH TPX1-UG TPX Riser1-Light

dunnmw
Callout
35' Pole. (1) anchor & (1) DG.1- OH TPX
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ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

UO-4U-5606

THIS SHEET CORRESPONDS TO RDY-6

RETAIN

RETAIN

CB

CB
CB

CB

AREAS TO BE DETERMINED BY THE FIELD ENGINEER.
TO BE REMOVED WHERE REMOVAL IS HINDERED BY CONFLICTS WITH UTILITIES OR OTHER CIRCUMSTANCES.
CONTRACTOR HAS THE OPTION TO PLUG, FILL, AND ABANDON SECTIONS OF EXISTING STORMWATER PIPENOTE:

15" RCP-IV 15"RCP-IV

RETAIN CB

RETAIN 18" RETAIN 18"

RETAIN

18"
 RCP

0604

0603

0601 0606

0605

0602

RETAIN 12"

O

DEPTH CB
WITH MIN 
REPLACE
EX CI AND
REMOVE

15" RCP-IV 18" RCP-IV

SEE NOTE 8

24"
RETAIN

RETAIN JB

DEPTH CB
WITH MIN 
AND REPLACE
REMOVE EX CI

CURB OPENINGS
FLUME AND
STEEL DOUBLE
RETAIN EXISTING

RCP-IV
15"

AND CURB OPENINGS
STEEL DOUBLE FLUME
RETAIN EXISTING

RETAIN 18"

RETAIN 18" RCP'S

RETAIN 18" RCP AND CB'S

RETAIN 18"

RETAIN 18"

RETAIN MH

RETAIN 24"

AND CB'S
RETAIN 18" RCP

DI
RETAIN

RETAIN MH

RETAIN 12"

RETAIN CB

RETAIN 24"

RETAIN 24"
RETAIN 12"

RETAIN CB

RETAIN 24"

RETAIN MH

RETAIN CB'S

RETAIN 18"

DI
RETAIN

DI
RETAIN

RETAIN 8"

RETAIN DI
CULVERT
RETAIN

RETAIN MH

RETAIN CB'S

RETAIN 8"

RETAIN CULVERT

RETAIN 15"

RETAIN CB'S

RETAIN CB
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SEE NOTE 2

GUC (GAS)

GUC (ELEC)

GUC (ELEC)

GUC (ELEC)

GAS LINE SHOWN IN SURVEY

GUC (GAS) HAS NO RECORD OF 2)

NECESSARY DURING CONSTRUCTION

LINES AND ADJUST THEM AS 

GUC (GAS) TO RETAIN EXISTING 1)

NOTES:

RETAINED

CENTURYLINK

RETAINED

CENTURYLINK

GUC (ELEC) POLE
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CENTURYLINK
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dunnmw
Callout
65'  Pole  (1) C1 336 framing.

dunnmw
Callout
35' Pole 1-OH TPX1- Street Light

dunnmw
Callout
55' Pole  (1) C1 336 framing.1-3 PHS Gang Switch1-OH TPX

dunnmw
Callout
50' Pole  1-C1 336 framing.1-3 Phase UG PRI Riser.1-OH TPX

dunnmw
Callout
50' Pole 1- C1 336 framing.1- TX1-OH TPX1-Street Light1- Anchor1- DG.

dunnmw
Callout
55' Pole 1- C3 336 framing1-3PH TX Bank1-OH QPX1-OH TPX1-Street Light2- Anchors4- DGs.

dunnmw
Callout
55' Pole 1 C3 336 framing1-2PH TX Bank4-OH TPX2- Anchors4- DGs.

dunnmw
Callout
35' Pole. 1OH TPX1-Light1-Anchor & 1-DG.

dunnmw
Callout
55' Pole 1- C3 336 framing1-TX1-Light2-Anchors4-DGs.

dunnmw
Callout
35' Pole.1- OH TPX1-Street Light1- anchor & 1- DG.

dunnmw
Callout
35' Pole. (1) anchor & (1) DG.1- OH TPX

dunnmw
Callout
35' Pole. 1-Anchor &2-DGs
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-7
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4
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CADE
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MAGDY TAHA
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 STORAGE UNIT

MTL PORTABLE

MICHAEL W. KENNEDY

GR

28.84'

+63.68

25.00'

+47.56

GR

25.00'

+20.01
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K
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T
T

O
N

PROPERTIES, LLC

WILLIS COMMERCIAL

TAHA PROPERTIES, LLC

RENTALS, LLC

SAAD 

TAYLOR CAPITAL, LLC

TAYLOR CAPITAL, LLC
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2" PLAS. EOI
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R/W
0.69'
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(FO)  CENTURY
& 3SBW

96" CHL

CONCG.U.C.
2" PLAS. 

6
"  T

C

TO EIP
0.70' R/W

RCP

18"

W/LT GR

TO EIP
0.74' R/W

0.56' 

TIMBER

TREATED

LANDSCAPING

0.48' 

12
" R

C
P

2" PLAS.  G.U.C.

L
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K

S
U

D
D

E
N

PVC
6"

TO EIP
R/W
0.26'

CONC

2
4
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B
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T
W

A
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A
U

G
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A
V

E

DOCK

CONC

WILEY

GLENN

RUBEN

0.31' R/W TO EIP

SR 1598 (DICKINSON AVE) VARIABLE WIDTH BST

CB

CB

CB

CB

CB

CB CB

CB CB

CB

DI

CB

AREAS TO BE DETERMINED BY THE FIELD ENGINEER.
TO BE REMOVED WHERE REMOVAL IS HINDERED BY CONFLICTS WITH UTILITIES OR OTHER CIRCUMSTANCES.
CONTRACTOR HAS THE OPTION TO PLUG, FILL, AND ABANDON SECTIONS OF EXISTING STORMWATER PIPENOTE:

ADJUST CB

36" RCP-III

18" RCP-IV

30" RCP-III 30" RCP-III

RETAIN MH

0701

0706

0703

0707

0711

0712

0713 0714

0717

0718

0720
0719

0716
0715

0721

RCP-IV
12"

CB
ADJUST

CB
ADJUST

0710

0708

RETAIN 54"
RETAIN 54"

RETAIN 18"

MH
RETAIN

18"
RETAIN

18" RCP

RETAIN

RETAIN 18"

15"
RETAIN

CB
RETAIN 

54"
RETAIN

RCP-III
36"MH

RETAIN

RETAIN 18" RCP

RETAIN DI

15" RCP-III

AND 18" RCP
REMOVE CB

18" RCP-IV

15" RCP-IV

15" RCP-IV

15" RCP-IV

15" RCP-IV

AND REMOVE CURB OPENINGS
CUT OFF DOWNSPOUTS ABOVE BRICK

12"
RETAIN

15" RCP-IV

N
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S
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E

DICKINSON AVE (SR 1598)
-L-

CR

CR CR

CR
CR

CR
CR

4
0
+
0
0

4
5
+
0
0

A
V
E

W
A

T
A

U
G

A

REM REM REM

REM REM

REM
REMREM

REM

REM

REM

REM
REM

REM
REM

REM

CENTURYLINK

GUC (ELEC)

CENTURYLINK

GUC (ELEC)

(A
A

T
F
I)

SEE NOTE 1

GUC (GAS)

SEE NOTE 2

GUC (GAS)

SEE NOTE 2

GUC (GAS)

GAS LINE SHOWN IN SURVEY

GUC (GAS) HAS NO RECORD OF 2)

NECESSARY DURING CONSTRUCTION

LINES AND ADJUST THEM AS 

GUC (GAS) TO RETAIN EXISTING 1)

NOTES:

GUC (ELEC)
GUC (ELEC)

SEE NOTE 1

GUC (GAS)SEE NOTE 1

GUC (GAS)

RETAINED

GUC (GAS)

RETAINED

GUC (ELEC)

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

RETAINED

GUC (GAS)

RETAINED

GUC (ELEC)

C

C

C

C

C

F

F F F

F F

F

C

C

F F

F

C

F

F

F

C

C C

F

C

C

dunnmw
Callout
45' Pole  1- C1 336 framing.3- OH TPX1- Street Light

dunnmw
Callout
45' Pole 1-C1 336 framing.1- 3 PHS TX Bank2- OH TPX

dunnmw
Callout
45' Pole1- C1 336 framing.1- C4 1/0 Framing1- OH TX1- UG TPX Riser1- Light 

dunnmw
Callout
45' Pole 1- C1 336 framing.1- Light

dunnmw
Callout
50' Pole (1) C3 336 framing(1) C4 1/0 framing(2) Anchors(4) DGs

dunnmw
Callout
35' Pole. 1- OH TPX1-UG Riser1- anchor & 1- DG.

dunnmw
Callout
45' Pole 1- C1 336 framing.1- Inline Switch1 2 PH TX Bank

dunnmw
Callout
50' Pole 1- C3 336 framing1- C4 1/0 framing3- OH TPX1- Light2- Anchors4- DGs

dunnmw
Callout
45' Pole 2- C4 1/0 framing2- Anchor4- DGs

dunnmw
Callout
35' Pole.1 UG QPX Riser2 OH QPX1- anchor &1-DG.

dunnmw
Callout
35' Pole. 1OH TPX1-Anchor & 1-DG.
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-8

TBDI

CB

CB

CB

CB CB

CB TBJB

CBCB

AREAS TO BE DETERMINED BY THE FIELD ENGINEER.
TO BE REMOVED WHERE REMOVAL IS HINDERED BY CONFLICTS WITH UTILITIES OR OTHER CIRCUMSTANCES.
CONTRACTOR HAS THE OPTION TO PLUG, FILL, AND ABANDON SECTIONS OF EXISTING STORMWATER PIPENOTE:

CB

CI AND 18" RCP
REMOVE EXISTING 

30" RCP-IV 18" RCP-IV 18" RCP-IV

15" RCP-IVCB

TBJB

CB

RCP-IV
18" 

CB

CB

CB

CB

CB

CB
0801

0802

0805

0806

0807

0810

0811

0812
0813

0803

0804

0814

0824

0809

0820

0819

08170818
0815

0816

0821
0808

RCP-IV
15"

P

P

EXISTING CI
REMOVE

RETAIN 18" RCP

18" RCP-IV

RIGHT-OF-WAY LINE
PLUG 18" RCP PIPE AT

AND 12" RCP
REMOVE EXISTING CB 

24" RCP-IV

RCP-IV
24"

SEE DETAIL 1
PROP CONFLICT BOX

RCP-IV
18"

15" RCP-IV
RCP-IV
15"

RCP-IV
15"

15" RCP-IV

RCP-IV
24"

CI AND 18" RCP
REMOVE EXISTING

EXISTING SYSTEM
TIE CB INTO

AND 15" VCP'S
CONFLICT BOX 
REMOVE EXISTING

RCP-III
18" 

RETAIN 15"

DI
RETAIN

RETAIN 12" RCP

RETAIN 15"

RETAIN 15"

RETAIN 18"

RIGHT-OF-WAY LINE
PLUG 18" RCP PIPE AT

24" RCP-III

18" RCP-IV

15" RCP-IV

15" RCP-IV

24" RCP-IV
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(SR 1598)
DICKINSON AVE
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CONC SW
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EOI

6
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I  G
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.

6" CI  G.U.C.

6
" 

C
I 
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.

6" CI  G.U.C.

6
" 

P
L

A
S
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1 
1/

2
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F
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1 
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(AATFI)

(A
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6
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C
 
 

G
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.

2
" 
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.

(A
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T
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I)

(AATFI)

2
" 
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.C
.

2
" 

P
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3
/
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"

3
/
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"
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1115

1116

1117

1120

1123
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2046

2047

2048

2050

15
" 
T
C

15
" 

V
C

P
15
" 

R
C

P

15
" 

V
C

P

8
" 

T
C

8" TC

8
" T

C

8" TC 8" TC

8
" 

T
C

15
" R

C
P

A

B

C

A

B

C

A

B

C

A

B

A

B

18
" 

R
C
P

PIPING FOUND
NO ASSOCIATED

(2) WM's

UNACCESSIBLE

CURB INLET

FULL OF DEBRIS

CURB INLET

UNACCESSIBLE

CURB INLET 

S

S

MTLBUS

1SFD

2SFD

2SFD

1SFD

1SFD

1SBKBUS

2SFD

1SFD

1SFD

1SFD

1SFD

S

2SBKD

1SFD

1SMBUS

BLKBUS

1SFD

2SFD

2SBK

1SFD

S

1SBKBUS

195

202

206

197

194

199
200

201

203

204

212

211

215

218

222

224

198

205

207

208

209

210

217

216

213

214

190

191

193

196

1119

1118

1121

223
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BST

2
8
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0
'

+
2
1.
6
5

WHITLEY

DONNA T.

MICHAEL W. KENNEDY

HINES

THOMAS R.

SUTTON

MICHAEL L. 

WSFU, LLC

OF GREENVILLE INC.

PRINCE PROPERTIES

WALLACE

NICHOLAS
DOUGLAS

DAVID

E. PENA

AMANDO

LLC

RENTALS,

SPEIGHT

AMANDO E. PENA

HOLLOMAN

OSCAR L. 

2
8
.0

0
'

+
9
6
.3

7

28.00'
+21.65

28.00'

+53.51

2
8
.0

0
'

+
7
1.
8
0

BST

BST

GR

1SBKBUS

GR

BST

6" CURB

BST

3' MTL POLES

BST
GR

GR

18
" R

C
P

MIRANDA

ALEJANDRO

W. NUNNALLY

CHRISTOPHER

W. NUNNALLY

CHRISTOPHER
W. NUNNALLY

CHRISTOPHER W. NUNNALLY

CHRISTOPHER

LLC

ASSOCIATES,

EPK &

LLC

MANAGEMENT,

LUDLOW

E
X
IS

T
 

R
/

W

E
X
IS

T
 

R
/

W

E
X
IS

T
 

R
/

W

E
X
IS

T
 

R
/

W

E
X
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T
 

R
/

W

EXIST R/W

EXIST R/W

E
X
IS

T
 

R
/

W

E
X
IS

T
 

R
/

W

SR 1598 (DICKINSON AVE)            VARIABLE WIDTH BST

EOI

EOI

EOI

CONC

CONC

GR

CONC

GATE

EOI

UNKNOWN

SIZE

GR

12
" R

C
P

LINK

CENTURY

V
C
P15
"

GR

CONC

12" RCP

2
1.
5
' 

B
S

T
P

A
R
IS
 

A
V

E

EOI

G.U.C.

2" PLAS.

CONC

BST

WD

72"

G

R
/

W
E

X
IS

T

LINK

CENTURY

(FO)

EOI

C
H

L

4
8
"

GR

S

OSCAR L. HOLLOMAN

EXIST R/W

MILLER

RONALD

REM
REM

REM

REM REM

REM (2)

REM

REM

REM

REM

REM

CENTURYLINK

SUDDENLINK

GUC (ELEC)

SUDDENLINK

GUC (ELEC)

CENTURYLINK

SUDDENLINK

GUC (ELEC)

CENTURYLINK

GUC (ELEC)

CENTURYLINK

SUDDENLINK

GUC (ELEC)

SEE NOTE 1
GUC (GAS)

SEE NOTE 2
GUC (GAS)

SEE NOTE 1
GUC (GAS)

SEE NOTE 1
GUC (GAS)

SEE NOTE 1
GUC (GAS)

SEE NOTE 1
GUC (GAS)

GAS LINE SHOWN IN SURVEY

GUC (GAS) HAS NO RECORD OF 2)

NECESSARY DURING CONSTRUCTION

LINES AND ADJUST THEM AS 

GUC (GAS) TO RETAIN EXISTING 1)

NOTES:

SEE NOTE 2

GUC (GAS)

SEE NOTE 2

GUC (GAS)

SEE NOTE 1

GUC (GAS)

RETAINED
GUC (GAS)

RETAINED

GUC (ELEC)

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

RETAINED

CENTURYLINK

F F

F F F

F

FCFF F
C

FF
F

FF

FFF F FF F

dunnmw
Callout
40' Pole 2- A4 1/0 framing1-OH TPX1- Light(1) Anchor(2) DGs

dunnmw
Callout
35' Pole. 1-UG TPX Riser1- OH TPX

dunnmw
Callout
35' Pole.1- UG TPX Riser1-OH TPX1- anchor & 1- DG.

dunnmw
Callout
45' Pole 2- C4 336 framing2- Anchor4- DGs

dunnmw
Callout
35' Pole. 1- anchor & 1- DG.

dunnmw
Callout
40' Pole 2- A4 1/0 framing2- Lights1- Anchor2- DGs

dunnmw
Callout
45' Pole  (1) B1 1/0 framing(1) A4 1/0 framing(1) Anchor(2) DGs

dunnmw
Callout
45' Pole1-B1 1/0 framing1- OH TX2- OH TPX1- Light

dunnmw
Callout
45' Pole1- B1 1/0 framing

dunnmw
Callout
45' Pole  2-C4 336 framing1- B4 1/0 framing.1-OH TX1-OH TPX2- Fuse1- Light2- Anchor4- DGs

dunnmw
Callout
45' Pole  1- C1 336 framing1- OH TX2- OH TPX1- Anchor2- DG

dunnmw
Callout
45' Pole 1- C1 336 framing1- OH TX2- OH TPX1- Light

dunnmw
Callout
45' Pole 1- C1 336 framing1- A4 1/0 framing1- Fuse1- Anchor2- DGs
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HOUSE

JACOB W. HIGGS

ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617

M
A

T
C

H
L
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E
 
-

L
-
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T

A
 
5
5
+
0
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E
E
 

S
H

E
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O
-
6
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+
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U-5606 UO-7

SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-9

CB

CB

CB CB

CB

CB

AREAS TO BE DETERMINED BY THE FIELD ENGINEER.
TO BE REMOVED WHERE REMOVAL IS HINDERED BY CONFLICTS WITH UTILITIES OR OTHER CIRCUMSTANCES.
CONTRACTOR HAS THE OPTION TO PLUG, FILL, AND ABANDON SECTIONS OF EXISTING STORMWATER PIPENOTE:

CB 24" RCP-IV

REMOVE 18" VCP

RCP-III18" 

R
C
P
-IV

12" 

MHADJUST 

JB
REMOVE

15" RCP
REMOVE

18" RCP-III

RCP-IV15" 

24" RCP-IV

18" VCP
REMOVE

SYSTEM
REMOVE 
24" RCP-III

18" VCP
REMOVE

CB

MH
W/
JB

0901

0902

0903

0904

0906

0907

0908

0910

0909

0911

0905

REMOVE

BLIND JB

RETAIN 8" VCPCB

CB
REMOVE

RCP-IV
15"

18" RCP-IV

REMOVE 18" RCP AND JB

18" VCP
REMOVE

(REPLACE 12" IN EXISTING TRENCH)
TO BE FIELD DETERMINED 
AND HORIZONTAL LOCATIONS 
SYSTEM WITH FINAL VERTICAL 
TIE JB WITH MH COVER INTO EXISTING 

ROOF DRAINS
MAINTAIN EXISTING

15" RCP
REMOVE

CBREMOVE 

JBREMOVE 

15" RCP
REMOVE

15" RCP-IV

24" VCP
REMOVERCP-IV15" 

AND JB
REMOVE 15" RCP

REMOVE CB

15" RCP-IV

SYSTEM
INTO EXISTING
TB JB W/ MH 
VCP. TIE PROP 
REMOVE 30"

RCP-IV
18"
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D
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N
T

E
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S
T
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N
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N
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A
V
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(S
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0
3
)

-
Y
3
-

W
 
14

T
H
 

S
T
 
(S

R
 
17

0
3
)

-
Y
3
-

DICKINSON AVE (SR 1598)
-L-

CR CR

CR

CR CR

CR

CR

CR

CR CR

CR

CR

5
5
+
0
0

10+00

-Y3- PINC Sta.  12+00.00

-L- POT Sta. 58+21.24 =

6
0
+
0
0

DICKINSON AVE (SR 1598)
-L-

-Y3- POT Sta.  14+00.00

-Y3- PC Sta.  8+48.91

-Y3- PT Sta.  9+34.27

CR

CR

48
46

56

52

52

59

43

55

58

57

53

45

50

51

F

F F

F

F

F

F

F

F

F

F

F
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F
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F

F
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F F
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B
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P
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B
H

P
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P
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HPBHPBHPB

H
P

B
H

P
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P
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P
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P
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p

p

p
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H
H

H
H

H
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H
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H
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c
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a
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H c

a
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N
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C
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N
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24" C&G

C
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N
C

C
O
N
C

6
0
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D

CANOPY

C
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N
C

CONC

CONC

CONCBST
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H
L
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W
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O
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CONC SW

CONC SWCONC SW
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C
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N
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W

C
O

N
C
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N
C
 
S

W

CONC SW

EOI

2
" 

P
L

A
S
. 
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.U
.C
.

6
" 

A
C
 
 

G
.U
.C
.

(A
A

T
F
I)

2
" 
 G
.U
.C
.

2
" 
 G
.U
.C
.

(AATFI)

6" CI  G.U.C.6" CI  G.U.C.

(AATFI)

CENTURY LINK

(FO)  CENTURY LINK

EOI

D
U

C
T
 
(E

M
P

T
Y
) 
 G
.U
.C
.

D
U

C
T
 
 

G
.U
.C
.

DUCT

DUCT

DUCT

6" CI  G.U.C.

8
" C

I  G
.U
.C
.

8
" 

C
I 
 G
.U
.C
.

G
.U
.C
.

(A
A

T
F
I)

(AATFI)
EOI

2" PLAS.  G.U.C.

2
"  G

.U
.C
.

3
/
4
"  G

.U
.C
.

3
/
4
"

3
/
4
"

2052

2054

2056

2057

2059

2060

24" VCP

12" RCP
8" VCP

18" VCP

18
" 
V
CP

8" TC

8
" 

T
C

8" TC

8
" 

T
C

8" TC

6
" 

P
V

C

4" PVC

18"RCP

B

A

C

D

A

B

A

B

AB

C

A

B

C
A B

A
B

RISERS
(4)

PIPING FOUND
NO ASSOCIATED

WM

PIPING FOUND
NO ASSOCIATED

(2) WM's

MARK WEST OWENS,III

LUDLOW MANAGEMENT, LLC

BEST

BRODERICK 

GREENVILLE

CITY OF 

MINISTRIES

HOPE 

CERTAIN

JULIUS S. SUMMRELL

JULIUS S. SUMMRELL

BK CHURCH

BL&KMTLBUS

BKBUS

BKBUS

2SBKD

S

2SBRKD

BLKBUS

1SFD

S

2SFD

S

1SFBUS

233

239

240

241

242

243

244

245

246

237

236

261

254

255

256

260

1138

230

220

219

262

263

235

221

227

226

249

250

251

257

1128-B

1127-A

1126

1129

1134

1131

1135

1136

259252 253 258

238

234

232

225

1132

1133

1137

2471130

1128

1127

248

HOLLOMAN

OSCAR L. 

H. HARTSFIELD

BISHOP ARIZONA
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2
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E
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+
4
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2
5
.0

1'
+
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.9

9

2
8
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0
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+
2
2
.4

6

C/O ROBERT S. MOYE, JR.

ROBERT S. MOYE HEIRS

HOLLOMAN

OSCAR L. 

2
8
.0

0
'

+
3
7
.7

8

28.00'
+41.23

2
8
.0

0
'

+
2
0
.0

0

BST

SOIL

CANOPY

SR 1598 (DICKINSON AVE) VARIABLE WIDTH BST

CONC
WALL

HOLLOMAN

OSCAR L. 

BKBUS

BLOUNT, JR

GRAY

WILLIAMHOLDINGS, LLC

T DEEC

HOLDINGS, LLC

T DEEC

EAST, LLC

BUILDERS

SCF PROPERTIES, LLC

E
X
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E
X
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E
X
IS

T
 

R
/

W

E
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EXIST R/WEXIST R/WEXIST R/W

EXIST R/WEXIST R/WEXIST R/W

E
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R
/

W

E
X
IS

T
 

R
/
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X
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R
/

W

E
X
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T
 

R
/

W

TO R/W
0.24' EIP

TO R/W
0.30' EIP

0.49' (FO)  CENTURY LINK

TO EIP
0.51' R/W

TO EIP
1.49' R/W

W/LT

C&
G2

4"

TO EIP
0.40' R/W

S

24" C&G

TO R/W
0.19' EIP

G.U.C.
2" PLAS.

TO R/W
0.21' EIP

EOI

(TS)

R
C
P

15
"

V
C
P

18
"

V
C
P

12" 18" VCP

(TS)

(TS)

(TS)

MINISTRIES INC.

PRESENCE

A TOUCH OF GODS

12" RCP

BST

BST

3SBW
72" CHL &

8" TC

EOI

W/PILLARS

36" BKW/PILLARS

36" BK

G.U.C.

2" PLAS. 

LINK
CENTURY

(FO)

VARIABLE WIDTH BST
SR 1598 (DICKINSON AVE)

2" PLAS.  G.U.C.

V
A

R
IA

B
L
E
 

W
ID

T
H
 

B
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T

S
R
 
17

0
3
 
(1
4
th
 
S

T
R

E
E

T
) 

3
0
.8
' 

B
S

T
C

E
N

T
E

R
 

S
T

5.61'
N 55°21'42" E

BRODERICK BEST

MOORE

DONYELL

CURTIS

INDY I, LLC

REM

REM

REM REMREMREM REM

CENTURYLINK

SUDDENLINK

GUC (ELEC)

SEE NOTE 1
GUC (GAS)

CENTURYLINK

SUDDENLINK

GUC (ELEC)

GAS LINE SHOWN IN SURVEY

GUC (GAS) HAS NO RECORD OF 2)

NECESSARY DURING CONSTRUCTION

LINES AND ADJUST THEM AS 

GUC (GAS) TO RETAIN EXISTING 1)

NOTES:

SEE NOTE 1

GUC (GAS)

RETAINED
GUC (GAS)

RETAINED

GUC (ELEC)

RETAINED
GUC (GAS)

RETAINED

CENTURYLINK

RETAINED

GUC (ELEC)

RETAINED
GUC (GAS)

REPLACED POLE

GUC (ELEC)

(FO) (CL)

dunnmw
Callout
40' Pole 1- OH TPX1- Anchor1- DG

dunnmw
Callout
35' Pole.2- Lights1- anchor & 1- DG.

dunnmw
Callout
35' Pole.1- Light1- anchor & 1- DG.

dunnmw
Callout
45' Pole 1- B4 336 framing1 OH TX2- OH TPX1- Light2- Anchors4- DGs

dunnmw
Callout
40' Pole 3- OH TPX1- Anchor1- DG

dunnmw
Callout
40' Pole 1- OH TPX

dunnmw
Callout
35' Pole. 2- OH TPX1- Light1- anchor & 1- DG.

dunnmw
Callout
35' Pole. 1OH TPX

dunnmw
Callout
35' Pole. 1OH TPX1-Light

dunnmw
Callout
35' Pole. 1OH TPX1-Light1-Anchor & 1-DG.
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DISTRICT

HISTORIC

AVENUE

DICKINSON 

ENGINEERING

NC LICENSE #P-0189

TELE 919.788.0224   FAX  919.788.0232

3220 GLEN ROYAL RD. RALEIGH, NC 27617
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SHEET NO.PROJECT REFERENCE NO.

UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS
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Appendix B: Standard Pole Framing 
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Appendix C: Standard Assembly Drawings 
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