

**GREENVILLE UTILITIES COMMISSION**  
**TABULATION OF BIDS RECEIVED**  
**PREFABRICATED METAL RELAY CONTROL HOUSE**  
**FOR THE DICKINSON AVENUE SUBSTATION**

**MARCH 24, 2009**

<b>VENDORS</b>	<b>DELIVERY TIME</b>	<b>EXTENSION</b>
Abuck, Inc.	4 weeks	\$36,895.00*
S/S Constructors, Inc.	6-8 weeks	36,985.00
Trachte, Inc.	18 weeks	84,122.00 <sup>1</sup>

\*Indicates recommended award based on the lowest responsive, responsible bid.

<sup>1</sup>Bid included building plus electrical equipment.