

GREENVILLE UTILITIES COMMISSION

TABULATION OF BIDS RECEIVED

RELOCATION OF 12.47 kV DISTRIBUTION STRUCTURES ALONG DICKINSON AVE.

SEPTEMBER 22, 2021 @ 3:00 PM

Vendor	Project Schedule	Total \$
Southeastern Transmission & Distribution	11/1/21 - 1/19/22	\$184,113.22*
River City Construction	10/11/21 - 2/1/22	\$246,214.00
MasTec	10/18/21 - 2/1/22	\$346,000.00

* Indicates recommended award based on the lowest responsible, responsive bid.
