## **GREENVILLE UTILITIES COMMISSION**

## **TABULATION OF PROPOSALS RECEIVED FOR**

## ONE (1) PRE ENGINEERED MAINTENANCE BUILDING

## **JANUARY 12, 2017 @ 2:00 PM**

Vendors	Completion Days	Materials \$	Labor \$	Base Bid Total \$	Deduct For Screw Down Roof \$
Custom Building Co.	150	\$223,494	\$132,485	\$355,979*	\$9,168
TD Goodwin	150	\$114,667	\$283,103	\$397,770	\$5,600
Farrior and Sons, Inc.	150	\$155,000	\$308,000	\$463,000	\$4,500
G&G Builders	180	\$185,000	\$341,000	\$526,000	\$0.00

\*Indicates recommended award based on the lowest responsible, responsive bid.