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ADVERTISEMENT FOR BIDS 
by 

Greenville Utilities Commission of the City of Greenville, NC 
for 

The Greenville Utilities Commission 
GCP-10112 VOA Site C Road Gas Improvements  

Pitt County, North Carolina 
 
 

Sealed Bids for the Construction of a 4.0-mile, 4-inch PE natural gas main will be received by the 
Greenville Utilities Commission in the Engineering Center Conference Room at 3355 NC Hwy 43 North, 
Greenville, NC 27834 until June 7, 2022 at 2 P.M. and immediately thereafter publicly opened and read. 

 

Bids must be enclosed in a sealed envelope, addressed to the Greenville Utilities Commission and the 
outside of the envelope must be marked BID FOR GCP-10112 VOA Site C Road Gas Improvements.  All 
Bids must include the information specified in the format specified in the Instructions to Bidders, and all 
Bids must be made on blank forms provided with and included in the bound document.  The name, 
address, and license number of the Bidder must be plainly marked thereon.  Oral or faxed Bids are 
invalid and will be rejected. 
 

Each Bid submitted must be accompanied by cash or a certified check, drawn on a bank or trust company 
authorized to do business in North Carolina, payable to the Greenville Utilities Commission in an amount 
at least equal to five percent (5%) of the total amount of the Bid, as a guarantee that a contract will be 
entered into.  In lieu of cash or a certified check, the Bidder may submit a bid bond in the form prescribed 
in G.S. 143-129 as amended by Chapter 1104 of the Public Laws of 1951.   

 

Contractors are notified that legislative acts relating to licensing of contractors will be observed in 
receiving bids and awarding contracts.  It is the Bidder’s responsibility to ensure and to provide proof of 
compliance with all applicable licensing requirements. 

 

A Pre-Bid Conference will be held at the Greenville Utilities Commission Engineering Center at 3345 NC 
Hwy 43 North, Greenville, North Carolina 27834 on May 19, 2022, at __2 P.M.________. 

The major items of Work include: 
• Constructing, testing, cleaning, drying, purging, and filling with gas a 4.0-mile, 4-inch PE natural 

gas pipeline; 
• Tying in the new pipeline to the existing natural gas distribution system. 

Bidders are advised that this contract contains provisions requiring the Contractor to document that 
sufficient good faith efforts have been made to provide equal opportunity for Minority and Women 
Enterprises to participate in the subcontracting and material supplier opportunities available under this 
contract. 
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The complete Bid Package will be posted and available at http://www.guc.com/doing-business-with-us 
for download. 

 

The right is reserved to reject any or all Bids, to waive informalities, and to award Contract or Contracts 
which, in the opinion of the Owner, appear to be in its best interest.  The right is reserved to hold any or 
all Bids for a period of sixty (60) days from the opening thereof. 

 

COVID-19 Notification 
Greenville Utilities Commission is committed to the health and safety of our customers and employees. We 
are taking the spread of COVID-19 very seriously and continue to monitor the latest Local, State, and Federal 
guidance. 

 
Our offices are presently open to the public. We are receiving FedEx, UPS, US Mail. 

 

 

 

       GREENVILLE UTILITIES COMMISSION  

       (Owner) 

 

       Mr. F. Durward Tyson, Jr., P.E. 

       (Assistant Director of Gas Systems) 

 

http://www.guc.com/doing-business-with-us
http://www.guc.com/doing-business-with-us


 GCP-10112 VOA Site C Road Gas Improvements  SECTION B 
Background Information 

BACKGROUND INFORMATION B - 1 

INTRODUCTION AND PROJECT DESCRIPTION 

The Greenville Utilities Commission (GUC) is requesting Bids for the construction, testing, and gassing-
up of the VOA Road Loop Pipeline. The proposed 4-inch ASTM D2513, 0.391-inch wall thickness, 
MDPE natural gas main is approximately 4.0 miles in length. The route of the proposed gas main ties in-
to an existing gas main near the intersection of Stantonsburg Road and VOA Site C Road and follows 
VOA Site C Road to the north along the Right-of-Way, and ties into an existing gas main near the inter-
section of Lawrence Run Drive and VOA Site C Road. Construction will be within the NCDOT Right-of-
Way or GUC Utility Easement as shown on plans. As designed, there is are (3) horizontal directional 
drill (HDDs) and the remainder of the construction is designed to be performed by a conventional 
open trench method. The new gas main is to be hydrostatically tested to 90 psig for a maximum al-
lowable operating pressure (MAOP) of 60 psig. The Greenville Utilities Commission intends to operate 
the main at 60 psig. 

 
The Contractor will be required to deliver a tested, cleaned, purged, and gassed-up pipeline. The Con-
tractor shall make all tie-ins between the proposed VOA Road Loop Pipeline and the existing 4-inch PE 
natural gas pipeline. The Contractor shall coordinate the tie-ins of the proposed VOA Road Loop Pipe-
line and existing 4-inch PE natural gas pipelines with the Greenville Utilities Commission. 

 
GENERAL REQUIREMENTS 

Contractor’s bidding on the Work must have a minimum of five (5) years of experience constructing 
polyethylene natural gas mains and/or pipelines according to the requirements of Title 49, Part 192, 
and the project Plans and Specification. Contractor must have a minimum of five (5) years of experi-
ence in horizontal directional drilling with similar diameter polyethylene pipe, preferable in the geo-
logical region of the project. 

 
The Owner shall provide all materials listed in the Bill of Materials contained in the drawings. The 
Contractor shall provide all other materials and equipment required for construction of the pipeline, 
fencing and asphalt paving; and for the restoration for the site following Construction. 

 
SITE CONDITIONS 

The terrain consists of gently rolling hills and low flat areas. There are wetlands, and several smaller 
streams; predominantly designed to be crossed by horizontal directional drilling. The existing road 
right-of-way (ROW) is cleared and may require some brush cutting and removal for construction to 
begin. Some minor clearing of mature growth and secondary growth timber will be required. The land 
surrounding the pipeline route and existing road ROW is predominantly farmland or wooded. Depend-
ing on the season and the rainfall, the site can be expected to be wet with a high-water table. 

 
The site elevation is between approximately 79 feet above sea level (ASL) at the southern end of the 
gas main to approximately 56 feet above sea level (ASL) at the bottom of Pinelog Branch. The 100-
year flood elevation at the site is 61.5 feet ASL. 
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ARTICLE 1—DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 
meanings indicated below: 

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which 
registers plan holders. 

The Greenville Utilities Commission  

Engineering and Operations Center 

3355 NC Hwy 43 North 

Greenville, North Carolina 27834 

ARTICLE 2—BIDDING DOCUMENTS 

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents 
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is 
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation 
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use 
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers. 

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion of 
the Project and permission to download or distribution of the Bidding Documents does not confer 
a license or grant permission or authorization for any other use. Authorization to download 
documents, or other distribution, includes the right for plan holders to print documents solely for 
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder 
pays all costs associated with printing or reproduction. Printed documents may not be re-sold 
under any circumstances. 

ARTICLE 3—QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 
five days of Owner’s request, Bidder must submit the following information: 

A. Written evidence establishing its qualifications such as financial data, previous experience, 
and present commitments. 

B. A written statement that Bidder is authorized to do business in the state where the Project 
is located. 

C. Bidder’s state or other contractor license number, if applicable. 

D. Subcontractor and Supplier qualification information. 

E. Other required information regarding qualifications. 

F. Proof of five (5) years of recent and current experience with similar natural gas main or 
pipeline projects constructed under the requirements of Title 49, Part 192, having similar 
sized MDPE and HDPE pipe, and including horizontal directional drilling length. 
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3.02 A Bidder’s failure to submit required qualification information within the times indicated may 
disqualify Bidder from receiving an award of the Contract. 

3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek 
additional pertinent information regarding Bidder’s qualifications. 

3.04 OPERATOR   QUALIFICIATIONS 

Successful Bidder will be required to meet the Greenville Utilities Commission Operator 
Qualification requirements for all covered tasks included in the Work under this Contract. 

 

ARTICLE 4—PRE-BID CONFERENCE 

4.01 A non-mandatory pre-bid conference will be held at the time and location indicated in the 
Advertisement or invitation to bid. Representatives of Owner and Engineer will be present to 
discuss the Project. Bidders are encouraged to attend and participate in the conference; however, 
attendance at this conference is not required to submit a Bid. 

4.02 Information presented at the pre-Bid conference does not alter the Contract Documents. Owner 
will issue Addenda to make any changes to the Contract Documents that result from discussions 
at the pre-Bid conference. Information presented, and statements made at the pre-bid 
conference will not be binding or legally effective unless incorporated in an Addendum. 

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S 
SAFETY PROGRAM; OTHER WORK AT THE SITE 

5.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, 
easements, and other lands furnished by Owner for the use of the Contractor. Any additional 
lands required for temporary construction facilities, construction equipment, or storage of 
materials and equipment, and any access needed for such additional lands, are to be 
obtained and paid for by Contractor. 

5.02 Existing Site Conditions 

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions 

1. The Supplementary Conditions identify the following regarding existing conditions at or 
adjacent to the Site: 

a. Those reports of explorations and tests of subsurface conditions at or adjacent to 
the Site that contain Technical Data. 

b. Those drawings known to Owner of existing physical conditions at or adjacent to 
the Site, including those drawings depicting existing surface or subsurface 
structures at or adjacent to the Site (except Underground Facilities), that contain 
Technical Data. 

c. Reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site. 
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d. Technical Data contained in such reports and drawings. 

2. Owner will make copies of reports and drawings referenced above available to any 
Bidder on request. These reports and drawings are not part of the Contract Documents, 
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely, 
as provided in the General Conditions, has been identified and established in the 
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 
Bidder draws from any Technical Data or any other data, interpretations, opinions, or 
information contained in such reports or shown or indicated in such drawings.  The 
Bidder will be responsible for the cost associated with making the copies available. 

3. If the Supplementary Conditions do not identify Technical Data, the default definition of 
Technical Data set forth in Article 1 of the General Conditions will apply. 

 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in 
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the 
presence or location of Underground Facilities are not intended to be categorized, identified, 
or defined as Technical Data. 

5.03 Site Visit and Testing by Bidders 

A. Bidder is required to visit the Site and conduct a thorough visual examination of the Site and 
adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the 
Site. 

B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of 
Site conditions. 

C. On request, and to the extent Owner has control over the Site, and schedule permitting, 
the Owner will provide Bidder general access to the Site to conduct such additional 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary 
for preparing and submitting a successful Bid. Owner will not have any obligation to grant 
such access if doing so is not practical because of existing operations, security or safety 
concerns, or restraints on Owner’s authority regarding the Site. Bidder is responsible for 
establishing access needed to reach specific selected test sites. 

D. Bidder must comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions 
established by Owner or by property owners or other entities controlling the Site with 
respect to schedule, access, existing operations, security, liability insurance, and applicable 
safety programs. 

5.04 Owner’s Safety Program 

A. Site visits and work at the Site may be  governed by an Owner safety program. If an Owner 
safety program exists, it will be noted in the Supplementary Conditions. 

5.05 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the 
general nature of other work of which Owner is aware (if any) that is to be performed at the 
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Site by Owner or others (such as utilities and other prime contractors) and relates to the 
Work contemplated by these Bidding Documents. If Owner is party to a written contract for 
such other work, then on request, Owner will provide to each Bidder access to examine such 
contracts (other than portions thereof related to price and other confidential matters), if any. 

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

6.01 Express Representations and Certifications in Bid Form, Agreement 

A. The Bid Form that each Bidder will submit contains express representations regarding the 
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and 
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should 
review these representations and certifications, and assure that Bidder can make the 
representations and certifications in good faith, before executing and submitting its Bid. 

B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express 
representations and certifications when it executes the Agreement. 

ARTICLE 7—INTERPRETATIONS AND ADDENDA 

7.01 Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the 
Bidding Documents. 

7.02 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to 
Engineer in writing. Contact information and submittal procedures for such questions are as 
follows: 

Seth Anderson, P.E. 
Rivers and Associates,  
107 E. 2nd Street 
Greenville, North Carolina 27858 

Email: sanderson@riversandassociates.com 

And Copied to: 

F. Durward Tyson, Jr., P.E. 
Greenville Utilities Commission 
3355 NC Hwy 43 North 
Greenville, North Carolina 27834 

          Fax: (252) 551-2048 
Email: tysonfd@guc.com 

7.03 Interpretations or clarifications considered necessary by Engineer in response to such questions 
will be issued by Addenda delivered to all registered plan holders. Questions received less than 
seven days prior to the date for opening of Bids may not be answered. 

7.04 Only responses set forth in an Addendum will be binding. Oral and other interpretations or 
clarifications will be without legal effect. Responses to questions are not part of the Contract 

mailto:sanderson@riversandassociates.com
mailto:sanderson@riversandassociates.com
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Documents unless set forth in an Addendum that expressly modifies or supplements the Contract 
Documents. 

ARTICLE 8—BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 
Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the 
form of a certified check, bank money order, or a Bid bond issued by a surety meeting the 
requirements of Paragraph 6.01 of the General Conditions. Such Bid bond will be issued in the 
form included in the Bidding Documents. Bid security must be at least 5% of the Bidder’s 
maximum Bid price. 

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the 
contract to such Bidder, and such Bidder has executed the Contract, furnished the required 
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid 
security will be released. If the Successful Bidder fails to execute and deliver the Contract and 
furnish the required Contract security within 15 days after the Notice of Award, Owner may 
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder 
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s 
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if 
Bidder defaults. 

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving 
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the 
Contract or to the end of the Bid Acceptance Period as indicated in Article 7 of the Bid, 
whereupon Bid security furnished by such Bidders will be released. 

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving 
the award will be released within 7 days after the Bid opening. 

ARTICLE 9—CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially 
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set 
forth in the Agreement. 

9.02 Deleted 

9.03 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial 
Completion, or completion of the Work in readiness for final payment, are set forth in the 
Agreement. 

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS 

10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents without consideration during the bidding and Contract 
award process of possible substitute or “or-equal” items. In cases in which the Contract allows 
the Contractor to request that Engineer authorize the use of a substitute or “or-equal” item of 
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material or equipment, application for such acceptance may not be made to and will not be 
considered by Engineer until after the Effective Date of the Contract. 

10.02 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will 
furnish the materials and equipment specified or described in the Bidding Documents, as 
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of 
“or-equal” or substitution requests are made at Bidder’s sole risk. 

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

11.01 Deleted 

11.02 If required by the bid documents, the apparent Successful Bidder, and any other Bidder so 
requested, must submit to Owner a list of the Subcontractors or Suppliers proposed for the any 
portions of the Work within five days after Bid opening. 

11.03 If requested by Owner, such list must be accompanied by an experience statement with pertinent 
information regarding similar projects and other evidence of qualification for each such 
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection 
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given, 
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent 
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by 
the difference in cost occasioned by such substitution, and Owner may consider such price 
adjustment in evaluating Bids and making the Contract award. 

11.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers. 
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security 
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer 
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable 
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in 
Paragraph 7.07 of the General Conditions. 

11.05 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 
against whom Contractor has reasonable objection. 

11.06 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 
7.07A. 

ARTICLE 12—PREPARATION OF BID 

12.01 The Bid Form is included with the Bidding Documents.  Additional copies may be obtained from 
the Engineer. 

A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures 
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be 
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item 
listed therein. 

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder 
may enter the words “No Bid” or “Not Applicable.” 
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12.02 If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare 
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the 
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8½ inch 
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the 
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally 
vary in appearance from the original paper version of the Bid Form, providing that all required 
information and submittals are included with the Bid. 

12.03 A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title 
must appear under the signature), accompanied by evidence of authority to sign. The corporate 
address and state of incorporation must be shown. 

12.04 A Bid by a partnership must be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The official 
address of the partnership must be shown. 

12.05 A Bid by a limited liability company must be executed in the name of the firm by a member or 
other authorized person and accompanied by evidence of authority to sign. The state of formation 
of the firm and the official address of the firm must be shown. 

12.06 A Bid by an individual must show the Bidder’s name and official address. 

12.07 A Bid by a joint venture must be executed by an authorized representative of each joint venturer 
in the manner indicated on the Bid Form. The joint venture must have been formally established 
prior to submittal of a Bid, and the official address of the joint venture must be shown. 

12.08 All names must be printed in ink below the signatures. 

12.09 The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must 
be filled in on the Bid Form. 

12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid must 
be shown. 

12.11 The Bid must contain evidence of Bidder’s authority to do business in the state where the Project 
is located. 

12.12 If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the 
Project is located, the Bid must contain evidence of Bidder’s licensure. Bidder’s state contractor 
license number must also be shown on the Bid Form. 

ARTICLE 13—BASIS OF BID 

13.01 Unit Price 

A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price 
section of the Bid Form. 

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item 
will be the product of the “Estimated Quantity”, which Owner or its representative has set 
forth in the Bid Form, for the item and the corresponding “Bid Unit Price” offered by the 
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total 
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price 
will be determined in accordance with Paragraph 13.03 of the General Conditions. 
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C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures 
and the correct sum thereof will be resolved in favor of the correct sum.  

D. Alternates to the Base Bid for unit price items shall replace the corresponding item in the 
Base Bid. 

13.02 Allowances 

A. For cash allowances the Bid price must include such amounts as the Bidder deems proper for 
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if 
any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General 
Conditions. 

13.03 Price-Plus-Time Bids 

A. Deleted 

ARTICLE 14—SUBMITTAL OF BID 

14.01 With each copy of the Bidding Documents, a Bidder is furnished one bound copy of the Bid 
Form, and all the attachments outlined in Article 2 of the Bid Form to be submitted.  If provided 
by Addendum, an unbound copy of the Bid Form is to be completed and submitted with all the 
attachments outlined in Article 2 of the Bid Form.   

14.02 A Bid must be received no later than the date and time prescribed and at the place indicated in 
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the 
Project title, and, if applicable, the designated portion of the Project for which the Bid is 
submitted, the name and address of Bidder, and must be accompanied by the Bid security and 
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 
containing the Bid must be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED.” A mailed Bid must be addressed to the location designated in the 
Advertisement. 

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the 
correct location or in the designated manner, will not be accepted and will be returned to the 
Bidder unopened. 

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID 

15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted 
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid 
will be returned to the Bidder. 

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the 
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the 
opening of Bids. 

15.03 If within 72 hours after Bids are opened, not including weekends and holidays legally recognized 
by the Owner, any Bidder files a duly signed written notice with Owner and promptly thereafter 
demonstrates to the reasonable satisfaction of Owner that there was a material and substantial 



GCP-10112 VOA Site C Road Gas Improvements Instructions to Bidders for Construction Contract Section C 

This document is a MODIFIED version of EJCDC® C-200, Instructions to Bidders for Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Modified to include RD edits from RUS Bulletin 1780-26 (6/16/2020). 

Page 9 of 11 

mistake in the preparation of its Bid, the Bidder may withdraw its Bid, and the Bid security will be 
returned. Thereafter, if the Work is rebid, the Bidder will be disqualified from further bidding on 
the Work. 

ARTICLE 16—OPENING OF BIDS 

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT 

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor 
Bid informalities not involving price, time, or changes in the Work. 

18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, 
to not be responsible. 

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the 
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of 
the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then 
Owner will reject the Bid as nonresponsive. 

18.04 If Owner awards the contract for the Work, such award will be to the responsible Bidder 
submitting the lowest responsive Bid. 

18.05 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed 
requirements, and such alternates, unit prices, and other data, as may be requested in the 
Bid Form or prior to the Notice of Award. 

18.06 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder 
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for 
those portions of the Work for which the identity of Subcontractors and Suppliers must be 
submitted as provided in the Bidding Documents. 

18.07 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers. 

ARTICLE 19—BONDS AND INSURANCE 

19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets 
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),  
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insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must be 
accompanied by required bonds and insurance documentation. 

19.02 Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds 
as part of the bidding process. 

ARTICLE 20—SIGNING OF AGREEMENT 

20.01 When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the 
unexecuted counterparts of the Agreement along with the other Contract Documents as 
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and 
deliver the required number of counterparts of the Agreement and any bonds and insurance 
documentation required to be delivered by the Contract Documents to Owner. Within 10 days 
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful 
Bidder, together with printed and electronic copies of the Contract Documents as stated in 
Paragraph 2.02 of the General Conditions. 

ARTICLE 21—SALES AND USE TAXES 

21.01 The contractor shall prepare and provide to the Owner a sales tax report with all of the 
Contractor’s invoices. 

ARTICLE 23 - CONTRACTS TO BE ASSIGNED 

23.01  No separate contracts for equipment or material procurement will be executed by the Owner. 
All materials and equipment not specifically mentioned as furnished by Owner shall be furnished by the 
Contractor awarded the Work. 

 

 

ARTICLE 24—RETAINAGE 

 

24.01  Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth 
in the Agreement. 

 

ARTICLE 25— PARTNERING 

 

25.01 Owner does not intend to participate in a partnering process with Contractor(s). 

 

ARTICLE 26—EQUAL OPPORTUNITY  EMPLOYMENT 

 

26.1 The Contractor’s employment practices shall be in accordance with North Carolina G.S. 168, and 
the North Carolina Civil Rights Act of 1964. 
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26.2 Greenville Utilities Commission has adopted an Affirmative Action and Minority and Women 
Business Enterprise Plan (M/WBE) Program. Firms submitting a proposal are attesting that they 
also have taken affirmative action to ensure equality of opportunity in all aspects of 
employment, and to utilize M/WBE suppliers of materials and/or labor. Greenville Utilities 
Commission’s (Owner’s) policy requires its contractors to document that sufficient good faith 
efforts have been made to provide equal opportunity for Minority and Women’s Business 
Enterprises (M/WBE) to participate in the subcontracting and material supplier opportunities 
available under this contract. 

26.3 The Contractor shall review the requirements and guidelines, and complete the Affidavits set 
forth in the Special Instructions to Bidders included in SECTION D. The Special Instructions to 
Bidders must be completed and submitted with the Contractor’s Proposal. 
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Special Instructions to Bidders 

 
City of Greenville/Greenville Utilities Commission 

Minority and/or Women Business Enterprise (M/WBE) Program 
 
 
 
 
 
 
 
 
 
 
 

GUC 
Construction Guidelines and Affidavits 

$100,000 and above 
 
 
 
 
 
 
 
 
 
 
 
 

These instructions shall be included with each bid solicitation. 
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City of Greenville/Greenville Utilities Commission 
Minority and/or Women Business Enterprise Program  

 

$100,000 and Above Construction Guidelines for M/WBE Participants 
 

Policy Statement 
It is the policy of the City of Greenville and Greenville Utilities Commission to provide minorities and women 
equal opportunity for participating in all aspects of the City’s and Utilities’ contracting and procurement 
programs, including but not limited to, construction projects, supplies and materials purchases, and professional 
and personal service contracts. 
 
Goals and Good Faith Efforts 
Bidders responding to this solicitation shall comply with the M/WBE program by making Good Faith Efforts to 
achieve the following aspiration goals for participation. 
 
 GUC 

MBE WBE 
Construction  7% 4% 

 
Bidders shall submit M/WBE information with their bids on the forms provided.  This information will be subject 
to verification by GUC prior to contract award.  As of July 1, 2009, contractors, subcontractors, suppliers, 
service providers, or M/WBE members of joint ventures intended to satisfy GUC M/WBE goals shall be 
certified by the NC Office of Historically Underutilized Businesses (NC HUB) only.  Firms qualifying as “WBE” for 
GUC’s goals must be designated as a “women-owned business” by the HUB Office.  Firms qualifying as “MBE” for 
the GUC’s goals must be certified in one of the other categories (i.e.:  Black, Hispanic, Asian American, American 
Indian, Disabled, or Socially and Economically Disadvantaged).  Those firms who are certified as both a “WBE” 
and “MBE” may only satisfy the “MBE” requirement.  A complete database of NC HUB certified firms may be 
found at http://www.doa.nc.gov/hub/.  An internal database of firms who have expressed interest to do 
business with the City and GUC is available at www.greenvillencmwbe.org.  However, the HUB status of these 
firms must be verified by the HUB database.  GUC shall accept NCDOT certified firms on federally funded 
projects only.  Please note:  A contractor may utilize any firm desired.  However, for participation purposes, all 
M/WBE vendors who wish to do business as a minority or a female must be certified by NC HUB. 
 
The Bidder shall make good faith efforts to encourage participation of M/WBEs prior to submission of bids in 
order to be considered as a responsive bidder.  Bidders are cautioned that even though their submittal indicates 
they will meet the M/WBE goal, they should document their good faith efforts and be prepared to submit this 
information, if requested.   
 
The M/WBE’s listed by the Contractor on the Identification of Minority/Women Business Participation which 
are determined by the GUC to be certified shall perform the work and supply the materials for which they are 
listed unless the Contractors receive prior authorization from the GUC to perform the work with other forces or 
to obtain materials from other sources.  If a contractor is proposing to perform all elements of the work with his 
own forces, he must be prepared to document evidence satisfactory to the owner of similar government 
contracts where he has self-performed.   
 
The Contractor shall enter into and supply copies of fully executed subcontracts with each M/WBE or supply 
signed Letter(s) of Intent to the Project Manager after award of contract and prior to Notice to Proceed.  Any 
amendments to subcontracts shall be submitted to the Project Manager prior to execution. 

http://www.doa.nc.gov/hub/
http://www.doa.nc.gov/hub/
http://www.greenvillencmwbe.org/
http://www.greenvillencmwbe.org/
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Instructions 
 
The Bidder shall provide with the bid the following documentation: 
 

  Identification of Minority/Women Business Participation  
(if participation is zero, please mark zero—Blank forms will be considered nonresponsive) 
 

 Affidavit A (if subcontracting) 
 
OR 
 

 Identification of Minority/Women Business Participation 
 (if participation is zero, please mark zero—Blank forms will be considered nonresponsive) 
 

 Affidavit B (if self-performing; must attest that bidder does not customarily subcontract   
 work on this type of project—includes supplies and materials) 
 
Within 72 hours or 3 business days after notification of being the apparent low bidder who is subcontracting 
anything must provide the following information: 
  

  Affidavit C (if aspirational goals are met or are exceeded) 
  
OR 
 

 Affidavit D (if aspirational goals are not met) 
 
After award of contract and prior to issuance of notice to proceed: 
 

 Letter(s) of Intent or Executed Contracts 
 
**With each pay request, the prime contractors will submit the Proof of Payment Certification, listing 
payments made to M/WBE subcontractors. 
 
***If a change is needed in M/WBE Participation, submit a Request to Change M/WBE Participation Form.  
Good Faith Efforts to substitute with another M/WBE contractor must be demonstrated.   

 
Minimum Compliance Requirements: 
 

All written statements, affidavits, or intentions made by the Bidder shall become a part of the agreement 
between the Contractor and the GUC for performance of contracts.  Failure to comply with any of these 

statements, affidavits or intentions or with the minority business guidelines shall constitute a breach of the 
contract.  A finding by the GUC that any information submitted (either prior to award of the contract or during 

the performance of the contract) is inaccurate, false, or incomplete, shall also constitute a breach of the 
contract.  Any such breach may result in termination of the contract in accordance with the termination 

provisions contained in the contract.  It shall be solely at the option of the GUC whether to terminate the 
contract for breach or not.  In determining whether a contractor has made Good Faith Efforts, the GUC will 
evaluate all efforts made by the Contractor and will determine compliance in regard to quantity, intensity, 

and results of these efforts. 
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Identification of Minority/Women Business Participation 
 
I,                   , 

(Name of Bidder) 
do hereby certify that on this project, we will use the following minority/women business enterprises as 
construction subcontractors, vendors, suppliers or providers of professional services. 
 
Firm Name, Address and Phone #       Work type  *M/WBE Category 
   

 

     

 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

   

 

*M/WBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (S) Disabled (D) 

 
If you will not be utilizing M/WBE contractors, please certify by entering zero “0”  

 

The total value of MBE business contracting will be ($)        . 

The total value of WBE business contracting will be ($)        . 
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Greenville Utilities Commission AFFIDAVIT A – Listing of Good Faith Efforts 
County of            

(Name of Bidder) 
Affidavit of              

I have made a good faith effort to comply under the following areas checked: 
Bidders must earn at least 50 points from the good faith efforts listed for their bid to be 
considered responsive.   (1 NC Administrative Code 30 I.0101) 
 1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and 

that were known to the contractor, or available on State or local government maintained lists, at least 10 days 
before the bid date and notified them of the nature and scope of the work to be performed. 

 2 --(10 pts) Made the construction plans, specifications and requirements available for review by prospective 
minority businesses, or providing these documents to them at least 10 days before the bids are due. 

 3 – (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority 
participation. 

 4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses. 

 5 – (10 pts) Attended prebid meetings scheduled by the public owner. 
 6 – (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding 

or insurance for subcontractors. 
 7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as 

unqualified without sound reasons based on their capabilities.  Any rejection of a minority business based on 
lack of qualification should have the reasons documented in writing. 

 8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving 
credit that is ordinarily required.  Assisted minority businesses in obtaining the same unit pricing with the 
bidder's suppliers in order to help minority businesses in establishing credit. 

 9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project when 
possible. 

 10 - (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppliers to 
meet cash-flow demands. 

 
The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the 
Identification of Minority/Women Business Participation schedule conditional upon scope of contract to 
be executed with the Owner.  Substitution of contractors must be in accordance with GS143-128.2(d) 
Failure to abide by this statutory provision will constitute a breach of the contract.  
 
The undersigned hereby certifies that he or she has read the terms of the minority/women business 
commitment and is authorized to bind the bidder to the commitment herein set forth. 

Date:   Name of Authorized Officer:         
          Signature:         
                    Title:         
 

State of______________, County of       
Subscribed and sworn to before me this   day of    20  
Notary Public      
My commission expires    

 
  SEAL 
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Greenville Utilities Commission --AFFIDAVIT B-- Intent to Perform  
         Contract with Own Workforce. 
County of      
Affidavit of              

(Name of Bidder) 
I hereby certify that it is our intent to perform 100% of the work required for the      
 
                     contract. 

(Name of Project) 
 
In making this certification, the Bidder states that the Bidder does not customarily subcontract elements 
of this type project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; and 

 
The Bidder agrees to provide any additional information or documentation requested by the owner in 
support of the above statement.  
 
The undersigned hereby certifies that he or she has read this certification and is authorized to bind the 
Bidder to the commitments herein contained. 
 
 
 
 
Date:          Name of Authorized Officer:         
 
      Signature:         
 
               Title:         
 
 
 
 
 
State of _________      __ , County of ________________________ 
Subscribed and sworn to before me this     day of   20___ 
Notary Public      
My commission expires     

 
  SEAL 
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Greenville Utilities Commission - AFFIDAVIT C -   Portion of the Work to be 
            Performed by M/WBE Firms 
County of      
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  

If the portion of the work to be executed by M/WBE businesses as defined in GS143-128.2(g) and the 
COG/GUC M/WBE Plan sec. III is equal to or greater than 11% of the bidders total contract price, then 
the bidder must complete this affidavit.  This affidavit shall be provided by the apparent lowest 
responsible, responsive bidder within 72 hours after notification of being low bidder. 
 
Affidavit of          I do hereby certify that on the 
     (Name of Bidder) 
               

     (Project Name) 
Project ID#      Amount of Bid  $      
 
I will expend a minimum of   % of the total dollar amount of the contract with minority business 
enterprises and a minimum of              % of the total dollar amount of the contract with women business 
enterprises.  Minority/women businesses will be employed as construction subcontractors, vendors, 
suppliers or providers of professional services.  Such work will be subcontracted to the following firms 
listed below.     Attach additional sheets if required 
Name and Phone Number *M/WBE 

Category 
Work description Dollar Value 

    
    
    
    
    
    
    
    
    
*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American Indian (I), 

Female (F) Socially and Economically Disadvantaged (S) Disabled (D) 
 

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with M/WBE Firms for 
work listed in this schedule conditional upon execution of a contract with the Owner.  Failure to fulfill 
this commitment may constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
 
Date:         Name of Authorized Officer:         
 
      Signature:         
 
              Title:          
 

State of    , County of      
Subscribed and sworn to before me this   day of   20  
Notary Public      
My commission expires    

 
  SEAL 
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Greenville Utilities Commission AFFIDAVIT D – Good Faith Efforts 
 
County of      
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)  
 
If the goal of 11% participation by minority/women business is not achieved, the Bidder shall 
provide the following documentation to the Owner of his good faith efforts:  
       
Affidavit of          I do hereby certify 
that on the 
     (Name of Bidder) 
              

     (Project Name) 
Project ID#      Amount of Bid $     
 
I will expend a minimum of   % of the total dollar amount of the contract with minority 
business enterprises and a minimum of              % of the total dollar amount of the contract with 
women business enterprises. Minority/women businesses will be employed as construction 
subcontractors, vendors, suppliers or providers of professional services.  Such work will be 
subcontracted to the following firms listed below.  (Attach additional sheets if required) 
 
Name and Phone Number *M/WBE 

Category 
Work description Dollar Value 

    
    
    
    
    

*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American 
Indian (I),Female (F) Socially and Economically Disadvantaged (S) Disabled (D) 

Examples of documentation required to demonstrate the Bidder's good faith efforts to meet the goals set forth in 
these provisions include, but are not necessarily limited to, the following: 

A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by the 
State for each subcontract to be let under this contract (if 3 or more firms are shown on the source list).  Each 
solicitation shall contain a specific description of the work to be subcontracted, location where bid documents can 
be reviewed, representative of the Prime Bidder to contact, and location, date and time when quotes must be 
received. 

B. Copies of quotes or responses received from each firm responding to the solicitation. 

C. A telephone log of follow-up calls to each firm sent a solicitation. 

D. For subcontracts where a minority business firm is not considered the lowest responsible sub-bidder, copies of 
quotes received from all firms submitting quotes for that particular subcontract. 

E. Documentation of any contacts or correspondence to minority business, community, or contractor organizations 
in an attempt to meet the goal. 

F. Copy of pre-bid roster. 

G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority business. 

H. Letter detailing reasons for rejection of minority business due to lack of qualification. 

I. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, lines of 
credit, or joint pay agreements to secure loans, supplies, or letter of credit, including waiving credit that is 
ordinarily required. 

Failure to provide the documentation as listed in these provisions may result in rejection of the bid and award to the 
next lowest responsible and responsive bidder. 
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Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with M/WBE 
Firms for work listed in this schedule conditional upon execution of a contract with the Owner.  
Failure to fulfill this commitment may constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the bidder to the commitment herein set forth. 
 
Date:       Name of Authorized Officer:       
                Signature:       
       Title:         

 
State of    , County of       
Subscribed and sworn to before me this   day of    20  
Notary Public     
My commission expires    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  
SEAL 
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LETTER OF INTENT 

M/WBE Subcontractor Performance 
 

Please submit this form or executed subcontracts with M/WBE firms after award of 
contract and prior to issuance of notice to proceed. 

 
 

PROJECT: ____________________________________________________________________ 
     (Project Name) 
 
TO:  _________________________________________________________________________ 
                                                          (Name of Prime Bidder/Architect) 
 
The undersigned intends to perform work in connection with the above project as a: 
 
 
____Minority Business Enterprise   _____Women Business Enterprise 
 
 
The M/WBE status of the undersigned is certified the NC Office of Historically Underutilized 
Businesses (required).   ___ Yes     ___ No 
 
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project at the following dollar amount: 
 

Work/Materials/Service Provided Dollar Amount of 
Contract 

Projected Start 
Date 

Projected End 
Date 

 
 
 

   

 
 
 

   

 
 

_______________________________________ 
(Date) 

 
______________________________________      _____________________________________ 
                       (Address)                               (Name & Phone No. of M/WBE Firm) 
 
_______________________________________     ____________________________________ 
(Name & Title of Authorized Representative of M/WBE)          (Signature of Authorized Representative of M/WBE) 
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REQUEST TO CHANGE M/WBE PARTICIPATION 

 
(Submit changes only if notified as apparent lowest bidder, continuing through project 

completion)                                                              
 
 

Project:  ______________________________________________________________________ 
 
Bidder or Prime Contractor:  ____________________________________________________ 
 
Name & Title of Authorized Representative:  _______________________________________ 
 
Address: ________________________________ Phone #:  ___________________________ 
 
________________________________________ Email Address: ______________________ 
 
Total Contract Amount (including approved change orders or amendments): $__________ 
 
 
 
Name of subcontractor:  _________________________________________________________ 
 
Good or service provided:  _______________________________________________________ 
 
Proposed Action: 
 
___Replace subcontractor   
___Perform work with own forces     
 
For the above actions, you must provide one of the following reasons (Please check applicable 
reason): 
 
___ The listed MBE/WBE, after having had a reasonable opportunity to do so, fails or refuses to 
execute a written contract. 
 
___The listed MBE/WBE is bankrupt or insolvent. 
 
___The listed MBE/WBE fails or refuses to perform his/her subcontract or furnish the listed 
materials. 
 
___The work performed by the listed subcontractor is unsatisfactory according to industry 
standards and is not in accordance with the plans and specifications; or the subcontractor is 
substantially delaying or disrupting the progress of the work. 
 
 
 



 Do not submit with the bid    Do not submit with the bid    Do not submit with the bid    Do not submit with the bid 
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If replacing subcontractor: 
 
Name of replacement subcontractor:  _______________________________________________ 
 
The M/WBE status of the contractor is certified by the NC Office of Historically Underutilized 
Businesses (required).  ___Yes   ___No 
 
Dollar amount of original contract $________________ 
 
Dollar amount of amended contract $ _______________ 
 
Other Proposed Action: 
 
___Increase total dollar amount of work   ___Add additional subcontractor 
___Decrease total dollar amount of work ___Other 
 
Please describe reason for requested action:  _________________________________________ 
 
  ____________________________________________________________________________ 
 
If adding* additional subcontractor: 
 
The M/WBE status of the contractor is certified by the NC Office of Historically Underutilized 
Businesses (required).___Yes   ___No 
 
 
*Please attach Letter of Intent or executed contract document 
 
Dollar amount of original contract $________________ 
 
Dollar amount of amended contract $ _______________ 
 
 
          Interoffice Use Only: 

Approval __Y __N 

Date___________________ 

Signature_______________ 
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Pay Application No. ______ 

Purchase Order No. ______ 
Proof of Payment Certification 

M/WBE Contractors, Suppliers, Service Providers 
 
Project Name: ________________________________________________ 
 
Prime Contractor:  _____________________________________________ 
 
Current Contract Amount (including change orders): $_________________ 
 
Requested Payment Amount for this Period:  $_______________________ 
 
Is this the final payment?  ___Yes   ___No 
 

Firm Name M/WBE 
Category* 

Total Amount Paid from 
this Pay Request 

Total Contract 
Amount   

(including changes) 

Total Amount 
Remaining 

 
 

    

 
 

    

 
 

    

 
 

    

*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American Indian (I), 
Female (F) Socially and Economically Disadvantaged (S) Disabled (D) 

 
Date:_____________________       Certified By:  __________________________________________ 
                           Name 
              

__________________________________________ 
                            Title 
 
             __________________________________________ 
                                                                      Signature 



BID FORM 

GCP-10112 VOA Site C Road Gas Improvements  
For the 

Greenville Utilities Commission of the City of Greenville, North Carolina 
The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, 
the General Conditions, and the Supplementary Conditions. 

ARTICLE 1—OWNER AND BIDDER 

1.01 This Bid is submitted to:  

F. Durward Tyson, Jr., P.E. 

Greenville Utilities Commission 

3355 NC Hwy 43 North  

Greenville, North Carolina 27834 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 
Owner in the form included in the Bidding Documents to perform all Work as specified or indicated 
in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance 
with the other terms and conditions of the Bidding Documents. 

ARTICLE 2—ATTACHMENTS TO THIS BID 

2.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. Evidence of authority to do business in the state of the Project;  

E. Contractor’s license number as evidence of Bidder’s State Contractor’s License; 

F. Required Bidder Qualification Statement with supporting data; and 

G. All required MBE documentation: 

In accordance with GS 143-128.2(c), Bidder shall identify on its bid the minority businesses that 
it will use on the project and the total dollar value of the bid that will be performed by the 
minority businesses. 

Bidder shall list the good faith efforts made to solicit participation in Affidavit A. 

A Bidder that will perform all of the work with its own workforce may submit an Affidavit B to 
that effect in lieu of the Affidavit A required above. 

1. Identification of Minority Business Participation (MB-1) 

2. Affidavit A, Listing of Good Faith Efforts (MB-2) 

3. Affidavit B, Intent to Perform Contract with Own Workforce (MB-3) 



ARTICLE 3—BASIS OF BID 

3.01 Bid 

A. Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s) on the Bid Schedule: 

 

 

 

Description Unit Estimated 
Quantity 

Bid Unit 
Price Bid Amount 

1001 Mobilization EA 1 $ $ 

2001 
Install 4” PE pipe by conventional 
trenching at 3’ to 5’ depth. LF 18,725 $ $ 

2002 Install 4” PE pipe by conventional 
trenching at over 5’ depth.   LF 260  

$ 
 

$ 

2003 
Install 4” PE pipe by horizontal 
directional drilling LF 841 $ $ 

2004 
Install 4” HDPE pipe by horizontal 
directional drilling LF 700 $ $ 

2005 Install 4” PE pipe by dry bore LF 750 $ $ 

3001 
Install 4” PE ball valve 
assemblies EA 4 $ $ 

3002 Install 6” Valve Box EA 24 $ $ 

3003 Tie-in to existing 4” PE main at 
Stantonsburg Road  

LS 1  
$ 

 
$ 

3004 Tie-in to existing 4” PE main at 
Lawrence Run 

LS 1  
  $ 

 
  $ 

5001 Pigging, testing & gas-up of pipeline LS 1 $ $ 

6001 
Restoration of pipeline ROW (seed, 
mulch, tack, erosion control) AC 4 $ $ 

7001 Install pipeline markers EA 41 $ $ 

7002 Install locating stations EA 19 $ $ 

      

Total of All Unit Price Bid Items $ 
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B. All specified cash allowance(s) are included in the price(s) set forth in the Bid Schedule, and 
have been computed in accordance with Paragraph 13.02 of the General Conditions.  

C. Unit Prices have been computed in accordance with Paragraph 13.03 of the General 
Conditions. 

D. Bidder acknowledges that: 

1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover 
Contractor’s overhead and profit for each separately identified item, and 

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of 
Bids, and final payment for all Unit Price Work will be based on actual quantities, 
determined as provided in the Contract Documents. 

ARTICLE 5—DELETED 

ARTICLE 6—DELETED 

ARTICLE 7—TIME OF COMPLETION 

7.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

7.02 Deleted 

7.03 Deleted 

7.04 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work within the Contract Times. 

ARTICLE 8—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF 
ADDENDA 

8.01 Bid Acceptance Period 

A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer 
period of time that Bidder may agree to in writing upon request of Owner. 

8.02 Instructions to Bidders 

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. 

8.03 Receipt of Addenda 

A. Bidder hereby acknowledges receipt of the following Addenda:  
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Addendum Number Addendum Date 
  
  
  

ARTICLE 9—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

9.01 Bidder’s Representations 

A. In submitting this Bid, Bidder represents the following: 

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda. 

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and 
adjacent areas, and become familiar with the general, local, and Site conditions that may 
affect cost, progress, and performance of the Work. 

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and 
performance of the Work. 

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions 
at or adjacent to the Site and the drawings of physical conditions relating to existing 
surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, with respect to the Technical Data in such reports and 
drawings. 

5. Bidder has carefully studied the reports and drawings relating to Hazardous 
Environmental Conditions, if any, at or adjacent to the Site that have been identified in 
the Supplementary Conditions, with respect to Technical Data in such reports and 
drawings. 

6. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and the Technical 
Data identified in the Supplementary Conditions or by definition, with respect to the 
effect of such information, observations, and Technical Data on (a) the cost, progress, and 
performance of the Work; (b) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Bidder, if selected as Contractor; and 
(c) Bidder’s (Contractor’s) safety precautions and programs. 

7. Based on the information and observations referred to in the preceding paragraph, Bidder 
agrees that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the performance of the Work at the Contract Price, within the Contract 
Times, and in accordance with the other terms and conditions of the Contract. 

8. Bidder is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents. 

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies 
between Site conditions and the Contract Documents, and the written resolution thereof 
by Engineer is acceptable to Contractor. 
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10. The Bidding Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

11. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
without exception the Bid and all prices in the Bid are premised upon performing and 
furnishing the Work required by the Bidding Documents. 

9.02 Bidder’s Certifications 

A. The Bidder certifies the following: 

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation. 

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid. 

3. Bidder has not solicited or induced any individual or entity to refrain from bidding. 

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract. For the purposes of this Paragraph 8.02.A: 

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process. 

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition. 

c. Collusive practice means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels. 

d. Coercive practice means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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BIDDER hereby submits this Bid as set forth above: 

Bidder: 

 
(typed or printed name of organization) 

By:  
 (individual’s signature) 
Name:  
 (typed or printed) 
Title:  
 (typed or printed) 

Date:  
 (typed or printed) 

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign. 
 

Attest:  
 (individual’s signature) 

Name:  
 (typed or printed) 

Title:  
 (typed or printed) 

Date:  
 (typed or printed) 

Address for giving notices: 
  
  
  
 
Bidder’s Contact: 

Name:  
 (typed or printed) 

Title:  
 (typed or printed) 

Phone:  

Email:  

Address:  
  
  
  

Bidder’s Contractor License No.: (if applicable)  
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BID BOND (PENAL SUM FORM) 

Bidder Surety 

Name:  Name:  

Address (principal place of business): Address (principal place of business): 
  

Owner Bid 

Name:  Project (name and location): 

Address (principal place of business):  

 

Bid Due Date:  

Bond 

 Penal Sum:  

Date of Bond:  
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond, 
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
Bidder  Surety 

   
(Full formal name of Bidder)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature) (Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed)  

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 
Name:   Name:  

 (Printed or typed)    (Printed or typed)  

Title:  Title: 
Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as 
joint venturers, if necessary. 
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. 
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under 
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder. 

2. Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by 
the Bidding Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation will be null and void if: 

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents 
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the 
Bidding Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2. All Bids are rejected by Owner, or 

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents 
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety 
when required by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with 
reasonable promptness, identifying this Bond and the Project and including a statement of the amount 
due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice 
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award 
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s 
written consent. 

6. No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after 
the Bid due date. 

7. Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in 
the state in which the Project is located. 

8. Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses 
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by 
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and 
will be deemed to be effective upon receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the 
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, 
seal, and deliver such Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of 
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set 
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said 
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and 
effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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                           Iran Divestment Act Certification                             (R-802)  IDA-1 

   

IRAN DIVESTMENT ACT CERTIFICATION REQUIRED BY  
NORTH CAROLINA SESSION LAW 2015-118 AND 

CHAPTER 147, ARTICLE 6E OF THE NORTH CAROLINA GENERAL STATUTES 
 
 
 

Name of Contractor:         
 
 
 As of the date listed below, the Contractor named above is not listed on the Final Divestment 
List created by the State Treasurer pursuant to  North Carolina Session Law 2015-118 and Chapter 
147, Article 6E of the North Carolina General Statutes. 
 
 
 The undersigned hereby certifies that he or she is authorized by the Contractor named above to 
make the foregoing statement. 
 
 
 
              
Signature       Date 
 
 
 
              
Printed Name       Title 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                             Notes to persons signing this form: 
 
North Carolina Session Law 2015-118 and Chapter 147, Article 6E of the North Carolina General 
Statutes requires this certification for bids or contracts with the State of North Carolina, a North 
Carolina local government, or any other political subdivision of the State of North Carolina.  The 
certification is required at the following times: 
 

• When a bid is submitted 
• When a contract is entered into (if the certification was not already made when the      

vendor made its bid) 
• When a contract is renewed or assigned 

 
North Carolina Session Law 2015-118 and Chapter 147, Article 6E of the North Carolina General 
Statutes also requires that contractors with the State, a North Carolina local government, or any 
other political subdivision of the State of North Carolina must not utilize any subcontractor      
found on the State Treasurer’s Final Divestment List. 
 
The State Treasurer’s Final Divestment List can be found on the State Treasurer’s website at the 
address www.nctreasurer.com/Iran and will be updated every 180 days. 
 

http://www.nctreasurer.com/Iran


 Letter of Compliance to E-Verify for Greenville Utilities Commission 

E-Verify Letter CH .07.11.17

1. I have submitted a bid for contract or desire to enter into a contract with the Greenville

Utilities Commission;

2. As part of my duties and responsibilities pursuant to said bid and/or contract, I affirm

that I am aware of and in compliance with the requirements of E-Verify, Article 2 of

Chapter 64 of the North Carolina General Statutes, to include (mark which applies):

3. ____ After hiring an employee to work in the United States I verify the work

authorization of said employee through E-Verify and retain the record of the verification

of work authorization while the employee is employed and for one year thereafter; or

4. ____ I employee less than fifteen (15) employees in the State of North Carolina.

5. As part of my duties and responsibilities pursuant to said bid and/or contract, I affirm

that to the best of my knowledge and subcontractors employed as a part of this bid

and/or contract, are in compliance with the requirements of E-Verify, Article 2 of

Chapter 64 of the North Carolina General Statutes, to include (mark which applies):

6. ____ After hiring an employee to work in the United States the subcontractor  verifies

the work authorization of said employee through E-Verify and retains the record of the

verification of work authorization while the employee is employed and for one year

thereafter; or

7. ____ Employ less than fifteen (15) employees in the State of North Carolina.

Specify subcontractor: _______________________________________________

 ________________________________ (Company Name) 

 By: ________________________________ (Typed Name) 

 ________________________________ (Authorized Signatory) 

 _________________________________ (Title) 

 _________________________________ (Date) 

F-4
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ARTICLE 1—GENERAL INFORMATION 

1.01 Provide contact information for the Business: 

Legal Name of Business: 

Corporate Office 

Name: Phone number: 

Title: Email address: 
Business address of corporate office: 

Local Office 

Name: Phone number: 

Title: Email address: 
Business address of local office: 

1.02 Provide information on the Business’s organizational structure: 

Form of Business: ☐ Sole Proprietorship ☐ Partnership ☐ Corporation 

☐ Limited Liability Company ☐ Joint Venture comprised of the following companies:
1. 

2. 

3. 

Provide a separate Qualification Statement for each Joint Venturer. 

Date Business was formed: State in which Business was formed: 

Is this Business authorized to operate in the Project location? ☐ Yes ☐ No ☐ Pending

1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are wholly 
or partly (25% or greater) owned by Business: 

Name of business: Affiliation: 

Address: 

Name of business: Affiliation: 

Address: 

Name of business: Affiliation: 

Address: 
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1.04 Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $

Name: Title:

ARTICLE 2—LICENSING

2.01 Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:

ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence
of current certification.

Certification Certifying Agency Certification
Date 

☐ Disadvantaged Business Enterprise

☐Minority Business Enterprise

☐Woman-Owned Business Enterprise

☐ Small Business Enterprise

☐ Disabled Business Enterprise

☐ Veteran-Owned Business Enterprise

☐ Service-Disabled Veteran-Owned Business
☐ HUBZone Business (Historically
Underutilized) Business
☐ Other

☐ None
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ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name Issuing Agency Expiration

4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable
Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last
3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s)
that will provide Work valued at 10% or more of the Contract Price. Provide documentation of
the EMR history for Business and Subcontractor(s).

Year

Company EMR TRFR MH EMR TRFR MH EMR TRFR MH

ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent audited
financial statement, and if such audited financial statement is not current, also provide the most
current financial statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement: ☐ Attached

Date of Business’s most recent audited financial statement: ☐ Attached

Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets ÷ Current Liabilities)

Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
Short Term Investments) ÷ Current Liabilities)
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ARTICLE 6—SURETY INFORMATION 

6.01 Provide information regarding the surety company that will issue required bonds on behalf of the 
Business, including but not limited to performance and payment bonds. 

Surety Name: 

Surety is a corporation organized and existing under the laws of the state of: 

Is surety authorized to provide surety bonds in the Project location? ☐ Yes ☐ No 
Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570 
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury? 
☐ Yes ☐ No
Mailing Address 
(principal place of business): 

Physical Address 
(principal place of business): 

Phone (main): Phone (claims): 

ARTICLE 7—INSURANCE 

7.01 Provide information regarding Business’s insurance company(s), including but not limited to its 
Commercial General Liability carrier. Provide information for each provider. 

Name of insurance provider, and type of policy (CLE, auto, etc.): 
Insurance Provider Type of Policy (Coverage Provided) 

Are providers licensed or authorized to issue policies in the Project location? ☐ Yes ☐ No 
Does provider have an A.M. Best Rating of A-VII or better? ☐ Yes ☐ No
Mailing Address 
(principal place of business): 

Physical Address 
(principal place of business): 

Phone (main): Phone (claims): 
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ARTICLE 8—CONSTRUCTION EXPERIENCE 

8.01 Provide information that will identify the overall size and capacity of the Business. 

Average number of current full-time employees: 

Estimate of revenue for the current year: 

Estimate of revenue for the previous year: 

8.02 Provide information regarding the Business’s previous contracting experience. 

Years of experience with projects like the proposed project: 

As a general contractor: As a joint venturer: 

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03: 
Been disqualified as a bidder by any local, state, or federal agency within the last 5 years? 
☐ Yes ☐ No
Been barred from contracting by any local, state, or federal agency within the last 5 years? 
☐ Yes ☐ No
Been released from a bid in the past 5 years? ☐ Yes ☐ No 

Defaulted on a project or failed to complete any contract awarded to it? ☐ Yes ☐ No 
Refused to construct or refused to provide materials defined in the contract documents or in 
a change order? ☐ Yes ☐ No  
Been a party to any currently pending litigation or arbitration? ☐ Yes ☐ No 

Provide full details in a separate attachment if the response to any of these questions is Yes. 

8.03 List all projects currently under contract in Schedule A and provide indicated information. 

8.04 List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B 
and provide indicated information to demonstrate the Business’s experience with projects similar 
in type and cost of construction. 

8.05 In Schedule C, provide information on key individuals whom Business intends to assign to the 
Project. Provide resumes for those individuals included in Schedule C. Key individuals include the 
Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may 
be provided for Business’s key leaders as well. 

ARTICLE 9—REQUIRED ATTACHMENTS 

9.01 Provide the following information with the Statement of Qualifications: 

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as
required in Paragraph 1.02.

B. Diverse Business Certifications if required by Paragraph 3.01.

C. Certification of Business’s safety performance if required by Paragraph 4.02.

D. Financial statements as required by Paragraph 5.01.
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E. Attachments providing additional information as required by Paragraph 8.02.

F. Schedule A (Current Projects) as required by Paragraph 8.03.

G. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

H. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by
Paragraph 8.05.

I. Additional items as pertinent.
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This Statement of Qualifications is offered by: 

Business:  
(typed or printed name of organization) 

By: 
(individual’s signature) 

Name: 
(typed or printed) 

Title: 
(typed or printed) 

Date: 
(date signed) 

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.) 

Attest: 
(individual’s signature) 

Name: 
(typed or printed) 

Title: 
(typed or printed) 

Address for giving notices: 

Designated Representative: 

Name: 
(typed or printed) 

Title: 
(typed or printed) 

Address: 

Phone: 

Email: 
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Schedule A—Current Projects 

Name of Organization 
Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 
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Schedule B—Previous Experience with Similar Projects 

Name of Organization 
Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 
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Schedule B—Previous Experience with Similar Projects 

Name of Organization 
Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 

Project Owner Project Name 
General Description of Project 
Project Cost Date Project 

Completed Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 
Name 
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

Name Title/Position Organization Telephone Email 
Owner 
Designer 
Construction Manager 
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Schedule C—Key Individuals 

Project Manager 
Name of individual 
Years of experience as project manager 
Years of experience with this organization 
Number of similar projects as project manager 
Number of similar projects in other positions 
Current Project Assignments 
Name of assignment Percent of time used for 

this project 
Estimated project 
completion date 

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 
Name Name 
Title/Position Title/Position 
Organization Organization 
Telephone Telephone 
Email Email 
Project Project 
Candidate’s role on 
project 

Candidate’s role on 
project 

Project Superintendent 
Name of individual 
Years of experience as project superintendent 
Years of experience with this organization 
Number of similar projects as project superintendent 
Number of similar projects in other positions 
Current Project Assignments 
Name of assignment Percent of time used for 

this project 
Estimated project 
completion date 

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 
Name Name 
Title/Position Title/Position 
Organization Organization 
Telephone Telephone 
Email Email 
Project Project 
Candidate’s 
role on project 

Candidate’s 
role on project 
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Safety Manager 
Name of individual 
Years of experience as project manager 
Years of experience with this organization 
Number of similar projects as project manager 
Number of similar projects in other positions 
Current Project Assignments 
Name of assignment Percent of time used for 

this project 
Estimated project 
completion date 

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 
Name Name 
Title/Position Title/Position 
Organization Organization 
Telephone Telephone 
Email Email 
Project Project 
Candidate’s role on 
project 

Candidate’s role on 
project 

Quality Control Manager 
Name of individual 
Years of experience as project superintendent 
Years of experience with this organization 
Number of similar projects as project superintendent 
Number of similar projects in other positions 
Current Project Assignments 
Name of assignment Percent of time used for 

this project 
Estimated project 
completion date 

Reference Contact Information (listing names indicates approval to contact named individuals as a reference) 
Name Name 
Title/Position Title/Position 
Organization Organization 
Telephone Telephone 
Email Email 
Project Project 
Candidate’s 
role on project 

Candidate’s 
role on project 
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NOTICE OF AWARD 

Date of Issuance:  

Owner: Greenville Utilities Commission Owner’s Project No.:  

Engineer: Rivers and Associates, Inc.  Engineer’s Project No.:  

Project: GCP-10112 VOA Site C Road Gas Improvements 

Contract Name: GCP-10112 VOA Site C Road Gas Improvements 

Bidder:  

Bidder’s Address:  

You are notified that Owner has accepted your Bid dated [date] for the above Contract, and that you are 
the Successful Bidder and are awarded a Contract for: 

[Describe Work, alternates, or sections of Work awarded] 

The Contract Price of the awarded Contract is $[Contract Price]. Contract Price is subject to adjustment 
based on the provisions of the Contract, including but not limited to those governing changes, Unit Price 
Work, and Work performed on a cost-plus-fee basis, as applicable. 

[Number of copies sent] unexecuted counterparts of the Agreement accompany this Notice of Award, 
and one copy of the Contract Documents accompanies this Notice of Award, or has been transmitted or 
made available to Bidder electronically. 

☐ Drawings will be delivered separately from the other Contract Documents. 

You must comply with the following conditions precedent within 15 days of the date of receipt of this 
Notice of Award: 

1. Deliver to Owner [number of copies sent] counterparts of the Agreement, signed by Bidder (as 
Contractor). 

2. Deliver with the signed Agreement(s) the Contract security (such as required performance and 
payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in 
the General Conditions, Articles 2 and 6. 

3. Other conditions precedent (if any): [Describe other conditions that require Successful Bidder’s 
compliance] 

Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited. 

Within 10 days after you comply with the above conditions, Owner will return to you one fully signed 
counterpart of the Agreement, together with any additional copies of the Contract Documents as 
indicated in Paragraph 2.02 of the General Conditions. 

Owner: Greenville Utilities Commission 

By (signature):  

Name (printed):  

Title:  

Copy: Engineer 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 

This Agreement is by and between Greenville Utilities Commission (“Owner”) and [name of contracting 
entity] (“Contractor”). 

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary 
Conditions. 

Owner and Contractor hereby agree as follows: 

ARTICLE 1—WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: GCP-10112 VOA Site C Road Gas Improvements 

 

ARTICLE 2—THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows:  

A.  The Greenville Utilities Commission (GUC) is requesting Bids for the construction, testing, 
and gas-sing-up of the VOA Road Loop Pipeline. The proposed 4-inch ASTM D2513, 0.391-
inch wall thickness, MDPE and HDPE natural gas main is approximately 4.0 miles in length. 
The route of the proposed gas main ties into an existing gas main near the intersection of 
Stantonsburg Road and VOA Site C Road and follows VOA Site C Road to the north along 
the Right-of-Way, and ties into an existing gas main near the intersection of Lawrence 
Run Drive and VOA Site C Road. Construction will be within NCDOT Right-of-Way and 
existing utility easements. As designed, there is are (3) horizontal directional drill (HDDs) 
and the remainder of the construction is designed to be performed by a conventional 
open trench method. The new gas main is to be hydrostatically tested to 90 psig for a 
maximum allowable operating pressure (MAOP) of 60 psig. The Greenville Utilities 
Commission intends to operate the main at 60 psig. 

B.  The CONTRACTOR will be required to deliver a tested, cleaned, purged, and gassed-up 
pipeline.  The CONTRACTOR shall make all tie-ins between this project and existing 
facilities. The CONTRACTOR shall coordinate all tie-ins with the Greenville Utilities 
Commission. 

ARTICLE 3—ENGINEER 

3.01 The Owner has retained Rivers & Associates, Inc. (“Engineer”) to act as Owner’s representative, 
assume all duties and responsibilities of Engineer, and have the rights and authority assigned to Engineer 
in the Contract. 
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3.03 Once the Notice of Award has been issued, the Owner may assume all or part of the 
responsibilities of the Engineer and Resident Project Representative. 

ARTICLE 4—CONTRACT TIMES 

4.01 Time is of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Days 

A. The Work will be substantially complete within 120 days after the date when the Contract 
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and 
completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions within 120 days after the date when the Contract Times commence to run. 

 

4.04 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 
and that Owner will suffer financial and other losses if the Work is not completed and 
Milestones not achieved within the Contract Times, as duly modified. The parties also 
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration 
proceeding, the actual loss suffered by Owner if the Work is not completed on time. 
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as 
liquidated damages for delay (but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $500 for each day that expires after 
the time (as duly adjusted pursuant to the Contract) specified above for Substantial 
Completion, until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, 
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted 
pursuant to the Contract) for completion and readiness for final payment, Contractor shall 
pay Owner $500 for each day that expires after such time until the Work is completed 
and ready for final payment. 

3. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and 
final completion are not additive, and will not be imposed concurrently. 

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such 
liquidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is 
precluded from recovering any other damages, whether actual, direct, excess, or 
consequential, for such delay, except for special damages (if any) specified in this Agreement. 

C. Deleted 



GCP-10112 VOA Site C Road Gas Improvements  Section I 
 

This document is a Modified version of EJCDC® C-520, Agreement between Owner and Contractor  
for Construction Contract (Stipulated Price). 

Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 
and American Society of Civil Engineers. All rights reserved. 

Modified to include RD edits from RUS Bulletin 1780-26 (6/16/2020). 
Page 3 of 7 

4.05 Deleted 

ARTICLE 5—CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents, the amounts that follow, subject to adjustment under the Contract: 

A. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6—PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the General 
Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment 
on or about the 25th day of each month during performance of the Work as provided in 
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted 
in a timely manner and otherwise meet the requirements of the Contract. All such payments 
will be measured by the Schedule of Values established as provided in the General Conditions 
(and in the case of Unit Price Work based on the number of units completed) or, in the event 
there is no Schedule of Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not limited 
to liquidated damages, in accordance with the Contract. 

a. 95 percent of the value of the Work completed (with the balance being retainage). 

1) If 50 percent or more of the Work has been completed, as determined by 
Engineer, and if the character and progress of the Work have been satisfactory to 
Owner and Engineer, and Contractor has provided written consent of surety, 
then as long as the character and progress of the Work remain satisfactory to 
Owner and Engineer, there will be no additional retainage.  The 50 percent of 
work completed shall be based on Contractor’s pay request with off-site 
materials excluded and a maximum of 20 percent of on-site stored materials 
included; and 

b. 95 percent of cost of materials and equipment not incorporated in the Work (with 
the balance being retainage) but delivered and suitably stored in a location and 
manner agreed to in writing and pursuant to Paragraph 15.01.B.2 of the General 
Conditions. 

B. Upon Substantial Completion of the entire construction to be provided under the 
construction Contract Documents, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 100 percent of the Work completed, less such amounts set off by 
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Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of 
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch 
list of items to be completed or corrected prior to final payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the 
Contract Price as recommended by Engineer in accordance with Paragraph 15.06 of the 
General Conditions, less any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated damages. 

6.04 Consent of Surety 

A. Owner will not make final payment, or return or release retainage at Substantial Completion 
or any other time, unless Contractor submits written consent of the surety to such payment, 
return, or release. 

6.05 Interest 

A. All amounts not paid when due will bear interest at the maximum legal rate.    

ARTICLE 7—CONTRACT DOCUMENTS 

7.01 Contents 

A. The Contract Documents consist of all of the following: 

1. This Agreement. 

2. Bonds: 

a. Performance bond (together with power of attorney). 

b. Payment bond (together with power of attorney). 

3. General Conditions. 

4. Supplementary Conditions. 

5. Specifications as listed in the table of contents of the project manual. 

6. Drawings (not attached but incorporated by reference) consisting of [number] sheets 
with each sheet bearing the following general title: [title on Drawings]. 

7. Addenda (numbers [number] to [number], inclusive). 

a. Contractor’s Bid (pages ___ to ___, inclusive). 

b. Documentation submitted by Contractor prior to Notice of Award (pages ___ to 
___, inclusive). 

10. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 
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c. Change Orders. 

d. Field Orders. 

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except 
as expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 7. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the Contract. 

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS  

8.01 Contractor’s Representations 

A. In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

1. Contractor has examined and carefully studied the Contract Documents, including 
Addenda. 

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and 
adjacent areas, and become familiar with the general, local, and Site conditions that may 
affect cost, progress, and performance of the Work. 

3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and 
performance of the Work. 

4. Contractor has carefully studied the reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and the drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, with respect to the Technical Data in such reports and 
drawings. 

5. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Technical 
Data identified in the Supplementary Conditions or by definition, with respect to the 
effect of such information, observations, and Technical Data on (a) the cost, progress, and 
performance of the Work; (b) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor; and (c) Contractor’s safety 
precautions and programs. 

6. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions of the 
Contract. 

7. Contractor is aware of the general nature of work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Contract Documents. 
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8. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and of 
discrepancies between Site conditions and the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

9. The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

10. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

8.02 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract. For the purposes of this 
Paragraph 8.02: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of Owner, 
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive 
Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with 
or without the knowledge of Owner, a purpose of which is to establish Bid prices at 
artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons 
or their property to influence their participation in the bidding process or affect the 
execution of the Contract. 

8.03 Deleted 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. 

This Agreement will be effective on [indicate date on which Contract becomes effective] (which is the 
Effective Date of the Contract). 

Owner:  Contractor: 

   
(typed or printed name of organization)  (typed or printed name of organization) 

By:   By:  
 (individual’s signature)   (individual’s signature) 
Date:   Date:  
 (date signed)   (date signed) 
Name:   Name:  
 (typed or printed)   (typed or printed) 

Title:   Title:  
 (typed or printed)   (typed or printed) 

 
(If [Type of Entity] is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.) 

Attest:   Attest:  
 (individual’s signature)   (individual’s signature) 
Title:   Title:  
 (typed or printed)   (typed or printed) 
Address for giving notices:  Address for giving notices: 

   

   

   
Designated Representative:  Designated Representative: 

Name:   Name:  
 (typed or printed)   (typed or printed) 

Title:   Title:  
 (typed or printed)   (typed or printed) 
Address:  Address: 

   

   

   

Phone:   Phone:  

Email:   Email:  
(If [Type of Entity] is a corporation, attach evidence of 
authority to sign. If [Type of Entity] is a public body, 
attach evidence of authority to sign and resolution or 
other documents authorizing execution of this 
Agreement.)  

License No.:  
 (where applicable) 

State:  
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NOTICE TO PROCEED 

Owner: Greenville Utilities Commission Owner’s Project No.:  

Engineer: Rivers and Associates, Inc. Engineer’s Project No.:  

Contractor:  Contractor’s Project No.:  

Project: GCP-10112 VOA Site C Road Gas Improvements 

Contract Name: GCP-10112 VOA Site C Road Gas Improvements 

Effective Date of Contract:  

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to 
run on [date Contract Times are to start] pursuant to Paragraph 4.01 of the General Conditions. 

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work 
will be done at the Site prior to such date. 

In accordance with the Agreement: [Select one of the following two alternatives, insert dates or number 
of days, and delete the other alternative.] 

The date by which Substantial Completion must be achieved is [date for Substantial Completion, from 
Agreement], and the date by which readiness for final payment must be achieved is [date for 
readiness, from Agreement]. 

[or] 

The number of days to achieve Substantial Completion is [number of days, from Agreement] from 
the date stated above for the commencement of the Contract Times, resulting in a date for Substantial 
Completion of [date, calculated from commencement date above]; and the number of days to 
achieve readiness for final payment is [number of days, from Agreement] from the commencement 
date of the Contract Times, resulting in a date for readiness for final payment of [date, calculated 
from commencement date above]. 

Before starting any Work at the Site, Contractor must comply with the following: 

[Note any access limitations, security procedures, or other restrictions] 

Owner: Greenville Utilities Commission 

By (signature):  

Name (printed):  

Title:  

Date Issued:  

Copy: Engineer 
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PAYMENT BOND 

Contractor Surety 

Name: [Full formal name of Contractor] Name: [Full formal name of Surety] 

Address (principal place of business): Address (principal place of business): 
[Address of Contractor’s principal place of 
business] 

[Address of Surety’s principal place of business] 

Owner Contract 

Name: [Full formal name of Owner] Description (name and location): 
Mailing address (principal place of business): [Owner’s project/contract name, and location of 

the project] [Address of Owner’s principal place of business] 

Contract Price: [Amount, from Contract] 

Effective Date of Contract: [Date, from Contract] 

Bond  

Bond Amount: [Amount] 

Date of Bond: [Date] 
(Date of Bond cannot be earlier than Effective Date of Contract) 
Modifications to this Bond form: 
☐ None ☐ See Paragraph 18 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this 
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or 
representative. 
Contractor as Principal  Surety 

   
(Full formal name of Contractor)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature)(Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 
Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 
Contractor, Surety, Owner, or other party is considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, 
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment 
furnished for use in the performance of the Construction Contract, which is incorporated herein by 
reference, subject to the following terms. 

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, 
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking 
payment for labor, materials, or equipment furnished for use in the performance of the Construction 
Contract, then the Surety and the Contractor shall have no obligation under this Bond. 

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner 
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the 
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the 
Owner’s property by any person or entity seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction Contract, and tendered defense of such 
claims, demands, liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the 
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim, 
demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond will arise after the following: 

5.1. Claimants who do not have a direct contract with the Contractor 

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with 
substantial accuracy the amount claimed and the name of the party to whom the 
materials were, or equipment was, furnished or supplied or for whom the labor was 
done or performed, within ninety (90) days after having last performed labor or last 
furnished materials or equipment included in the Claim; and 

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13). 

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim 
to the Surety (at the address described in Paragraph 13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that 
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under 
Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the 
Surety shall promptly and at the Surety’s expense take the following actions: 

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt 
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts 
that are disputed; and 

7.2. Pay or arrange for payment of any undisputed amounts. 

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed 
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, 
except as to undisputed amounts for which the Surety and Claimant have reached agreement. 
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety 
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter 
to recover any sums found to be due and owing to the Claimant. 
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8. The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable 
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any 
payments made in good faith by the Surety. 

9. Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the 
performance of the Construction Contract and to satisfy claims, if any, under any construction 
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that 
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to 
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to 
use the funds for the completion of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that 
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs 
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make 
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants 
under this Bond. 

11. The Surety hereby waives notice of any change, including changes of time, to the Construction 
Contract or to related subcontracts, purchase orders, and other obligations. 

12. No suit or action will be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Construction Contract is located 
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety 
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone 
or the last materials or equipment were furnished by anyone under the Construction Contract, 
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, 
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will 
be applicable. 

13. Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the 
address shown on the page on which their signature appears. Actual receipt of notice or Claims, 
however accomplished, will be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the 
location where the construction was to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement will be deemed deleted here from and provisions conforming to such 
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the 
intent is that this Bond will be construed as a statutory bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the 
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

16. Definitions 

16.1. Claim—A written statement by the Claimant including at a minimum: 

16.1.1. The name of the Claimant; 

16.1.2. The name of the person for whom the labor was done, or materials or equipment 
furnished; 

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or 
equipment was furnished for use in the performance of the Construction Contract; 

16.1.4. A brief description of the labor, materials, or equipment furnished; 
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or 
equipment for use in the performance of the Construction Contract; 

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished 
as of the date of the Claim; 

16.1.7. The total amount of previous payments received by the Claimant; and 

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a 
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the 
performance of the Construction Contract. The term Claimant also includes any individual or 
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute 
against the real property upon which the Project is located. The intent of this Bond is to include 
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas, 
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction 
Contract, architectural and engineering services required for performance of the work of the 
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien 
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished. 

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the 
cover page, including all Contract Documents and all changes made to the agreement and the 
Contract Documents. 

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the 
Contractor as required under the Construction Contract or to perform and complete or comply 
with the other material terms of the Construction Contract. 

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and 
Contractor. 

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor 
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor. 

18. Modifications to this Bond are as follows: [Describe modification or enter “None”] 
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PERFORMANCE BOND 

Contractor Surety 

Name: [Full formal name of Contractor] Name: [Full formal name of Surety] 

Address (principal place of business): Address (principal place of business): 
[Address of Contractor’s principal place of 
business] 

[Address of Surety’s principal place of business] 

Owner Contract 

Name: [Full formal name of Owner] Description (name and location): 

Mailing address (principal place of business): [Owner’s project/contract name, and location of 
the project] 

[Address of Owner’s principal place of business] 

Contract Price: [Amount from Contract] 

Effective Date of Contract: [Date from Contract] 

Bond  

Bond Amount: [Amount] 

Date of Bond: [Date] 
(Date of Bond cannot be earlier than Effective Date of Contract) 
Modifications to this Bond form: 
☐ None ☐ See Paragraph 16 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this 
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer, 
agent, or representative. 
Contractor as Principal  Surety 
   

(Full formal name of Contractor)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature)(Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 
Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 
Contractor, Surety, Owner, or other party is considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, 
administrators, successors, and assigns to the Owner for the performance of the Construction 
Contract, which is incorporated herein by reference. 

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no 
obligation under this Bond, except when applicable to participate in a conference as provided in 
Paragraph 3. 

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond 
will arise after: 

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering 
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a 
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance. 
If the Owner does not request a conference, the Surety may, within five (5) business days after 
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a 
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference 
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s 
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the 
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such 
an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor 
Default; 

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the 
Surety; and 

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of 
the Construction Contract to the Surety or to a contractor selected to perform the Construction 
Contract. 

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not 
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice. 

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the 
Surety’s expense take one of the following actions: 

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the 
Construction Contract; 

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or 
independent contractors; 

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a 
contract for performance and completion of the Construction Contract, arrange for a contract 
to be prepared for execution by the Owner and a contractor selected with the Owners 
concurrence, to be secured with performance and payment bonds executed by a qualified 
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price 
incurred by the Owner as a result of the Contractor Default; or 

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor, 
and with reasonable promptness under the circumstances: 
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5.4.1 After investigation, determine the amount for which it may be liable to the Owner and, 
as soon as practicable after the amount is determined, make payment to the Owner; or 

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice 
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and 
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as 
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in 
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available 
to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to 
the Owner will not be greater than those of the Contractor under the Construction Contract, and the 
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the 
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract 
Price, the Surety is obligated, without duplication for: 

7.1. the responsibilities of the Contractor for correction of defective work and completion of the 
Construction Contract; 

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default, 
and resulting from the actions or failure to act of the Surety under Paragraph 5; and 

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract, 
actual damages caused by delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount 
of this Bond. 

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are 
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or 
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any 
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns. 

10. The Surety hereby waives notice of any change, including changes of time, to the Construction 
Contract or to related subcontracts, purchase orders, and other obligations. 

11. Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent 
jurisdiction in the location in which the work or part of the work is located and must be instituted 
within two years after a declaration of Contractor Default or within two years after the Contractor 
ceased working or within two years after the Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the 
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be 
applicable. 

12. Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown 
on the page on which their signature appears. 

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the 
location where the construction was to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such 
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statutory or other legal requirement will be deemed incorporated herein. When so furnished, the 
intent is that this Bond will be construed as a statutory bond and not as a common law bond. 

14. Definitions 

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor under 
the Construction Contract after all proper adjustments have been made including allowance for 
the Contractor for any amounts received or to be received by the Owner in settlement of 
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid 
and proper payments made to or on behalf of the Contractor under the Construction Contract. 

14.2. Construction Contract—The agreement between the Owner and Contractor identified on the 
cover page, including all Contract Documents and changes made to the agreement and the 
Contract Documents. 

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to 
perform or otherwise to comply with a material term of the Construction Contract. 

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the 
Contractor as required under the Construction Contract or to perform and complete or comply 
with the other material terms of the Construction Contract. 

14.5. Contract Documents—All the documents that comprise the agreement between the Owner and 
Contractor. 

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor 
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor. 

16. Modifications to this Bond are as follows: [Describe modification or enter “None”] 

 



 
(R-616)  
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 CERTIFICATE OF FINANCE OFFICER 
 
 
 
Provisions for the payment of the monies to fall due under this agreement has been made by appropriation 
duly made or by bonds or notes duly authorized, as required by the “Local Government Budget and Fiscal 
Control Act”. 
 
 
 
       _______________________________ 
        Finance Officer 
 
 
 
___________________________ 
         Date 
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 Certificate of Owner’s Attorney (R-618)  COA-1 

 
CERTIFICATE OF OWNER'S ATTORNEY 

 
 
I, the undersigned,     , 
the duly authorized and acting legal representative of   
 , do hereby certify as follows: 
 
I have examined the attached Contract(s) and Performance and Payment Bonds and the manner of 
execution thereof, and I am of the opinion that each of the aforesaid agreements is adequate and has 
been duly executed by the proper parties thereto acting through their duly authorized representatives; 
that said representatives have full power and authority to execute said agreements on behalf of the 
respective parties named thereon; and that the foregoing agreements constitute valid and legally 
binding obligations upon the parties executing the same in accordance with terms, conditions, and 
provisions thereof. 
 
 
     

 
 
Date    
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From

1.
2.
3.
4.

5.
a. X Work Completed = 
b. X Stored Materials = 
c.

6.
7.
8.
9.

Current Contract Price (Line 1 + Line 2)

Contractor:

-$                              

Net change by Change Orders
-$                              
-$                              
-$                              

-$                              

-$                              

-$                              

to

Original Contract Price

 $                        -   

-$                              

 $                        -   

Total Work completed and materials stored to date 
(Sum of Column G Lump Sum Total and Column J Unit Price Total)
Retainage

Total Retainage (Line 5.a + Line 5.b)
Amount eligible to date (Line 4 - Line 5.c)
Less previous payments (Line 6 from prior application)
Amount due this application

-$                              

By:

Title:

Date:

By:

Title:

Date:

Recommended by Engineer

Application Date:

Approved by Funding Agency

By:

Title:

Date:

By:

Title:

Date:

Contractor:
Engineer:

Project:

-$                              

Signature: Date:

Contractor's Certification
Balance to finish, including retainage (Line 3 - Line 4 + Line 5.c)

Approved by Owner

The undersigned Contractor certifies, to the best of its knowledge, the following:
(1) All previous progress payments received from Owner on account of Work done under the Contract have been 
applied on account to discharge Contractor's legitimate obligations incurred in connection with the Work covered by 
prior Applications for Payment;
(2) Title to all Work, materials and equipment incorporated in said Work, or otherwise listed in or covered by this 
Application for Payment, will pass to Owner at time of payment free and clear of all liens, security interests, and 
encumbrances (except such as are covered by a bond acceptable to Owner indemnifying Owner against any such 
liens, security interest, or encumbrances); and
(3) All the Work covered by this Application for Payment is in accordance with the Contract Documents and is not 
defective.

Contractor's Application for Payment  

Application No.:

Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Application Period:

Contract:

Owner:

EJCDC C-620 Contractor's Application for Payment
(c) 2018 National Society of Professional Engineers for EJCDC.  All rights reserved.
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Owner:
Engineer:
Contractor:
Project:
Contract:

Application No.:  From to 

A C D E F G H I

(D + E) From 
Previous 

Application
($)

This Period
($)

                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   

-$                           -$                           -$                           -$                           -$                           -$                           Original Contract Totals

Work Completed

Item No. Description Scheduled Value ($)

Application Period: Application Date:

Progress Estimate - Lump Sum Work Contractor's Application for Payment
Owner's Project No.:

B

Original Contract

% of Scheduled 
Value (G / C)

(%)

Balance to Finish (C 
- G)
($)

Materials Currently 
Stored (not in D or 

E)
($)

Work Completed 
and Materials 
Stored to Date 

(D + E + F)
($)

Engineer's Project No.:
Contractor's Project No.:

Lump Sum
EJCDC C-620 Contractor's Application for Payment

(c) 2018 National Society of Professional Engineers for EJCDC.  All rights reserved. 2 of 6
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Owner:
Engineer:
Contractor:
Project:
Contract:

Application No.:  From to 

A C D E F G H I

(D + E) From 
Previous 

Application
($)

This Period
($)

Work Completed

Item No. Description Scheduled Value ($)

Application Period: Application Date:

Progress Estimate - Lump Sum Work Contractor's Application for Payment
Owner's Project No.:

B

% of Scheduled 
Value (G / C)

(%)

Balance to Finish (C 
- G)
($)

Materials Currently 
Stored (not in D or 

E)
($)

Work Completed 
and Materials 
Stored to Date 

(D + E + F)
($)

Engineer's Project No.:
Contractor's Project No.:

                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
                                -                                   -   
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Original Contract and Change Orders
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EJCDC C-620 Contractor's Application for Payment
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Item Quantity Units
Unit Price
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Value of Bid Item
(C X E)

($)

Estimated 
Quantity 

Incorporated in 
the Work

Value of Work 
Completed to Date

(E X G)
($)
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                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
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                                 -                                    -                                    -                                    -   

-$                           -$                           -$                           -$                           -$                           Original Contract Totals

B

Original Contract

% of 
Value of 

Item
 (J / F)

(%)

Balance to Finish (F 
- J)
($)Description

Work Completed

Materials Currently 
Stored (not in G)

($)

Work Completed 
and Materials 
Stored to Date 

(H + I)
($)

Contract Information

Bid Item 
No.

Engineer:
Contractor:
Project:
Contract:

Application Date:Application Period:Application No.:

Contractor's Application for PaymentProgress Estimate - Unit Price Work
Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Owner:

Unit Price
EJCDC C-620 Contractor's Application for Payment
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($)Description

Work Completed

Materials Currently 
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Work Completed 
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Stored to Date 

(H + I)
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Engineer:
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Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:
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                                 -                                    -                                    -                                    -   
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                                 -                                    -                                    -                                    -   
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                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
                                 -                                    -                                    -                                    -   
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Change Order Totals

Original Contract and Change Orders

Change Orders

 Project Totals

Unit Price
EJCDC C-620 Contractor's Application for Payment
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Project:
Contract:
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A B C D E F G H I J K L M

Previous Amount 
Stored

($)

Amount Stored this 
Period

($)

Amount Stored to 
Date (G+H)

($)

Amount Previously 
Incorporated in the 

Work
($)

Amount 
Incorporated in the 

Work this Period
($)

Total Amount 
Incorporated in the 

Work
(J+K)
($)

                                -                                   -                                   -   
                                -                                   -                                   -   
                                -                                   -                                   -   
                                -                                   -                                   -   
                                -                                   -                                   -   
                                -                                   -                                   -   
                                -                                   -                                   -   
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Stored Materials Summary

Totals

Storage Location
Description of Materials or 

Equipment Stored

Submittal No. 
(with 

Specification 
Section No.)

Supplier 
Invoice No.

 Item No.
(Lump Sum Tab) 
or Bid Item No.
(Unit Price Tab)

Application Date:

Contractor's Application for Payment

Materials Stored Incorporated in Work
Materials 

Remaining in 
Storage

(I-L)
 ($)

Application 
No. When 
Materials 
Placed in 
Storage

Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Stored Materials
EJCDC C-620 Contractor's Application for Payment
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CERTIFICATE OF SUBSTANTIAL COMPLETION 

Owner: Greenville Utilities Commission Owner’s Project No.:  
Engineer: Rivers and Associates, Inc. Engineer’s Project No.:  
Contractor:  Contractor’s Project No.:  
Project: GCP-10112 VOA Site C Road Gas Improvements 
Contract Name: GCP-10112 VOA Site C Road Gas Improvements 

This ☐ Preliminary ☐ Final Certificate of Substantial Completion applies to: 

☐ All Work ☐ The following specified portions of the Work: 

[Describe the portion of the work for which Certificate of Substantial Completion is issued] 

Date of Substantial Completion: [Enter date, as determined by Engineer] 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of 
the Work or portion thereof designated above is hereby established, subject to the provisions of the 
Contract pertaining to Substantial Completion. The date of Substantial Completion in the final Certificate 
of Substantial Completion marks the commencement of the contractual correction period and 
applicable warranties required by the Contract. 

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract Documents. 

Amendments of contractual responsibilities recorded in this Certificate should be the product of mutual 
agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions. 

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, 
utilities, insurance, and warranties upon Owner's use or occupancy of the Work must be as provided in 
the Contract, except as amended as follows: 

Amendments to Owner’s Responsibilities: ☐ None ☐ As follows: 

[List amendments to Owner’s Responsibilities] 

Amendments to Contractor’s Responsibilities: ☐ None ☐ As follows: 

[List amendments to Contractor’s Responsibilities] 

The following documents are attached to and made a part of this Certificate: 

[List attachments such as punch list; other documents] 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents, nor is it a release of Contractor's obligation to complete the Work in accordance with the 
Contract Documents. 

Engineer 

 

By (signature):  

Name (printed):  

Title:  
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STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth 
the Contract Price and Contract Times, identifies the parties and the Engineer, and 
designates the specific items that are Contract Documents. 

3. Application for Payment—The document prepared by Contractor, in a form acceptable to 
Engineer, to request progress or final payments, and which is to be accompanied by such 
supporting documentation as is required by the Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and 
all Addenda. 

7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the 
Contract Times, or other revision to the Contract, issued on or after the Effective Date of 
the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price or 
Contract Times; contesting an initial decision by Engineer concerning the requirements of 
the Contract Documents or the acceptability of Work under the Contract Documents; 
challenging a set-off against payments due; or seeking other relief with respect to the 
terms of the Contract. 

10. Claim 

a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance 
with the procedural requirements set forth herein, seeking an adjustment of Contract 
Price or Contract Times; contesting an initial decision by Engineer concerning the 
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requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; contesting Engineer’s decision regarding a Change Proposal; 
seeking resolution of a contractual issue that Engineer has declined to address; or 
seeking other relief with respect to the terms of the Contract. 

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal, or seeking resolution of a contractual issue that 
Engineer has declined to address. 

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, 
concerning disputes arising after Engineer has issued a recommendation of final 
payment. 

d. A demand for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous 
waste, and any substance, product, waste, or other material of any nature whatsoever 
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations 
regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between Owner and Contractor 
concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together 
comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of 
the Work in accordance with the Contract Documents. 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance 
of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Electronic Document—Any Project-related correspondence, attachments to 
correspondence, data, documents, drawings, information, or graphics, including but not 
limited to Shop Drawings and other Submittals, that are in an electronic or digital format. 

21. Electronic Means—Electronic mail (email), upload/download from a secure Project 
website, or other communications methods that allow: (a) the transmission or 
communication of Electronic Documents; (b) the documentation of transmissions, 
including sending and receipt; (c) printing of the transmitted Electronic Document by the 
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recipient; (d) the storage and archiving of the Electronic Document by sender and 
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted 
by this Contract. Electronic Means does not include the use of text messaging, or of 
Facebook, Twitter, Instagram, or similar social media services for transmission of 
Electronic Documents. 

22. Engineer—The individual or entity named as such in the Agreement. 

23. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

24. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern 
in such quantities or circumstances that may present a danger to persons or property 
exposed thereto. 

a. The presence at the Site of materials that are necessary for the execution of the Work, 
or that are to be incorporated into the Work, and that are controlled and contained 
pursuant to industry practices, Laws and Regulations, and the requirements of the 
Contract, is not a Hazardous Environmental Condition. 

b. The presence of Constituents of Concern that are to be removed or remediated as 
part of the Work is not a Hazardous Environmental Condition. 

c. The presence of Constituents of Concern as part of the routine, anticipated, and 
obvious working conditions at the Site, is not a Hazardous Environmental Condition. 

25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and 
all governmental bodies, agencies, authorities, and courts having jurisdiction. 

26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

27. Milestone—A principal event in the performance of the Work that the Contract requires 
Contractor to achieve by an intermediate completion date, or by a time prior to 
Substantial Completion of all the Work. 

28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the 
Bid. 

29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the 
Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

30. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant 
to the terms of the Contract. 

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising Contractor’s plan to accomplish the 
Work within the Contract Times. 

32. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the Work to be performed under the Contract Documents is a part. 
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33. Resident Project Representative—The authorized representative of Engineer assigned to 
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) 
includes any assistants or field staff of Resident Project Representative. 

34. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements for Engineer’s review of the submittals. 

36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether 
approved or not, are not Drawings and are not Contract Documents. 

38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands or areas furnished by Owner which are designated for the use of 
Contractor. 

39. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable to the Work. 

40. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

41. Submittal—A written or graphic document, prepared by or for Contractor, which the 
Contract Documents require Contractor to submit to Engineer, or that is indicated as a 
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include 
Shop Drawings and Samples; schedules; product data; Owner-delegated designs; 
sustainable design information; information on special procedures; testing plans; results 
of tests and evaluations, source quality-control testing and inspections, and field or Site 
quality-control testing and inspections; warranties and certifications; Suppliers’ 
instructions and reports; records of delivery of spare parts and tools; operations and 
maintenance data; Project photographic documentation; record documents; and other 
such documents required by the Contract Documents. Submittals, whether or not 
approved or accepted by Engineer, are not Contract Documents. Change Proposals, 
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation 
or clarification are not Submittals. 

42. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part 
of the Work refer to Substantial Completion of such Work. 
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43. Successful Bidder—The Bidder to which the Owner makes an award of contract. 

44. Supplementary Conditions—The part of the Contract that amends or supplements these 
General Conditions. 

45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to 
be incorporated in the Work by Contractor or a Subcontractor. 

46. Technical Data 

a. Those items expressly identified as Technical Data in the Supplementary Conditions, 
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or 
existing physical conditions at or adjacent to the Site including existing surface or 
subsurface structures (except Underground Facilities) or (2) Hazardous 
Environmental Conditions at the Site. 

b. If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then Technical Data is defined, with respect to conditions at 
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs, 
recorded measurements of subsurface water levels, assessments of the condition of 
subsurface facilities, laboratory test results, and other factual, objective information 
regarding conditions at the Site that are set forth in any geotechnical, environmental, 
or other Site or facilities conditions report prepared for the Project and made 
available to Contractor. 

c. Information and data regarding the presence or location of Underground Facilities 
are not intended to be categorized, identified, or defined as Technical Data, and 
instead Underground Facilities are shown or indicated on the Drawings. 

47. Underground Facilities—All active or not-in-service underground lines, pipelines, 
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or systems at the Site, including but not limited to those facilities or systems 
that produce, transmit, distribute, or convey telephone or other communications, cable 
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil 
products, liquid petroleum products, water, steam, waste, wastewater, storm water, 
other liquids or chemicals, or traffic or other control systems. An abandoned facility or 
system is not an Underground Facility. 

48. Unit Price Work—Work to be paid for on the basis of unit prices. 

49. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the result 
of performing or providing all labor, services, and documentation necessary to produce 
such construction; furnishing, installing, and incorporating all materials and equipment 
into such construction; and may include related services such as testing, start-up, and 
commissioning, all as required by the Contract Documents. 

50. Work Change Directive—A written directive to Contractor issued on or after the Effective 
Date of the Contract, signed by Owner and recommended by Engineer, ordering an 
addition, deletion, or revision in the Work. 
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1.02 Terminology 

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that 
require initial capital letters, but, when used in the Bidding Requirements or Contract 
Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,” 
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an 
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” 
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are 
used to describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to evaluate, in 
general, the Work for compliance with the information in the Contract Documents and with 
the design concept of the Project as a functioning whole as shown or indicated in the Contract 
Documents (unless there is a specific statement indicating otherwise). The use of any such 
term or adjective is not intended to and shall not be effective to assign to Engineer any duty 
or authority to supervise or direct the performance of the Work, or any duty or authority to 
undertake responsibility contrary to the provisions of Article 10 or any other provision of the 
Contract Documents. 

C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

1. does not conform to the Contract Documents; 

2. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or 

3. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 15.03 or Paragraph 15.04). 

E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
means to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
means to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, means to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words 
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said 
services, materials, or equipment complete and ready for intended use. 



EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 7 of 70 

F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times” 
or “Contract Times or Contract Price” or similar, indicate that such change applies to 
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as 
warranted, even if the term “or both” is not expressed. 

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2—PRELIMINARY MATTERS 

2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance 

A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and 
payment bond (if the Contract requires Contractor to furnish such bonds). 

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional 
insured (as identified in the Contract), the certificates, endorsements, and other evidence of 
insurance required to be provided by Contractor in accordance with Article 6, except to the 
extent the Supplementary Conditions expressly establish other dates for delivery of specific 
insurance policies. 

C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and 
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, 
with copies to each additional insured (as identified in the Contract), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
signed counterpart of the Agreement), and one copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals. Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise 
required by the Contract Documents), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices 
of items which when added together equal the Contract Price and subdivides the Work 
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into component parts in sufficient detail to serve as the basis for progress payments 
during performance of the Work. Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties 
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for 
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment, 
electronic or digital transmittals, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual 
to act as its authorized representative with respect to the services and responsibilities under 
the Contract. Such individuals shall have the authority to transmit and receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective 
party. 

2.05 Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, attended 
by Contractor, Engineer, and others as appropriate, will be held to review the schedules 
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to 
Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression 
of the Work to completion within the Contract Times. Such acceptance will not impose 
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or 
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full 
responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance 
if it provides a reasonable allocation of the Contract Price to the component parts of the 
Work. 

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and 
resubmit the schedule. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may send, and shall accept, Electronic Documents transmitted by Electronic Means. 

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and 
Contractor shall jointly develop such protocols. 

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic 
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the 
recipient’s use of software application packages, operating systems, or computer hardware 
differing from those used in the drafting or transmittal of the Electronic Documents. 
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one Contract Document is 
as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part 
thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic versions of the Contract Documents (including any printed copies derived from 
such electronic versions) and the printed record version, the printed record version will 
govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

F. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be 
valid and binding upon Owner and Contractor, which agree that the Contract Documents will 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

G. Nothing in the Contract Documents creates: 

1. any contractual relationship between Owner or Engineer and any Subcontractor, 
Supplier, or other individual or entity performing or furnishing any of the Work, for the 
benefit of such Subcontractor, Supplier, or other individual or entity; or 

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any 
money due any such Subcontractor, Supplier, or other individual or entity, except as may 
otherwise be required by Laws and Regulations. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, means the standard 
specification, manual, reference standard, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids), 
except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, and 
no instruction of a Supplier, will be effective to change the duties or responsibilities of 
Owner, Contractor, or Engineer from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be effective 
to assign to Owner or Engineer any duty or authority to supervise or direct the 
performance of the Work, or any duty or authority to undertake responsibility 
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inconsistent with the provisions of the part of the Contract Documents prepared by or for 
Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check and 
verify pertinent figures and dimensions therein, particularly with respect to applicable 
field measurements. Contractor shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of, 
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity, 
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an 
amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the 
Contract Documents, or between the Contract Documents and (a) any applicable Law or 
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference 
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly 
report it to Engineer in writing. Contractor shall not proceed with the Work affected 
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error, 
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or 
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions 
of the part of the Contract Documents prepared by or for Engineer take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, or 
the instruction of any Supplier (whether or not specifically incorporated by reference 
as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer in writing all matters in question concerning the requirements of the 
Contract Documents (sometimes referred to as requests for information or interpretation—
RFIs), or relating to the acceptability of the Work under the Contract Documents, as soon as 
possible after such matters arise. Engineer will be the initial interpreter of the requirements 
of the Contract Documents, and judge of the acceptability of the Work. 
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B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents 
that do not involve (1) the performance or acceptability of the Work under the Contract 
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, then Engineer will promptly notify Owner and 
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner 
and Contractor are unable to agree on resolution of such a matter in question, either party 
may pursue resolution as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer 
or its consultants, including electronic media versions, or reuse any such Drawings, 
Specifications, other documents, or copies thereof on extensions of the Project or any 
other project without written consent of Owner and Engineer and specific written 
verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any 
such Contract Documents for any purpose without Owner’s express written consent, or 
violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein precludes Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the 30th day after the Effective Date of the 
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Contract. In no event will the Contract Times commence to run later than the 60th day after 
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever 
date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence 
to run. No Work may be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which 
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. 
Contractor shall be responsible for laying out the Work, shall protect and preserve the 
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established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to Engineer 
whenever any reference point or property monument is lost or destroyed or requires 
relocation because of necessary changes in grades or locations, and shall be responsible for 
the accurate replacement or relocation of such reference points or property monuments by 
professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must 
be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work will be delayed or postponed pending resolution of any 
disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes 
with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in Contract Price or Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, 
disruption, or interference caused by or within the control of Contractor. Delay, disruption, 
and interference attributable to and within the control of a Subcontractor or Supplier shall be 
deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those 
for which they are responsible, then Contractor shall be entitled to an equitable adjustment 
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the 
delays, disruption, and interference described in this paragraph. Causes of delay, disruption, 
or interference that may give rise to an adjustment in Contract Times under this paragraph 
include but are not limited to the following: 

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. Abnormal weather conditions; 

3. Acts or failures to act of third-party utility owners or other third-party entities (other than 
those third-party utility owners or other third-party entities performing other work at or 
adjacent to the Site as arranged by or under contract with Owner, as contemplated in 
Article 8); and 

4. Acts of war or terrorism. 
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D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as 
follows: 

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the 
delay, disruption, or interference adversely affecting an activity on the critical path to 
completion of the Work, as of the time of the delay, disruption, or interference. 

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, 
disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. Such a concurrent delay by 
Contractor shall not preclude an adjustment of Contract Times to which Contractor is 
otherwise entitled. 

3. Adjustments of Contract Times or Contract Price are subject to the provisions of 
Article 11. 

E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract 
Price must be supplemented by supporting data that sets forth in detail the following: 

1. The circumstances that form the basis for the requested adjustment; 

2. The date upon which each cause of delay, disruption, or interference began to affect the 
progress of the Work; 

3. The date upon which each cause of delay, disruption, or interference ceased to affect the 
progress of the Work; 

4. The number of days’ increase in Contract Times claimed as a consequence of each such 
cause of delay, disruption, or interference; and 

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07. 

Contractor shall also furnish such additional supporting documentation as Owner or Engineer 
may require including, where appropriate, a revised progress schedule indicating all the 
activities affected by the delay, disruption, or interference, and an explanation of the effect 
of the delay, disruption, or interference on the critical path to completion of the Work. 

F. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated with 
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are 
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E. 

G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress 
of the Work resulting from the performance of certain other work at or adjacent to the Site. 

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which permanent improvements are 
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s 
or construction lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, adjacent 
areas that Contractor has arranged to use through construction easements or otherwise, 
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably 
encumber the Site and such other adjacent areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for (a) damage to the 
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c) 
damage to any other adjacent land or areas, or to improvements, structures, utilities, or 
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses 
sustained by the owners or occupants of any such land or areas; provided that such 
damage or injuries result from the performance of the Work or from other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of the 
Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b) 
promptly attempt to settle the claim as to all parties through negotiations with such 
owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent 
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer, 
and the officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, from and against any such claim, and against all 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by, 
or based upon, Contractor’s performance of the Work, or because of other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, 
and other debris will conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site and adjacent areas all tools, appliances, construction equipment 
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and machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any part 
of the Work or adjacent structures or land to stresses or pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site 
that contain Technical Data; 

2. Those drawings of existing physical conditions at or adjacent to the Site, including those 
drawings depicting existing surface or subsurface structures at or adjacent to the Site 
(except Underground Facilities), that contain Technical Data; and 

3. Technical Data contained in such reports and drawings. 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. 
Information and data regarding the presence or location of Underground Facilities are not 
intended to be categorized, identified, or defined as Technical Data. 

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no such 
express identification has been made, then Contractor may rely upon the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. 

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, 
with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; 

3. the contents of other Site-related documents made available to Contractor, such as 
record drawings from other projects at or adjacent to the Site, or Owner’s archival 
documents concerning the Site; or 

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled 
to rely as provided in Paragraph 5.03 is materially inaccurate; 

2. is of such a nature as to require a change in the Drawings or Specifications; 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 
the subsurface or physical conditions or performing any Work in connection therewith (except 
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about 
such condition. Contractor shall not further disturb such condition or perform any Work in 
connection therewith (except with respect to an emergency) until receipt of a written 
statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
whether it is necessary for Owner to obtain additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information 
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption 
of Work in connection with the subsurface or physical condition in question and the need for 
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s 
findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations, in whole or in part. 

D. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the subsurface or physical condition in question may resume prior to completion of Engineer’s 
review or Owner’s issuance of its statement to Contractor, because the condition in question 
has been adequately documented, and analyzed on a preliminary basis, then the Engineer 
may at its discretion instruct Contractor to resume such Work. 

E. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, to the extent that the existence of a differing subsurface or physical condition, or 
any related delay, disruption, or interference, causes an increase or decrease in 
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. Such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 
with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or otherwise; 

b. The existence of such condition reasonably could have been discovered or revealed 
as a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s making such 
commitment; or 

c. Contractor failed to give the written notice required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
subsurface or physical condition in question. 

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights 
and responsibilities regarding the presence or location of Underground Facilities. 
Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental 
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or 
location of Underground Facilities, or to Hazardous Environmental Conditions. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary 
Conditions, the cost of all of the following are included in the Contract Price, and Contractor 
shall have full responsibility for: 

1. reviewing and checking all information and data regarding existing Underground Facilities 
at the Site; 

2. complying with applicable state and local utility damage prevention Laws and 
Regulations; 
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3. verifying the actual location of those Underground Facilities shown or indicated in the 
Contract Documents as being within the area affected by the Work, by exposing such 
Underground Facilities during the course of construction; 

4. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

5. the safety and protection of all existing Underground Facilities at the Site, and repairing 
any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or 
revealed at the Site was not shown or indicated on the Drawings, or was not shown or 
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility. 

C. Engineer’s Review: Engineer will: 

1. promptly review the Underground Facility and conclude whether such Underground 
Facility was not shown or indicated on the Drawings, or was not shown or indicated with 
reasonable accuracy; 

2. identify and communicate with the owner of the Underground Facility; prepare 
recommendations to Owner (and if necessary issue any preliminary instructions to 
Contractor) regarding the Contractor’s resumption of Work in connection with the 
Underground Facility in question; 

3. obtain any pertinent cost or schedule information from Contractor; determine the extent, 
if any, to which a change is required in the Drawings or Specifications to reflect and 
document the consequences of the existence or location of the Underground Facility; and 

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations. 

During such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the Underground Facility in question 
addressing the resumption of Work in connection with such Underground Facility, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations in whole or in part. 

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s 
issuance of its statement to Contractor, because the Underground Facility in question and 
conditions affected by its presence have been adequately documented, and analyzed on a 
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such 
Work. 

F. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract 
Times, to the extent that any existing Underground Facility at the Site that was not shown 
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy, 
or any related delay, disruption, or interference, causes an increase or decrease in 
Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; 

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E; and 

c. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
Underground Facility in question. 

4. The information and data shown or indicated on the Drawings with respect to existing 
Underground Facilities at the Site is based on information and data (a) furnished by the 
owners of such Underground Facilities, or by others, (b) obtained from available records, 
or (c) gathered in an investigation conducted in accordance with the current edition of 
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility 
Data, by the American Society of Civil Engineers. If such information or data is incorrect 
or incomplete, Contractor’s remedies are limited to those set forth in this 
Paragraph 5.05.F. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; 

2. drawings known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy 
of the Technical Data expressly identified in the Supplementary Conditions with respect to 
such reports and drawings, but such reports and drawings are not Contract Documents. If no 
such express identification has been made, then Contractor may rely on the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of 
their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences and procedures 
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of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents 
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any associated costs; and for the costs of removing 
and remediating any Hazardous Environmental Condition created by the presence of any such 
Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being within 
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates 
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or 
otherwise isolate such condition; (2) stop all Work in connection with such condition and in 
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) 
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner 
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified 
expert to evaluate such condition or take corrective action, if any. Promptly after consulting 
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 
obtain required permits and provide Contractor the written notice required by 
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the 
Hazardous Environmental Condition in question, then Owner may remove and remediate the 
Hazardous Environmental Condition, and impose a set-off against payments to account for 
the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits related 
thereto, and delivered written notice to Contractor either (1) specifying that such condition 
and any affected area is or has been rendered safe for the resumption of Work, or (2) 
specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such 
special conditions under which Work is agreed to be resumed by Contractor, or any costs or 
expenses incurred in response to the Hazardous Environmental Condition, then within 30 
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a 
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is 
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08. 

H. If, after receipt of such written notice, Contractor does not agree to resume such Work based 
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
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conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work, following the contractual change procedures in 
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own 
forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them, from 
and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, 
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental 
Condition, provided that such Hazardous Environmental Condition (1)  was not shown or 
indicated in the Drawings, Specifications, or other Contract Documents, identified as 
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the 
Contract Documents to be included within the scope of the Work, and (2) was not created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I 
obligates Owner to indemnify any individual or entity from and against the consequences of 
that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the failure to control, contain, or remove a 
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor 
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone 
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to 
indemnify any individual or entity from and against the consequences of that individual’s or 
entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents 
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site. 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least 
equal to the Contract Price, as security for the faithful performance and payment of 
Contractor’s obligations under the Contract. These bonds must remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or 
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other 
provisions of the Contract. 

B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary 
Conditions or other provisions of the Contract. 

C. All bonds must be in the form included in the Bidding Documents or otherwise specified by 
Owner prior to execution of the Contract, except as provided otherwise by Laws or 
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Regulations, and must be issued and signed by a surety named in “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Department Circular 570 (as amended and 
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond 
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that 
individual’s authority to bind the surety. The evidence of authority must show that it is 
effective on the date the agent or attorney-in-fact signed the accompanying bond. 

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the 
required amounts. 

E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or 
the surety ceases to meet the requirements above, then Contractor shall promptly notify 
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such 
notification, provide another bond and surety, both of which must comply with the bond and 
surety requirements above. 

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming 
to have furnished labor, services, materials, or equipment used in the performance of the 
Work, Owner shall provide a copy of the payment bond to such person or entity. 

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity 
claiming to have furnished labor, services, materials, or equipment used in the performance 
of the Work, Contractor shall provide a copy of the payment bond to such person or entity. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or authorized 
in the state or jurisdiction in which the Project is located to issue insurance policies for the 
required limits and coverages. Unless a different standard is indicated in the Supplementary 
Conditions, all companies that provide insurance policies required under this Contract shall 
have an A.M. Best rating of A-VII or better. 

C. Alternative forms of insurance coverage, including but not limited to self-insurance and 
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet 
the insurance requirements of this Contract, unless expressly allowed in the Supplementary 
Conditions. 

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Contractor has 
obtained and is maintaining the policies and coverages required by the Contract. Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant 
exclusions, and evidence of insurance required to be purchased and maintained by 
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor, 
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing 
information and (2) any wording specific to a project or jurisdiction other than those 
applicable to this Contract. 

E. Owner shall deliver to Contractor, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Owner has obtained 
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon 
request by Contractor or any other insured, Owner shall also provide other evidence of such 
required insurance (if any), including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all 
relevant exclusions. In any documentation furnished under this provision, Owner may block 
out (redact) (1) any confidential premium or pricing information and (2) any wording specific 
to a project or jurisdiction other than those relevant to this Contract. 

F. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or Contractor 
to identify a deficiency in compliance from the evidence provided, will not be construed as a 
waiver of the other party’s obligation to obtain and maintain such insurance. 

G. In addition to the liability insurance required to be provided by Contractor, the Owner, at 
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability 
policies, if any, operate separately and independently from policies required to be provided 
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of 
Contractor’s obligations to the Owner, Engineer, or third parties. 

H. Contractor shall require: 

1. Subcontractors to purchase and maintain worker’s compensation, commercial general 
liability, and other insurance that is appropriate for their participation in the Project, and 
to name as additional insureds Owner and Engineer (and any other individuals or entities 
identified in the Supplementary Conditions as additional insureds on Contractor’s liability 
policies) on each Subcontractor’s commercial general liability insurance policy; and 

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in 
the Project. 

I. If either party does not purchase or maintain the insurance required of such party by the 
Contract, such party shall notify the other party in writing of such failure to purchase prior to 
the start of the Work, or of such failure to maintain prior to any change in the required 
coverage. 

J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement 
to enter or remain at the Site will end immediately, and Owner may impose an appropriate 
set-off against payment for any associated costs (including but not limited to the cost of 
purchasing necessary insurance coverage), and exercise Owner’s termination rights under 
Article 16. 

K. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect (but is in no way obligated) to obtain equivalent 
insurance to protect such other party’s interests at the expense of the party who was required 
to provide such coverage, and the Contract Price will be adjusted accordingly. 
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L. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is 
responsible for determining whether such coverage and limits are adequate to protect its 
interests, and for obtaining and maintaining any additional insurance that Contractor deems 
necessary. 

M. The insurance and insurance limits required herein will not be deemed as a limitation on 
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted 
to Owner and other individuals and entities in the Contract or otherwise. 

N. All the policies of insurance required to be purchased and maintained under this Contract will 
contain a provision or endorsement that the coverage afforded will not be canceled, or 
renewal refused, until at least 10 days prior written notice has been given to the purchasing 
policyholder. Within three days of receipt of any such written notice, the purchasing 
policyholder shall provide a copy of the notice to each other insured and Engineer. 

6.03 Contractor’s Insurance 

A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, 
Commercial General Liability, and other insurance pursuant to the specific requirements of 
the Supplementary Conditions. 

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented 
must: 

1. include at least the specific coverages required; 

2. be written for not less than the limits provided, or those required by Laws or Regulations, 
whichever is greater; 

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), 
and longer if expressly required elsewhere in this Contract, and at all times thereafter 
when Contractor may be correcting, removing, or replacing defective Work as a warranty 
or correction obligation, or otherwise, or returning to the Site to conduct other tasks 
arising from the Contract; 

4. apply with respect to the performance of the Work, whether such performance is by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed 
by any of them to perform any of the Work, or by anyone for whose acts any of them may 
be liable; and 

5. include all necessary endorsements to support the stated requirements. 

C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, 
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle 
liability policies, if required by this Contract, must: 

1. include and list as additional insureds Owner and Engineer, and any individuals or entities 
identified as additional insureds in the Supplementary Conditions; 

2. include coverage for the respective officers, directors, members, partners, employees, 
and consultants of all such additional insureds; 

3. afford primary coverage to these additional insureds for all claims covered thereby 
(including as applicable those arising from both ongoing and completed operations); 
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4. not seek contribution from insurance maintained by the additional insured; and 

5. as to commercial general liability insurance, apply to additional insureds with respect to 
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and 
omissions of those working on Contractor’s behalf, in the performance of Contractor’s 
operations. 

6.04 Builder’s Risk and Other Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in 
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts 
as may be provided in the Supplementary Conditions or required by Laws and Regulations). 
The specific requirements applicable to the builder’s risk insurance are set forth in the 
Supplementary Conditions. 

B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for 
obtaining and maintaining property insurance covering each existing structure, building, or 
facility in which any part of the Work will occur, or to which any part of the Work will attach 
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a 
replacement cost basis, providing coverage consistent with that required for the builder’s risk 
insurance, and will be maintained until the Work is complete, as set forth in 
Paragraph 15.06.D. 

C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial 
Completion, and before actual occupancy or use of the substantially completed Work, Owner 
will obtain property insurance for such substantially completed Work, and maintain such 
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such 
property insurance will be written on a special perils (all-risk) form, on a replacement cost 
basis, and provide coverage consistent with that required for the builder’s risk insurance. The 
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of 
such property insurance. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an 
endorsement consenting to the continuation of coverage prior to commencing such partial 
occupancy or use. 

E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the 
Contract do not require or address the insurance of a property item or interest, then the entity 
or individual owning such property item will be responsible for insuring it. If Contractor elects 
to obtain other special insurance to be included in or supplement the builder’s risk or property 
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense. 

6.05 Property Losses; Subrogation 

A. The builder’s risk insurance policy purchased and maintained in accordance with 
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary 
Conditions), will contain provisions to the effect that in the event of payment of any loss or 
damage the insurer will have no rights of recovery against any insureds thereunder, or against 
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors. 

1. Owner and Contractor waive all rights against each other and the respective officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of 
each and any of them, for all losses and damages caused by, arising out of, or resulting 
from any of the perils, risks, or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Engineer, its consultants, all individuals or entities identified in the Supplementary 
Conditions as builder’s risk or installation floater insureds, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any 
of them, under such policies for losses and damages so caused. 

2. None of the above waivers extends to the rights that any party making such waiver may 
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or 
otherwise payable under any policy so issued. 

B. Any property insurance policy maintained by Owner covering any loss, damage, or 
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of 
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent 
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially 
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after 
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to 
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss 
or damage the insurer will have no rights of recovery against any insureds thereunder, or 
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, 
employees, agents, consultants, or subcontractors of each and any of them, and that the 
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed 
prior to the loss, damage, or consequential loss. 

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such 
policies. 

C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, 
loss of use, or other consequential loss extending beyond direct physical loss or damage to 
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured 
peril, risk, or cause of loss. 

D. Contractor shall be responsible for assuring that each Subcontract contains provisions 
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or 
entities identified in the Supplementary Conditions as insureds, the Engineer and its 
consultants, and the officers, directors, members, partners, employees, agents, consultants, 
and subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s 
risk insurance, installation floater, and any other property insurance applicable to the Work. 
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6.06 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of property insurance required by 
Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. 
Such named insured shall act as fiduciary for the other insureds, and give notice to such other 
insureds that adjustment and settlement of a claim is in progress. Any other insured may state 
its position regarding a claim for insured loss in writing within 15 days after notice of such 
claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple 
insureds, or to the named insured that purchased the policy in its own right and as fiduciary 
for other insureds, subject to the requirements of any applicable mortgage clause. A named 
insured receiving insurance proceeds under the builder’s risk and other policies of insurance 
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and 
distribute such proceeds in accordance with such agreement as the parties in interest may 
reach, or as otherwise required under the dispute resolution provisions of this Contract or 
applicable Laws and Regulations. 

C. If no other special agreement is reached, Contractor shall repair or replace the damaged 
Work, using allocated insurance proceeds. 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.01 Contractor’s Means and Methods of Construction 

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. 

B. If the Contract Documents note, or Contractor determines, that professional engineering or 
other design services are needed to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor 
shall cause such services to be provided by a properly licensed design professional, at 
Contractor’s expense. Such services are not Owner-delegated professional design services 
under this Contract, and neither Owner nor Engineer has any responsibility with respect to 
(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing 
of the design professionals retained or employed by Contractor, (3) the performance of such 
services, or (4) any errors, omissions, or defects in such services. 

7.02 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform 
the Work in accordance with the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who will not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.03 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall 
maintain good discipline and order at the Site. 
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B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of 
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any 
other individuals or entities performing or furnishing any of the Work, just as Contractor is 
responsible for Contractor’s own acts and omissions. 

C. Except as otherwise required for the safety or protection of persons or the Work or property 
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all 
Work at the Site will be performed during regular working hours, Monday through Friday. 
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may 
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only 
with Owner’s written consent, which will not be unreasonably withheld. 

7.04 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume 
full responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start up, and completion of the Work, whether or not such items are 
specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work must be new and of good quality, 
except as otherwise provided in the Contract Documents. All special warranties and 
guarantees required by the Specifications will expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment must be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.05 “Or Equals” 

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is 
specified or described in the Contract Documents by using the names of one or more 
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor 
furnishing such item as specified. The specification or description of such an item is intended 
to establish the type, function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or “or equal” 
item is permitted, Contractor may request that Engineer authorize the use of other items of 
equipment or material, or items from other proposed Suppliers, under the circumstances 
described below. 

1. If Engineer in its sole discretion determines that an item of equipment or material 
proposed by Contractor is functionally equal to that named and sufficiently similar so that 
no change in related Work will be required, Engineer will deem it an “or equal” item. For 
the purposes of this paragraph, a proposed item of equipment or material will be 
considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that the proposed item: 

1) is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 
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2) will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 

3) has a proven record of performance and availability of responsive service; and 

4) is not objectionable to Owner. 

b. Contractor certifies that, if the proposed item is approved and incorporated into the 
Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

2) the item will conform substantially to the detailed requirements of the item 
named in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” 
item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data 
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete 
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by 
an approved Shop Drawing or other written communication. Engineer will advise Contractor 
in writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will 
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be 
final and binding, and may not be reversed through an appeal under any provision of the 
Contract. 

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or 
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06. 

7.06 Substitutes 

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of 
equipment or material required to be furnished under the Contract Documents contains or is 
followed by words reading that no substitution is permitted, Contractor may request that 
Engineer authorize the use of other items of equipment or material under the circumstances 
described below. To the extent possible such requests must be made before commencement 
of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to that 
named and an acceptable substitute therefor. Engineer will not accept requests for 
review of proposed substitute items of equipment or material from anyone other than 
Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under the 
circumstances. 
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3. Contractor shall make written application to Engineer for review of a proposed substitute 
item of equipment or material that Contractor seeks to furnish or use. The application: 

a. will certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design; 

2) be similar in substance to the item specified; and 

3) be suited to the same use as the item specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times; 

2) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item; and 

3) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from the item specified; and 

2) available engineering, sales, maintenance, repair, and replacement services. 

d. will contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished, 
installed, or utilized until Engineer’s review is complete and Engineer determines that the 
proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a 
Field Order or a proposed Change Order accounting for the substitution itself and all related 
impacts, including changes in Contract Price or Contract Times. Engineer will advise 
Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the 
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall 
also reimburse Owner for the reasonable charges of Engineer for making changes in the 
Contract Documents (or in the provisions of any other direct contract with Owner) resulting 
from the acceptance of each proposed substitute. 
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E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute 
at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor 
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s 
denial of a substitution request will be final and binding, and may not be reversed through an 
appeal under any provision of the Contract. Contractor may challenge the scope of 
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change 
Proposal. 

7.07 Concerning Subcontractors and Suppliers 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. 
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention 
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve 
Contractor’s obligation to Owner to perform and complete the Work in accordance with the 
Contract Documents. 

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of 
designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish 
or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within 5 days. 

E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may 
require Contractor to retain specific replacements; provided, however, that Owner may not 
require a replacement to which Contractor has a reasonable objection. If Contractor has 
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and 
Owner has accepted it (either in writing or by failing to make written objection thereto), then 
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so 
identified solely on the basis of substantive, reasonable objection after due investigation. 
Contractor shall submit an acceptable replacement for the rejected Subcontractor or 
Supplier. 

F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor 
to perform any part of the Work, then Contractor shall be entitled to an adjustment in 
Contract Price or Contract Times, with respect to the replacement; and Contractor shall 
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of 
replacement. 

G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a 
replacement, will constitute a waiver of the right of Owner to the completion of the Work in 
accordance with the Contract Documents. 
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H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors and Suppliers. 

J. The divisions and sections of the Specifications and the identifications of any Drawings do not 
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating 
the Work to be performed by any specific trade. 

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer. 

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor 
or Supplier. 

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer 
or Owner, except through Contractor or in case of an emergency, or as otherwise expressly 
allowed in this Contract. 

7.08 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by others. 
If an invention, design, process, product, or device is specified in the Contract Documents for 
use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights will be disclosed in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors, from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device specified in the Contract Documents, but not identified as 
being subject to payment of any license fee or royalty to others required by patent rights or 
copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights 
incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device not specified in the Contract 
Documents. 
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7.09 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all 
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, 
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution of the Work which are applicable 
at the time of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work. 

7.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

7.11 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible 
for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know 
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, 
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them, from and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such Work or other 
action. It is not Contractor’s responsibility to make certain that the Work described in the 
Contract Documents is in accordance with Laws and Regulations, but this does not relieve 
Contractor of its obligations under Paragraph 3.03. 

C. Owner or Contractor may give written notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations having 
an effect on procuring permits and on sales, use, value-added, consumption, and other similar 
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such 
changes, then within 30 days of such written notice Contractor may submit a Change 
Proposal, or Owner may initiate a Claim. 

7.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be available 
to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record 
documents to Engineer. 
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7.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance 
of their work, nor for compliance with applicable safety Laws and Regulations. 

B. Contractor shall designate a qualified and experienced safety representative whose duties 
and responsibilities are the prevention of Work-related accidents and the maintenance and 
supervision of safety precautions and programs. 

C. Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, 
or any other individual or entity directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by 
Contractor at its expense (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any 
of them, or anyone for whose acts any of them may be liable, and not attributable, directly or 
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly employed by any of them). 

E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection. 

F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground 
Facilities and other utilities (if the identity of such owners is known to Contractor); and other 
contractors and utility owners performing work at or adjacent to the Site, in writing, when 
Contractor knows that prosecution of the Work may affect them, and shall cooperate with 
them in the protection, removal, relocation, and replacement of their property or work in 
progress. 

G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any. 
Any Owner’s safety programs that are applicable to the Work are identified or included in the 
Supplementary Conditions or Specifications. 

H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 
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I. Contractor’s duties and responsibilities for safety and protection will continue until all the 
Work is completed, Engineer has issued a written notice to Owner and Contractor in 
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the 
Site (except as otherwise expressly provided in connection with Substantial Completion). 

J. Contractor’s duties and responsibilities for safety and protection will resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction 
obligations, or to conduct other tasks arising from the Contract Documents. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly 
known as material safety data sheets) or other hazard communication information required 
to be made available to or exchanged between or among employers at the Site in accordance 
with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused by an 
emergency, or are required as a result of Contractor’s response to an emergency. If Engineer 
determines that a change in the Contract Documents is required because of an emergency or 
Contractor’s response, a Work Change Directive or Change Order will be issued. 

7.16 Submittals 

A. Shop Drawing and Sample Requirements 

1. Before submitting a Shop Drawing or Sample, Contractor shall: 

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determine and verify: 

1) all field measurements, quantities, dimensions, specified performance and design 
criteria, installation requirements, materials, catalog numbers, and similar 
information with respect to the Submittal; 

2) the suitability of all materials and equipment offered with respect to the indicated 
application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

3) all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions 
and programs incident thereto; 

c. confirm that the Submittal is complete with respect to all related data included in the 
Submittal. 

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract Documents with 
respect to Contractor’s review of that Submittal, and that Contractor approves the 
Submittal. 
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3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice 
of any variations that the Submittal may have from the requirements of the Contract 
Documents. This notice must be set forth in a written communication separate from the 
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on 
the Shop Drawing itself. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the accepted 
Schedule of Submittals. 

1. Shop Drawings 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings must be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to 
provide, and to enable Engineer to review the information for the limited purposes 
required by Paragraph 7.16.C. 

2. Samples 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data as Engineer may 
require to enable Engineer to review the Submittal for the limited purposes required 
by Paragraph 7.16.C. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule 
of Submittals, any related Work performed prior to Engineer’s review and approval of the 
pertinent submittal will be at the sole expense and responsibility of Contractor. 

C. Engineer’s Review of Shop Drawings and Samples 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
accepted Schedule of Submittals. Engineer’s review and approval will be only to 
determine if the items covered by the Submittals will, after installation or incorporation 
in the Work, comply with the requirements of the Contract Documents, and be 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction, or to safety precautions or programs incident 
thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for any variation from the requirements of the Contract Documents 
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and 
Engineer has given written approval of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will 
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document any such approved variation from the requirements of the Contract 
Documents in a Field Order or other appropriate Contract modification. 

5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for complying with the requirements of Paragraphs 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the 
requirements of the Contract Documents, will not, under any circumstances, change the 
Contract Times or Contract Price, unless such changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample 
will result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the provisions 
of Paragraph 7.16.C.4. 

D. Resubmittal Procedures for Shop Drawings and Samples 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions other 
than the corrections called for by Engineer on previous Submittals. 

2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient 
information and accuracy to obtain required approval of an item with no more than two 
resubmittals. Engineer will record Engineer’s time for reviewing a third or subsequent 
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for 
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments 
due Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved Shop Drawing or Sample, 
Contractor shall be responsible for Engineer’s charges to Owner for its review time, and 
Owner may impose a set-off against payments due Contractor to secure reimbursement 
for such charges, unless the need for such change is beyond the control of Contractor. 

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs 

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and 
Owner-delegated designs: 

a. Contractor shall submit all such Submittals to the Engineer in accordance with the 
Schedule of Submittals and pursuant to the applicable terms of the Contract 
Documents. 

b. Engineer will provide timely review of all such Submittals in accordance with the 
Schedule of Submittals and return such Submittals with a notation of either Accepted 
or Not Accepted. Any such Submittal that is not returned within the time established 
in the Schedule of Submittals will be deemed accepted. 

c. Engineer’s review will be only to determine if the Submittal is acceptable under the 
requirements of the Contract Documents as to general form and content of the 
Submittal. 
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d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding 
the reason for the non-acceptance, and resubmit an acceptable document. 

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of 
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05. 

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by 
the provisions of Paragraph 7.19. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s 
warranty and guarantee. 

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, 
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which 
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited 
only by applicable Laws and Regulations restricting actions to enforce such rights; provided, 
however, that after the end of the correction period under Paragraph 15.08: 

1. Owner shall give Contractor written notice of any defective Work within 60 days of the 
discovery that such Work is defective; and 

2. Such notice will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the 
notice. 

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, or improper modification, maintenance, or operation, by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

D. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents is absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents, a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents, or a release of Owner’s 
warranty and guarantee rights under this Paragraph 7.17: 

1. Observations by Engineer; 

2. Recommendation by Engineer or payment by Owner of any progress or final payment; 

3. The issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. Use or occupancy of the Work or any part thereof by Owner; 

5. Any review and approval of a Shop Drawing or Sample submittal; 

6. The issuance of a notice of acceptability by Engineer; 

7. The end of the correction period established in Paragraph 15.08; 

8. Any inspection, test, or approval by others; or 
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9. Any correction of defective Work by Owner. 

E. If the Contract requires the Contractor to accept the assignment of a contract entered into by 
Owner, then the specific warranties, guarantees, and correction obligations contained in the 
assigned contract will govern with respect to Contractor’s performance obligations to Owner 
for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them, from losses, 
damages, costs, and judgments (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals, and all court or arbitration or other dispute 
resolution costs) arising from third-party claims or actions relating to or resulting from the 
performance or furnishing of the Work, provided that any such claim, action, loss, cost, 
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage 
to or destruction of tangible property (other than the Work itself), including the loss of use 
resulting therefrom, but only to the extent caused by any negligent act or omission of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts any of them 
may be liable. 

B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor 
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, 
or any individual or entity directly or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be liable, the indemnification obligation 
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type 
of damages, compensation, or benefits payable by or for Contractor or any such 
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

7.19 Delegation of Professional Design Services 

A. Owner may require Contractor to provide professional design services for a portion of the 
Work by express delegation in the Contract Documents. Such delegation will specify the 
performance and design criteria that such services must satisfy, and the Submittals that 
Contractor must furnish to Engineer with respect to the Owner-delegated design. 

B. Contractor shall cause such Owner-delegated professional design services to be provided 
pursuant to the professional standard of care by a properly licensed design professional, 
whose signature and seal must appear on all drawings, calculations, specifications, 
certifications, and Submittals prepared by such design professional. Such design professional 
must issue all certifications of design required by Laws and Regulations. 

C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by 
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or 
other Submittal must bear the written approval of Contractor’s design professional when 
submitted by Contractor to Engineer. 
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D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness 
of the services, certifications, and approvals performed or provided by the design 
professionals retained or employed by Contractor under an Owner-delegated design, subject 
to the professional standard of care and the performance and design criteria stated in the 
Contract Documents. 

E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations 
regarding design drawings, calculations, specifications, certifications, and other Submittals 
furnished by Contractor pursuant to an Owner-delegated design will be only for the following 
limited purposes: 

1. Checking for conformance with the requirements of this Paragraph 7.19; 

2. Confirming that Contractor (through its design professionals) has used the performance 
and design criteria specified in the Contract Documents; and 

3. Establishing that the design furnished by Contractor is consistent with the design concept 
expressed in the Contract Documents. 

F. Contractor shall not be responsible for the adequacy of performance or design criteria 
specified by Owner or Engineer. 

G. Contractor is not required to provide professional services in violation of applicable Laws and 
Regulations. 

ARTICLE 8—OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s 
employees, or through contracts between the Owner and third parties. Owner may also 
arrange to have third-party utility owners perform work on their utilities and facilities at or 
adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through 
contracts for such other work, then Owner shall give Contractor written notice thereof prior 
to starting any such other work. If Owner has advance information regarding the start of any 
third-party utility work that Owner has arranged to take place at or adjacent to the Site, 
Owner shall provide such information to Contractor. 

C. Contractor shall afford proper and safe access to the Site to each contractor that performs 
such other work, each utility owner performing other work, and Owner, if Owner is 
performing other work with Owner’s employees, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. 

D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any work of others by cutting, 
excavating, or otherwise altering such work; provided, however, that Contractor may cut or 
alter others' work with the written consent of Engineer and the others whose work will be 
affected. 
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E. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. 
Contractor’s failure to so report will constitute an acceptance of such other work as fit and 
proper for integration with Contractor’s Work except for latent defects and deficiencies in 
such other work. 

F. The provisions of this article are not applicable to work that is performed by third-party 
utilities or other third-party entities without a contract with Owner, or that is performed 
without having been arranged by Owner. If such work occurs, then any related delay, 
disruption, or interference incurred by Contractor is governed by the provisions of 
Paragraph 4.05.C.3. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to 
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any 
such other work: 

1. The identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. An itemization of the specific matters to be covered by such authority and responsibility; 
and 

3. The extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s 
employees, any other contractor working for Owner, or any utility owner that Owner has 
arranged to perform work, causes damage to the Work or to the property of Contractor or its 
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any 
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times 
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering 
event. The entitlement to, and extent of, any such equitable adjustment will take into account 
information (if any) regarding such other work that was provided to Contractor in the Contract 
Documents prior to the submittal of the Bid or the final negotiation of the terms of the 
Contract, and any remedies available to Contractor under Laws or Regulations concerning 
utility action or inaction. When applicable, any such equitable adjustment in Contract Price 
will be conditioned on Contractor assigning to Owner all Contractor’s rights against such other 
contractor or utility owner with respect to the damage, delay, disruption, or interference that 
is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract 
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E. 
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B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. 

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or 
interferes with the work of any such other contractor or utility owner, then Owner may 
impose a set-off against payments due Contractor, and assign to such other contractor or 
utility owner the Owner’s contractual rights against Contractor with respect to the breach 
of the obligations set forth in this Paragraph 8.03.B. 

2. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due Contractor. 

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or 
adjacent to the Site is made by any such other contractor or utility owner against Contractor, 
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all 
parties through negotiations with such other contractor or utility owner, or otherwise resolve 
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify 
and hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
any such claims, and against all costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, 
disruption, or interference. 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents will be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 
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9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of conditions at the Site, and drawings of physical conditions relating 
to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will not 
be responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
(including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 
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ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe, as an experienced and 
qualified design professional, the progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on information obtained during such visits and 
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to check the quality or quantity of the 
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of 
confidence that the completed Work will conform generally to the Contract Documents. On 
the basis of such visits and observations, Engineer will keep Owner informed of the progress 
of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Resident Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the progress 
and quality of the Work, then the authority and responsibilities of any such Resident Project 
Representative will be as provided in the Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in the Supplementary Conditions and in 
Paragraph 10.07. 

B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or 
employee to represent Owner at the Site, then the responsibilities and authority of such 
individual or entity will be as provided in the Supplementary Conditions. 

10.04 Engineer’s Authority 

A. Engineer has the authority to reject Work in accordance with Article 14. 

B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16. 

C. Engineer’s authority as to design drawings, calculations, specifications, certifications and 
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of 
professional design services, is set forth in Paragraph 7.19. 

D. Engineer’s authority as to changes in the Work is set forth in Article 11. 
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E. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.05 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor as set forth in Paragraph 13.03. 

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.07 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority or responsibility or the undertaking, exercise, or performance 
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance of the Work. Engineer will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation, and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by 
Contractor under Paragraph 15.06.A, will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and 
approvals, that the results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply 
to the Resident Project Representative, if any. 

10.08 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has 
been informed. 
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ARTICLE 11—CHANGES TO THE CONTRACT 

11.01 Amending and Supplementing the Contract 

A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, 
or a Field Order. 

B. If an amendment or supplement to the Contract includes a change in the Contract Price or 
the Contract Times, such amendment or supplement must be set forth in a Change Order. 

C. All changes to the Contract that involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other 
engineering or technical matters, must be supported by Engineer’s recommendation. Owner 
and Contractor may amend other terms and conditions of the Contract without the 
recommendation of the Engineer. 

11.02 Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. Changes in Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with 
a Work Change Directive; 

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, 
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other 
engineering or technical matters; and 

4. Changes that embody the substance of any final and binding results under: 
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, 
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments 
resulting from allowances; Paragraph 13.03.D, final adjustments relating to 
determination of quantities for Unit Price Work; and similar provisions. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if 
fully executed. 

11.03 Work Change Directives 

A. A Work Change Directive will not change the Contract Price or the Contract Times but is 
evidence that the parties expect that the modification ordered or documented by a Work 
Change Directive will be incorporated in a subsequently issued Change Order, following 
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract 
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the 
terms of the Contract Documents governing adjustments, expressly including 
Paragraph 11.07 regarding change of Contract Price. 
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B. If Owner has issued a Work Change Directive and: 

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, 
then Contractor shall submit any Change Proposal seeking such an adjustment no later 
than 30 days after the completion of the Work set out in the Work Change Directive. 

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then 
Owner shall submit any Claim seeking such an adjustment no later than 60 days after 
issuance of the Work Change Directive. 

11.04 Field Orders 

A. Engineer may authorize minor changes in the Work if the changes do not involve an 
adjustment in the Contract Price or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner 
and also on Contractor, which shall perform the Work involved promptly. 

B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a 
Change Proposal as provided herein. 

11.05 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time 
or from time to time, order additions, deletions, or revisions in the Work. Changes involving 
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or 
technical matters will be supported by Engineer’s recommendation. 

B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor 
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by 
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease 
construction activities with respect to such deleted Work. Added or revised Work must be 
performed under the applicable conditions of the Contract Documents. 

C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor 
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety 
obligations under the Contract Documents or Laws and Regulations. 

11.06 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency as 
provided in Paragraph 7.15 or in the case of uncovering Work as provided in 
Paragraph 14.05.C.2. 

11.07 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment of Contract Price must comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 
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1. Where the Work involved is covered by unit prices contained in the Contract Documents, 
then by application of such unit prices to the quantities of the items involved (subject to 
the provisions of Paragraph 13.03); 

2. Where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or 

3. Where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on the 
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.07.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be 
determined as follows: 

1. A mutually acceptable fixed fee; or 

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will 
be 15 percent; 

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent; 

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a 
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 
11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of the 
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that 
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself 
and to any Subcontractors of a tier higher than that of the Subcontractor that actually 
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs 
incurred) attributable to the next lower tier Subcontractor; provided, however, that 
for any such subcontracted Work the maximum total fee to be paid by Owner will be 
no greater than 27 percent of the costs incurred by the Subcontractor that actually 
performs the Work; 

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. The amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in Cost of the Work will be the amount of the actual net 
decrease in Cost of the Work and a deduction of an additional amount equal to 
5 percent of such actual net decrease in Cost of the Work; and 

f. When both additions and credits are involved in any one change or Change Proposal, 
the adjustment in Contractor’s fee will be computed by determining the sum of the 
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs, 
Paragraph 13.01.B.1; incorporated materials and equipment costs, 
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants 
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to 
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a 
through 11.07.C.2.e, inclusive. 
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11.08 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment in the Contract Times must comply with the provisions of Article 12. 

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, 
are addressed in and governed by Paragraph 4.05. 

11.09 Change Proposals 

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an 
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer 
concerning the requirements of the Contract Documents or relating to the acceptability of 
the Work under the Contract Documents; challenge a set-off against payment due; or seek 
other relief under the Contract. The Change Proposal will specify any proposed change in 
Contract Times or Contract Price, or other proposed relief, and explain the reason for the 
proposed change, with citations to any governing or applicable provisions of the Contract 
Documents. Each Change Proposal will address only one issue, or a set of closely related 
issues. 

B. Change Proposal Procedures 

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after 
the start of the event giving rise thereto, or after such initial decision. 

2. Supporting Data: The Contractor shall submit supporting data, including the proposed 
change in Contract Price or Contract Time (if any), to the Engineer and Owner within 
15 days after the submittal of the Change Proposal. 

a. Change Proposals based on or related to delay, interruption, or interference must 
comply with the provisions of Paragraphs 4.05.D and 4.05.E. 

b. Change proposals related to a change of Contract Price must include full and detailed 
accounts of materials incorporated into the Work and labor and equipment used for 
the subject Work. 

The supporting data must be accompanied by a written statement that the supporting 
data are accurate and complete, and that any requested time or price adjustment is the 
entire adjustment to which Contractor believes it is entitled as a result of said event. 

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and 
consider any comments or response from Owner regarding the Change Proposal. If in its 
discretion Engineer concludes that additional supporting data is needed before 
conducting a full review and making a decision regarding the Change Proposal, then 
Engineer may request that Contractor submit such additional supporting data by a date 
specified by Engineer, prior to Engineer beginning its full review of the Change Proposal. 

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s 
supporting data (including any additional data requested by Engineer), Engineer will 
conduct a full review of each Change Proposal and, within 30 days after such receipt of 
the Contractor’s supporting data, either approve the Change Proposal in whole, deny it in 
whole, or approve it in part and deny it in part. Such actions must be in writing, with a 
copy provided to Owner and Contractor. If Engineer does not take action on the Change 
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Proposal within 30 days, then either Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that as a result of Engineer’s inaction the 
Change Proposal is deemed denied, thereby commencing the time for appeal of the 
denial under Article 12. 

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the decision by filing a Claim under Article 12. 

C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties in writing that 
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to 
seek resolution under the terms of Article 12. 

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a 
written recommendation of final payment pursuant to Paragraph 15.06.B. 

11.10 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of 
any such change. 

ARTICLE 12—CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor are subject to the 
Claims process set forth in this article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief 
under the Contract Documents; 

3. Disputes that Engineer has been unable to address because they do not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, 
or other engineering or technical matters; and 

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer 
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to 
the Contract promptly (but in no event later than 30 days) after the start of the event giving 
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision 
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its 
information only. The responsibility to substantiate a Claim rests with the party making the 
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or 
Contract Price, Contractor shall certify that the Claim is made in good faith, that the 
supporting data are accurate and complete, and that to the best of Contractor’s knowledge 
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and belief the amount of time or money requested accurately reflects the full amount to 
which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations. The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing 
and submitted to the other party, with a copy to Engineer. 

D. Mediation 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate will stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process will resume as of the date of the termination. If the 
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and 
decision process will resume as of the date of the conclusion of the mediation, as 
determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, 
such action will be final and binding unless within 30 days of such action the other party 
invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any time 
thereafter submit a letter to the other party indicating that as a result of the inaction, the 
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of 
the Claim will be final and binding unless within 30 days of the denial the other party invokes 
the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether 
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is 
approved in part and denied in part, or denied in full, and such actions become final and 
binding; then the results of the agreement or action on the Claim will be incorporated in a 
Change Order or other written document to the extent they affect the Contract, including the 
Work, the Contract Times, or the Contract Price. 

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 
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2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, 
or other adjustment in Contract Price. When the value of any such adjustment is 
determined on the basis of Cost of the Work, Contractor is entitled only to those 
additional or incremental costs required because of the change in the Work or because 
of the event giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work will be in amounts no higher than those commonly incurred in the 
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor in 
advance of the subject Work. Such employees include, without limitation, 
superintendents, foremen, safety managers, safety representatives, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on 
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs 
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, sick leave, and vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, 
on Saturday, Sunday, or legal holidays, will be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts 
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of 
surplus materials and equipment will accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. 
If required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then 
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee will be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed or retained for services 
specifically related to the Work. 

5. Other costs consisting of the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, which are 
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consumed in the performance of the Work, and cost, less market value, of such items 
used but not consumed which remain the property of Contractor. 

1) In establishing included costs for materials such as scaffolding, plating, or 
sheeting, consideration will be given to the actual or the estimated life of the 
material for use on other projects; or rental rates may be established on the basis 
of purchase or salvage value of such items, whichever is less. Contractor will not 
be eligible for compensation for such items in an amount that exceeds the 
purchase cost of such item. 

c. Construction Equipment Rental 

1) Rentals of all construction equipment and machinery, and the parts thereof, in 
accordance with rental agreements approved by Owner as to price (including any 
surcharge or special rates applicable to overtime use of the construction 
equipment or machinery), and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs will be in accordance 
with the terms of said rental agreements. The rental of any such equipment, 
machinery, or parts must cease when the use thereof is no longer necessary for 
the Work. 

2) Costs for equipment and machinery owned by Contractor or a Contractor-related 
entity will be paid at a rate shown for such equipment in the equipment rental 
rate book specified in the Supplementary Conditions. An hourly rate will be 
computed by dividing the monthly rates by 176. These computed rates will 
include all operating costs. 

3) With respect to Work that is the result of a Change Order, Change Proposal, 
Claim, set-off, or other adjustment in Contract Price (“changed Work”), included 
costs will be based on the time the equipment or machinery is in use on the 
changed Work and the costs of transportation, loading, unloading, assembly, 
dismantling, and removal when directly attributable to the changed Work. The 
cost of any such equipment or machinery, or parts thereof, must cease to accrue 
when the use thereof is no longer necessary for the changed Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work (except losses and damages within the deductible 
amounts of builder’s risk or other property insurance established in accordance with 
Paragraph 6.04), provided such losses and damages have resulted from causes other 
than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable. Such losses 
include settlements made with the written consent and approval of Owner. No such 
losses, damages, and expenses will be included in the Cost of the Work for the 
purpose of determining Contractor’s fee. 
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g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by the 
Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work does not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals, 
general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel 
employed by Contractor, whether at the Site or in Contractor’s principal or branch office 
for general administration of the Work and not specifically included in the agreed upon 
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered 
by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. The cost of purchasing, renting, or furnishing small tools and hand tools. 

3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including 
but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to property. 

6. Expenses incurred in preparing and advancing Claims. 

7. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee 

1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then: 

a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective 
Date of the Contract will be determined as set forth in the Agreement. 

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be 
determined as follows: 

1) When the fee for the Work as a whole is a percentage of the Cost of the Work, 
the fee will automatically adjust as the Cost of the Work changes. 

2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or 
deletions will be determined in accordance with Paragraph 11.07.C.2. 

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other 
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change 
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Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis 
of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2. 

E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be 
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish 
and maintain records of the costs in accordance with generally accepted accounting practices. 
Subject to prior written notice, Owner will be afforded reasonable access, during normal 
business hours, to all Contractor’s accounts, records, books, correspondence, instructions, 
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work 
and Contractor’s fee. Contractor shall preserve all such documents for a period of three years 
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner, 
and preserve such documents, to the same extent required of Contractor. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the Work so covered to be performed for such sums 
and by such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) 
of materials and equipment required by the allowances to be delivered at the Site, and 
all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
the Contract Price and not in the allowances, and no demand for additional payment for 
any of the foregoing will be valid. 

C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, 
if any, is for the sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the 
Contract Price will be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal 
to the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
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thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of 
Contract Price will be set forth in a Change Order, subject to the provisions of the following 
paragraph. 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to 
an item of Unit Price Work if: 

a. the quantity of the item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the 
Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related changes 
in quantities of other items of Work, and in Contractor’s costs to perform such other 
Work, such that the resulting overall change in Contract Price is equitable to Owner and 
Contractor. 

3. Adjusted unit prices will apply to all units of that item. 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for such access and advise them of Contractor’s 
safety procedures and programs so that they may comply with such procedures and programs 
as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and testing 
personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred 
in connection with tests or inspections of covered Work will be governed by the provisions of 
Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of 
such public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer 
the required certificates of inspection or approval. 
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D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 
incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests will be performed by independent inspectors, testing laboratories, 
or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s expense 
unless Contractor had given Engineer timely notice of Contractor’s intention to cover the 
same and Engineer had not acted with reasonable promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and 
to reject defective Work. 

C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer 
has actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective 
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, 
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and 
replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action 
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said 
Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with 
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising 
out of or relating to defective Work, including but not limited to the cost of the inspection, 
testing, correction, removal, replacement, or reconstruction of such defective Work, fines 
levied against Owner by governmental authorities because the Work is defective, and the 
costs of repair or replacement of work of others resulting from defective Work. Prior to final 
payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs, 
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losses, and damages resulting from defective Work, then Owner may impose a reasonable 
set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the design 
intent and applicable engineering principles, and will not endanger public safety). Contractor 
shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness), and for the diminished value of the Work to the extent not otherwise paid 
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions 
in the Contract Documents with respect to the Work will be incorporated in a Change Order. 
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the 
diminished value of Work so accepted, then Owner may impose a reasonable set-off against 
payments due under Article 15. If the acceptance of defective Work occurs after final 
payment, Contractor shall pay an appropriate amount to Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the 
covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, 
or otherwise make available for observation, inspection, or testing as Engineer may require, 
that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all 
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or replacement of work of others); and 
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to 
impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, directly attributable 
to such uncovering, exposure, observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then 
Contractor may submit a Change Proposal within 30 days of the determination that the 
Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, then Owner may order Contractor to stop the Work, 
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or any portion thereof, until the cause for such order has been eliminated; however, this right 
of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this 
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace defective Work as required by Engineer, then 
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to 
enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights 
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs 
against payments due under Article 15. Such claims, costs, losses and damages will include 
but not be limited to all costs of repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on 
the number of units completed during the pay period, as determined under the provisions of 
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work 
completed by Contractor during the pay period. 

B. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress payment 
(but not more often than once a month), Contractor shall submit to Engineer for review 
an Application for Payment filled out and signed by Contractor covering the Work 
completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents. 

2. If payment is requested on the basis of materials and equipment not incorporated in the 
Work but delivered and suitably stored at the Site or at another location agreed to in 
writing, the Application for Payment must also be accompanied by: (a) a bill of sale, 
invoice, copies of subcontract or purchase order payments, or other documentation 
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establishing full payment by Contractor for the materials and equipment; (b) at Owner’s 
request, documentation warranting that Owner has received the materials and 
equipment free and clear of all Liens; and (c) evidence that the materials and equipment 
are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect Owner’s interest therein, all of which must be satisfactory to 
Owner. 

3. Beginning with the second Application for Payment, each Application must include an 
affidavit of Contractor stating that all previous progress payments received by Contractor 
have been applied to discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

4. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of 
the executed Work as an experienced and qualified design professional, and on Engineer’s 
review of the Application for Payment and the accompanying data and schedules, that to 
the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the Contract 
Documents, a final determination of quantities and classifications for Unit Price Work 
under Paragraph 13.03, and any other qualifications stated in the recommendation); 
and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, 
or involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 
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4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work; 

b. for the means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto; 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work; 

d. to make any examination to ascertain how or for what purposes Contractor has used 
the money paid by Owner; or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause under 
the Contract Documents. 

D. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will become 
due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is 
entitled to impose a set-off against payment based on any of the following: 

a. Claims have been made against Owner based on Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages resulting from Contractor’s conduct in the performance or furnishing of the 
Work, including but not limited to claims, costs, losses, or damages from workplace 
injuries, adjacent property damage, non-compliance with Laws and Regulations, and 
patent infringement; 
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b. Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal reviews, 
evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

f. The Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. The Contract Price has been reduced by Change Orders; 

i. An event has occurred that would constitute a default by Contractor and therefore 
justify a termination for cause; 

j. Liquidated or other damages have accrued as a result of Contractor’s failure to 
achieve Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; or 

l. Other items entitle Owner to a set-off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or 
on the written recommendations of Engineer, Owner will give Contractor immediate 
written notice (with a copy to Engineer) stating the reasons for such action and the 
specific amount of the reduction, and promptly pay Contractor any amount remaining 
after deduction of the amount so withheld. Owner shall promptly pay Contractor the 
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if 
Contractor remedies the reasons for such action. The reduction imposed will be binding 
on Contractor unless it duly submits a Change Proposal contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld will be treated as an amount due as determined by 
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished 
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, 
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the 
time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete and request that 
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time 
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submit to Owner and Engineer an initial draft of punch list items to be completed or corrected 
before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider 
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which will fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have 7 days after receipt of the preliminary 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached punch list. If, after considering the objections to the provisions of the 
preliminary certificate, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify 
Contractor in writing that the Work is not substantially complete, stating the reasons therefor. 
If Owner does not object to the provisions of the certificate, or if despite consideration of 
Owner’s objections Engineer concludes that the Work is substantially complete, then 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final 
certificate of Substantial Completion (with a revised punch list of items to be completed or 
corrected) reflecting such changes from the preliminary certificate as Engineer believes 
justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s 
risk coverage, and confirm the transition to coverage of the Work under a permanent 
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in 
writing, Owner shall bear responsibility for security, operation, protection of the Work, 
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the 
Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, 
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and 
usable part of the Work that can be used by Owner for its intended purpose without 
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significant interference with Contractor’s performance of the remainder of the Work, subject 
to the following conditions: 

1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy 
any such part of the Work that Owner believes to be substantially complete. If and when 
Contractor agrees that such part of the Work is substantially complete, Contractor, 
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for 
that part of the Work. 

2. At any time, Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to issue 
a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If 
Engineer does not consider that part of the Work to be substantially complete, Engineer 
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer 
considers that part of the Work to be substantially complete, the provisions of 
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that 
part of the Work and the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or 
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
documents (as provided in Paragraph 7.12), and other documents, Contractor may make 
application for final payment. 

2. The final Application for Payment must be accompanied (except as previously delivered) 
by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all Work, 
materials, and equipment has passed to Owner free and clear of any Liens or other 
title defects, or will so pass upon final payment. 
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d. a list of all duly pending Change Proposals and Claims; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that: (a) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, 
or which might in any way result in liens or other burdens on Owner's property, have been 
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release 
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner 
to indemnify Owner against any Lien, or Owner at its option may issue joint checks 
payable to Contractor and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of 
Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required by 
the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 10 
days after receipt of the final Application for Payment, indicate in writing Engineer’s 
recommendation of final payment and present the final Application for Payment to Owner 
for payment. Such recommendation will account for any set-offs against payment that are 
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Notice of Acceptability: In support of its recommendation of payment of the final Application 
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is 
acceptable, subject to stated limitations in the notice and to the provisions of 
Paragraph 15.07. 

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready 
for final payment as established by the Engineer’s written recommendation of final payment 
and issuance of notice of the acceptability of the Work. 

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment 
and accompanying documentation, Owner shall set off against the amount recommended by 
Engineer for final payment any further sum to which Owner is entitled, including but not 
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this 
Contract with respect to progress payments. Owner shall pay the resulting balance due to 
Contractor within 30 days of Owner’s receipt of the final Application for Payment from 
Engineer. 

15.07 Waiver of Claims 

A. By making final payment, Owner waives its claim or right to liquidated damages or other 
damages for late completion by Contractor, except as set forth in an outstanding Claim, 
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appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner. 
Owner reserves all other claims or rights after final payment. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted as a Claim, or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the Supplementary Conditions or the terms of any applicable special 
guarantee required by the Contract Documents), Owner gives Contractor written notice that 
any Work has been found to be defective, or that Contractor’s repair of any damages to the 
Site or adjacent areas has been found to be defective, then after receipt of such notice of 
defect Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. correct the defective repairs to the Site or such adjacent areas; 

2. correct such defective Work; 

3. remove the defective Work from the Project and replace it with Work that is not 
defective, if the defective Work has been rejected by Owner, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 
work of others, or to other land or areas resulting from the corrective measures. 

B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or 
repairs is defective. If such notice is given within such 60 days but after the end of the 
correction period, the notice will be deemed a notice of defective Work under 
Paragraph 7.17.B. 

C. If, after receipt of a notice of defect within 60 days and within the correction period, 
Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. 
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to such correction or repair or such 
removal and replacement (including but not limited to all costs of repair or replacement of 
work of others). Contractor’s failure to pay such costs, losses, and damages within 10 days of 
invoice from Owner will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure 
to pay. 

D. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start 
to run from an earlier date if so provided in the Specifications. 

E. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 
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F. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an 
extension of the Contract Times directly attributable to any such suspension. Any Change 
Proposal seeking such adjustments must be submitted no later than 30 days after the date 
fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment, or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration 
that Contractor is in default and termination of the Contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) written notice 
that the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure 
to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
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attorneys, and other professionals) sustained by Owner, such excess will be paid to 
Contractor. If the cost to complete the Work including such related claims, costs, losses, and 
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such 
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their 
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain 
the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under 
any payment bond or performance bond. Any retention or payment of money due Contractor 
by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions 
of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate for Convenience 

A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred 
to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination 
overhead costs, or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3) 
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner or 
Engineer do not remedy such suspension or failure within that time, terminate the contract 
and recover from Owner payment on the same terms as provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, 
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, 
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until 
payment is made of all such amounts due Contractor, including interest thereon. The 
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provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 
this paragraph. 

ARTICLE 17—FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, 
pursuant to Article 12; and 

2. Disputes between Owner and Contractor concerning the Work, or obligations under the 
Contract Documents, that arise after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or 
Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; 

2. agree with the other party to submit the dispute to another dispute resolution process; 
or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18—MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract requires the giving of written notice to Owner, 
Engineer, or Contractor, it will be deemed to have been validly given only if delivered: 

1. in person, by a commercial courier service or otherwise, to the recipient’s place of 
business; 

2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or 

3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject 
line. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude 
the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 
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18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in 
any way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or 
by other provisions of the Contract. The provisions of this paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and 
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor 
will it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or termination 
of the Contract or of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this 
Contract of any rights under or interests in the Contract will be binding on the other party 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law), 
and unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract. 

18.09 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

18.10 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts 
of these General Conditions. 
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SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT 

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General Conditions of 
the Construction Contract (2018). The General Conditions remain in full force and effect except as 
amended. 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. 
Additional terms used in these Supplementary Conditions have the meanings stated below, which are 
applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used in 
the General Conditions, with the prefix "SC" added—for example, “Paragraph SC-4.05.” 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

SC-1.01 Defined Terms 

A. Add to the list of definitions in Paragraph 1.01.A by inserting the following as numbered items in 
their proper alphabetical positions: 

Geotechnical Data Report (GDR) — The factual report that collects and presents data regarding actual 
subsurface conditions at or adjacent to the Site, including Technical Data and other geotechnical 
data, prepared by or for Owner in support of the Geotechnical Baseline Report. The GDR’s content 
may include logs of borings, trenches, and other site investigations, recorded measurements of 
subsurface water levels, the results of field and laboratory testing, and descriptions of the 
investigative and testing programs. The GDR does not include an interpretation of the data. If 
opinions, or interpretive or speculative non‐factual comments or statements appear in a document 
that is labeled a GDR, such opinions, comments, or statements are not operative parts of the GDR 
and do not have contractual standing. Subject to that exception, the GDR is a Contract Document. 

Operator Qualifications (OQ) – Each operator of a natural gas system must prepare a written 
Operator Qualification Plan in accordance with the criteria set forth in Title 49, CFR Part 192, Subpart 
N.  The Greenville Utilities Commission Gas Department (Owner) requires contractors that perform 
covered tasks on its system that are identified in the Gas Department’s Operator Qualification Plan 
to provide their own Operator Qualification Plan and qualification records of individuals that will 
perform covered tasks on the Work included under this Contract.  The Owner will review the 
Contractor’s OQ plan for compliance with the requirements of §192.805, and review the Contractor’s 
OQ records for compliance with §192.807. 

 

ARTICLE 2—PRELIMINARY MATTERS 

SC-NONE 
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

SC-NONE  

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

SC-NONE 

ARTICLE 5—SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

SC-5.01 Availability of Lands 

A. Add as Paragraph 5.01.D by inserting the following: 

Owner’s rights to install the VOA Site C Road Gas Improvements are provided through Grants of 
Easement from the property owners and encroachment agreements with jurisdictional 
authorities. Owner shall furnish the site for the pipeline to the Contractor along with such 
conditions and requirements for carrying out the Work on the site. The Contractor shall honor all 
conditions imposed on the Owner for use of site. 

SC-5.03 Subsurface and Physical Conditions 

B. Delete Paragraphs 5.03 of the General Conditions in its entireties and replace with the 
following provisions: 

SC/GBR-5.03 Subsurface and Physical Conditions 

C. Geotechnical Data Report: 

1. This Contract contains a Geotechnical Data Report (GDR), identified as follows: 
“Geotechnical Engineering Data Report, VOA Site C Road Gas Line Improvements 
Greenville, Pitt County, North Carolina”,  December 13, 2021 prepared by Terracon 
Consultants, Inc. Winterville, North Carolina. 

2. The GDR is incorporated as a Contract Document. The GDR is to be used in 
conjunction with other Contract Documents, including the Drawings and 
Specifications. 

3. The GDR describes certain select subsurface conditions that are anticipated to be 
encountered by Contractor during construction in specified locations. These may 
include ground, geological, groundwater, and other subsurface geotechnical 
conditions. 

4. The GDR conditions shall be used to assist in the administration of the Contract’s 
differing site conditions clause at locations where subsurface conditions were 
determined in the GDR. 

5. The GDR conditions shall not be used to make differing site conditions 
determinations at locations that have not been evaluated in the GDR. 

6. The descriptions of subsurface conditions provided in the GDR are based on 
geotechnical investigations, laboratory tests, interpretation, interpolation, 
extrapolation, and analyses. Neither Owner, Engineer, nor any geotechnical or other 
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consultant warrants or guarantees that actual subsurface conditions will be as 
described in the GDR, nor is the GDR intended to warrant or guarantee the use of 
specific means or methods of construction. 

7. The behavior of the ground during construction depends substantially upon the 
Contractor’s selected means, methods, techniques, sequences, and procedures of 
construction. 

8. The GBR shall not reduce or relieve Contractor of its responsibility for the planning, 
selection, and implementation of safety precautions and programs incident to 
Contractor’s means, methods, techniques, sequences, and procedures of 
construction, or to the Work. 

SC-5.04 Differing Subsurface and Physical Conditions 

A. Delete Paragraphs 5.04 of the General Conditions in its entireties and replace with the 
following provisions: 

SC/GBR-5.04 Differing Subsurface or Physical Conditions 

A. Notice: If Contractor believes that any subsurface condition that is uncovered or 
revealed at the Site: 

1. differs materially from conditions shown or indicated in the GDR, to the extent 
the GDR is inapplicable; or 

2. differs materially from conditions shown or indicated in Contract Documents other 
than the GDR, to the extent the GDR are inapplicable; or 

3. to the extent the GDR are inapplicable, is of such a nature as to establish that any 
Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 
is materially inaccurate; or 

4. to the extent the GDR is inapplicable, is of such a nature as to require a change in 
the Drawings or Specifications; or 

5. to the extent the GDR is inapplicable, is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally recognized as inherent in 
work of the character provided for in the Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further 
disturbing the subsurface conditions or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in 
writing about such condition. Contractor shall not further disturb such condition or 
perform any Work in connection therewith (except with respect to an emergency) until 
receipt of a written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding 
paragraph, Engineer will promptly review the subsurface or physical condition in 
question; determine the necessity of Owner’s obtaining additional exploration or tests 
with respect to the condition; conclude whether the condition falls within any one or 
more of the differing site condition categories in Paragraph SC/GBR 5.04.A above; obtain 
any pertinent cost or schedule information from Contractor; prepare recommendations 
to Owner regarding the Contractor’s resumption or continuation of Work in connection 
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with the subsurface or physical condition in question and the need for any change in the 
Drawings or Specifications; and advise Owner in writing of Engineer’s findings, 
conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: 

After receipt of Engineer’s written findings, conclusions, and recommendations, Owner 
shall issue a written statement to Contractor (with a copy to Engineer) regarding the 
subsurface or physical condition in question, addressing the resumption or continuation 
of Work in connection with such condition, indicating whether any change in the 
Drawings or Specifications will be made, and adopting or rejecting Engineer’s written 
findings, conclusions, and recommendations, in whole or in part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, or both, to the extent that the existence of a differing subsurface or physical 
condition, or any related delay, disruption, or interference, causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; 
subject, however, to the following: 
a. such condition must fall within any one or more of the categories described in 

Paragraph SC/GBR 5.04.A; 
b. with respect to Work that is paid for on a unit price basis, any adjustment in 

Contract Price will be subject to the provisions of Paragraph 13.03 of the 
General Conditions; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made 
a commitment to Owner with respect to Contract Price and Contract Times by 
the submission of a Bid or becoming bound under a negotiated contract, or 
otherwise; or 

b. the existence of such condition reasonably could have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding 
Requirements or Contract Documents to be conducted by or for Contractor prior 
to Contractor’s making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph SC/GBR 
5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then 
any such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
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or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 
30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the subsurface or physical condition in question. 

SC-5.06 Hazardous Environmental Conditions 

A. SC 5.06 Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following: 

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are 
known to Owner. 

B. Not Used. 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.A: 

1. Required Performance Bond Form: The performance bond that Contractor furnishes will 
be in the form of EJCDC® C-610, Performance Bond (2010, 2013, or 2018 edition). 

2. Required Payment Bond Form: The payment bond that Contractor furnishes will be in 
the form of EJCDC® C-615, Payment Bond (2010, 2013, or 2018 edition). 

3. Performance and payment bonds shall cover all work of the contract including plantings 
and landscaping. 

6.02   Insurance—General Provisions 

SC-6.02          Add the following paragraph immediately after Paragraph 6.02.B: 

1. Contractor may obtain worker’s compensation insurance from an insurance company 
that has not been rated by A.M. Best, provided that such company (a) is domiciled in the 
state in which the project is located, (b) is certified or authorized as a worker’s 
compensation insurance provider by the appropriate state agency, and (c) has been 
accepted to provide worker’s compensation insurance for similar projects by the state 
within the last 12 months. 

6.03 Contractor’s Insurance 

SC-6.03 Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C: 

E. Workers’ Compensation and Employer’s Liability: Contractor shall purchase and maintain 
workers’ compensation and employer’s liability insurance, including, as applicable, United 
States Longshoreman and Harbor Workers’ Compensation Act (from available sources, 
notwithstanding the jurisdictional requirement of Paragraph 6.02.B of the General 
Conditions). 

Workers’ Compensation and Related Policies Policy limits of not 
less than: 

Workers’ Compensation  
State Statutory 
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Workers’ Compensation and Related Policies Policy limits of not 
less than: 

Applicable Federal (e.g., Longshoreman’s) Statutory 
Foreign voluntary workers’ compensation (employer’s 
responsibility coverage), if applicable 

Statutory 

Employer’s Liability 
Each accident $500,000 
Each employee $500,000 
Policy limit $500,000 
 
  

The Contractor will provide an endorsement to the Contractor’s Workers Compensation 
and Employer’s Liability Insurance waiving all rights of subrogation by the Contractor’s 
insurance carrier against the Owner and Engineer. 

F. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of Contractor, 
on an occurrence basis, against claims for: 

1. damages because of bodily injury, sickness or disease, or death of any person other than 
Contractor’s employees, 

2. damages insured by reasonably available personal injury liability coverage, and 

3. damages because of injury to or destruction of tangible property wherever located, 
including loss of use resulting therefrom. 

G. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 
must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial 
general liability form (occurrence form) and include the following coverages and 
endorsements: 

1. Products and completed operations coverage. 

a. Such insurance must be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the Supplementary Conditions or elsewhere in the Contract) evidence of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, including but not limited to coverage of 
Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Severability of interests and no insured-versus-insured or cross-liability exclusions. 

4. Underground, explosion, and collapse coverage. 

5. Personal injury coverage. 

6. Additional insured endorsements that include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and 
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CG 20 37 10 01 (together). If Contractor demonstrates to Owner that the specified ISO 
endorsements are not commercially available, then Contractor may satisfy this 
requirement by providing equivalent endorsements. 

7. For design professional additional insureds, ISO Endorsement CG 20 32 07 04 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 
Insured” or its equivalent. 

H. Commercial General Liability—Excluded Content: The commercial general liability insurance 
policy, including its coverages, endorsements, and incorporated provisions, must not include 
any of the following: 

1. Any modification of the standard definition of “insured contract” (except to delete the 
railroad protective liability exclusion if Contractor is required to indemnify a railroad or 
others with respect to Work within 50 feet of railroad property). 

2. Any exclusion for water intrusion or water damage. 

3. Any provisions resulting in the erosion of insurance limits by defense costs other than 
those already incorporated in ISO form CG 00 01. 

4. Any exclusion of coverage relating to earth subsidence or movement. 

5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability 
(other than worker’s compensation). 

6. Any limitation or exclusion based on the nature of Contractor’s work. 

7. Any professional liability exclusion broader in effect than the most recent edition of ISO 
form CG 22 79. 

I. Commercial General Liability—Minimum Policy Limits 

Commercial General Liability Policy limits of not 
less than: 

General Aggregate $2,000,000 
Products—Completed Operations Aggregate $2,000,000 
Personal and Advertising Injury $1,000,000 
Bodily Injury and Property Damage—Each Occurrence $1,000,000 

J. Automobile Liability: Contractor shall purchase and maintain automobile liability insurance 
for damages because of bodily injury or death of any person or property damage arising out 
of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy 
must be written on an occurrence basis. 

Automobile Liability Policy limits of not 
less than: 

Bodily Injury 
Each Person $1,000,000 
Each Accident $1,000,000 
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Automobile Liability Policy limits of not 
less than: 

Property Damage 
Each Accident $1,000,000 
[or] 
Combined Single Limit 
Combined Single Limit (Bodily Injury and Property Damage) $1,000,000 

K. Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or excess 
liability insurance written over the underlying employer’s liability, commercial general 
liability, and automobile liability insurance described in the Paragraphs above. The coverage 
afforded must be at least as broad as that of each and every one of the underlying policies. 

Excess or Umbrella Liability Policy limits of not 
less than: 

Each Occurrence $5,000,000 
General Aggregate $5,000,000 

L. Using Umbrella or Excess Liability Insurance to Meet CGL and Other Policy Limit 
Requirements: Contractor may meet the policy limits specified for employer’s liability, 
commercial general liability, and automobile liability through the primary policies alone, or 
through combinations of the primary insurance policy’s policy limits and partial attribution 
of the policy limits of an umbrella or excess liability policy that is at least as broad in coverage 
as that of the underlying policy, as specified herein. If such umbrella or excess liability policy 
was required under this Contract, at a specified minimum policy limit, such umbrella or 
excess policy must retain a minimum limit of $3,000,000 after accounting for partial 
attribution of its limits to underlying policies, as allowed above. 

6.04 Builder’s Risk and Other Property Insurance 

SC-6.04 Supplement Paragraph 6.04 of the General Conditions with the following provisions: 

F. Builder’s Risk Requirements: The builder’s risk insurance must: 

1. be written on a builder’s risk “all risk” policy form that at a minimum includes insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment stored and in transit, and must not exclude the coverage of the following 
risks: fire; windstorm; hail; flood; earthquake, volcanic activity, and other earth 
movement; lightning; riot; civil commotion; terrorism; vehicle impact; aircraft; smoke; 
theft; vandalism and malicious mischief; mechanical breakdown, boiler explosion, and 
artificially generated electric current; collapse; explosion; debris removal; demolition 
occasioned by enforcement of Laws and Regulations; and water damage (other than 
that caused by flood). 

a. Such policy will include an exception that results in coverage for ensuing losses 
from physical damage or loss with respect to any defective workmanship, methods, 
design, or materials exclusions. 
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b. If insurance against mechanical breakdown, boiler explosion, and artificially 
generated electric current; earthquake, volcanic activity, and other earth 
movement; or flood, are not commercially available under builder’s risk policies, 
by endorsement or otherwise, such insurance will be provided through other 
insurance policies acceptable to Owner and Contractor. 

2. cover, as insured property, at least the following: (a) the Work and all materials, 
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 
nature that are to be incorporated into or used in the preparation, fabrication, 
construction, erection, or completion of the Work, including Owner-furnished or 
assigned property; (b) spare parts inventory required within the scope of the Contract; 
and (c) temporary works which are not intended to form part of the permanent 
constructed Work but which are intended to provide working access to the Site, or to 
the Work under construction, or which are intended to provide temporary support for 
the Work under construction, including scaffolding, form work, fences, shoring, 
falsework, and temporary structures. 

3. cover expenses incurred in the repair or replacement of any insured property (including 
but not limited to fees and charges of contractors, engineers, and architects). 

4. extend to cover damage or loss to insured property while in temporary storage at the 
Site or in a storage location outside the Site (but not including property stored at the 
premises of a manufacturer or Supplier).  

5. extend to cover damage or loss to insured property while in transit.  

6. allow for the waiver of the insurer’s subrogation rights, as set forth in this Contract. 

7. allow for partial occupancy or use by Owner by endorsement, and without cancellation 
or lapse of coverage. 

8. include performance/hot testing and start-up, if applicable. 

9. be maintained in effect until the Work is complete, as set forth in Paragraph 15.06.D of 
the General Conditions, or until written confirmation of Owner’s procurement of 
property insurance following Substantial Completion, whichever occurs first. 

10. include as named insureds the Owner, Contractor, Subcontractors (of every tier), and 
any other individuals or entities required by this Contract to be insured under such 
builder’s risk policy. For purposes of Paragraphs 6.04, 6.05, and 6.06 of the General 
Conditions, and this and all other corresponding Supplementary Conditions, the parties 
required to be insured will be referred to collectively as “insureds.” In addition to 
Owner, Contractor, and Subcontractors of every tier, include as insureds the following: 

a. None 

SC-6.04 Supplement Paragraph 6.04 of the General Conditions with the following provisions: 

H. Builder’s Risk and Other Property Insurance Deductibles: The purchaser of any required 
builder’s risk, installation floater, or other property insurance will be responsible for costs 
not covered because of the application of a policy deductible. 
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ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.03 Labor; Working Hours 

SC-7.03 Add the following new subparagraphs immediately after Paragraph 7.03.C: 

1. Regular working hours will be 7:00 a.m. to 6:00 p.m. 

2. Regular Traffic shall be maintained at all times. All lanes of traffic are to be open during 
the hours of 7:00 A.M. to 9:00 A.M. and from 4:00 P.M. to 6:00 P.M. Monday through 
Friday, during any time of inclement weather, or as directed by the District Engineer. 

3. Owner's legal holidays are New Year’s Day, Martin Luther King Day, Good Friday, 
Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and 
Christmas Day. 

SC-7.03 Add the following new paragraph immediately after Paragraph 7.03.C: 

D. Contractor shall be responsible for the cost of any overtime pay or other expense incurred 
by the Owner for Engineer’s services (including those of the Resident Project Representative, 
if any), Owner's representative, and construction observation services, occasioned by the 
performance of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular 
work day. If Contractor is responsible but does not pay, or if the parties are unable to agree 
as to the amount owed, then Owner may impose a reasonable set-off against payments due 
under Article 15. 

SC-7.05.A Add the following language to Paragraph 7.05.A: 

Request for Engineer’s clarification of materials and equipment considered “or-equal” prior to 
the Effective Date of the Agreement must be received by the Engineer at least 15 days prior to 
the date for receipt of Bids.  No item of material or equipment will be considered by Engineer 
as “or equal” unless written request for approval has been submitted by Bidder and has been 
received by Engineer at least 15 days prior to the date for receipt of Bids.  Each request shall 
conform to the requirements of paragraph 7.05 of the General Conditions.  The burden of proof 
of the merit of the proposed item is upon the Bidder.  Engineer’s decision of approval or 
disapproval of a proposed item will be final. If Engineer approves any proposed “or equal” 
item, such approval will be set forth in an Addendum issued to all prospective Bidders.  Bidders 
shall not rely upon approvals made in any other manner. 

SC-7.07.A    Amend by adding the following to the end of the paragraph: 

The total amount of work subcontracted by the Contractor shall not exceed fifty percent of 
the Contract price without prior approval from the Owner. 

 

7.10 Taxes 

SC-7.10 Add a new paragraph immediately after Paragraph 7.10.A: 

B. Contractor and his Subcontractors shall maintain accurate records of payment of N.C. 
state sales tax on materials, supplies, fixtures, and equipment, which become a part of the 
work.  Contractor shall submit with the application for payment a certified statement 
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showing sales tax paid by Contractor and Subcontractors.  Certified statement shall list 
suppliers’ invoices showing invoice number, amount paid, tax paid, date and county paid.  
Sales tax records and certified statements shall be in such form and substance as to meet 
the requirements of the N.C. State Department of Revenue in the matter of the Owner 
obtaining a refund from the State of North Carolina of sales taxes paid by Contractor and 
his Subcontractors. 

SC-7.12.A Amend paragraph by adding the following after “written interpretations and 
clarifications,”: 

Manufacturers’ Certifications, 

SC-7.12.A Add the following to Paragraph 7.12.A: 

Refer to submittals for detailed requirements concerning record documents. 

 

SC-7.20 Add the following new section after Paragraph 7.19.G: 

 

7.20 E-Verify and Iran Divestment 

A. In accordance with North Carolina General Statute 143-133.3, Contractor and 
Contractor’s subcontractors shall comply with the requirements of Article 2 of 
Chapter 64 of the North Carolina General Statutes (i.e. Contractors and 
subcontractors must use E-Verify). 

B. By submitting a bid and executing the Agreement with the OWNER, CONTRACTOR 
shall be certifying that the CONTRACTOR is not listed on the Final Divestment List 
created by the State Treasurer pursuant to North Carolina Session Law 2015-118 and 
Chapter 147, Article 6E of the North Carolina General Statutes.  Any agreement 
between CONTRACTOR and OWNER shall not be assignable to any entity on the 
Final Divestment List. 

ARTICLE 8—OTHER WORK AT THE SITE 

8.01 Other Work 

SC-8.01        Add the following to paragraph 8.01.A: 

Refer to the Section 01010 Project Requirements for work at the site by Contractors, Owner, 
and others. 

8.02 Coordination 

SC-8.02 Add the following new Paragraph 8.02.C immediately after Paragraph 8.02.B: 

C. Owner intends to contract with others for the performance of other work at or adjacent to 
the Site. 

1. The General Contractor shall have authority and responsibility for coordination of the 
various contractors and work forces at the Site; 
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2. The following specific matters are to be covered by such authority and responsibility: 
scheduling delivery of materials, storage of materials, sequencing of construction 
involving different trades, resolving interface issues between trades, scheduling 
testing, etc. 

3. The extent of such authority and responsibilities is: full authority for all aspects that do 
not impact the design or function of the Work. 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.13 Owner’s Site Representative 

SC-9.13 Add the following new paragraph immediately after Paragraph 9.12 of the General 
Conditions: 

9.13 Owner’s Site Representative 

A. Owner will furnish an “Owner’s Site Representative” to represent Owner at the Site and assist 
Owner in observing the progress and quality of the Work. The Owner’s Site Representative 
is not Engineer’s consultant, agent, or employee. Owner’s Site Representative will be the 
Owner.  

ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.03 Resident Project Representative 

SC-10.03 Add the following new subparagraph immediately after Paragraph 10.03.A: 

1. On this Project, by agreement with the Owner, the Engineer will not furnish a Resident 
Project Representative to represent Engineer at the Site or assist Engineer in observing 
the progress and quality of the Work. 

ARTICLE 11—CHANGES TO THE CONTRACT 

No suggested Supplementary Conditions in this Article. 

ARTICLE 12—CLAIMS 

No suggested Supplementary Conditions in this Article. 

ARTICLE 13—COST OF WORK; ALLOWANCES, UNIT PRICE WORK 

13.01 Cost of the Work 

SC-13.01 Supplement Paragraph 13.01.B.5.c.(2) by adding the following sentence: 

The equipment rental rate book that governs the included costs for the rental of machinery 
and equipment owned by Contractor (or a related entity) under the Cost of the Work 
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provisions of this Contract is the most current edition of Rental Rate Blue Book for 
Construction Equipment. 

SC-13.01 Supplement Paragraph 13.01.C.2 by adding the following definition of small tools and hand 
tools: 

For purposes of this paragraph, “small tools and hand tools” means any tool or equipment 
whose current price if it were purchased new at retail would be less than $500.  

SC-13.02.C – Delete paragraph in its entirety and insert ”Deleted”. 

 

13.03 Unit Price Work 

SC-13.03 Delete Paragraph 13.03.E in its entirety and insert the following in its place: 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect 
to an item of Unit Price Work if: 

a. the extended price of a particular item of Unit Price Work amounts to 10 percent 
or more of the Contract Price (based on estimated quantities at the time of 
Contract formation) and the variation in the quantity of that particular item of 
Unit Price Work actually furnished or performed by Contractor differs by more 
than 25 percent from the estimated quantity of such item indicated in the 
Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related 
changes in quantities of other items of Work, and in Contractor’s costs to perform 
such other Work, such that the resulting overall change in Contract Price is equitable 
to Owner and Contractor. 

3. Adjusted unit prices will apply to all units of that item. 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCCEPTANCE OF DEFECTIVE 
WORK 

No suggested Supplementary Conditions in this Article. 

ARTICLE 15—PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD 

15.01 Progress Payments 

SC-15.01.B.2 Add the following language at the end of Paragraph 15.01.B.2: 

 
Payment for stored materials and equipment will only be made for major items of materials 
or equipment.  Payment for such materials and equipment shall be based only upon the 
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actual cost of the materials and equipment to Contractor and shall not include any overhead 
or profit to Contractor.  The Contractor shall include a cumulative monthly summary of all 
materials stored on site in accordance with the form shown in EJCDC C-620.  As materials are 
entered into construction, the last column will be reduced correspondingly.  The total of the 
last column will be paid as materials stored on site, less retainage.  
 
The Contractor shall provide sales tax reports in the form required by the Owner with each 
Application for Payment.  
 
The Contractor shall note the requirements for record drawings with each application for 
payment listed in the Specification section entitled SUBMITTALS. 

SC-15.01.B.4 – Add the following language at the end of paragraph: 

No payments will be made that would deplete the retainage, place in escrow any funds 
that are required for retainage or invest the retainage for the benefit of the Contractor. 

SC-15.01.B.5 – Add new paragraph immediately after Paragraph 15.01.B.4: 

5. The Application for Payment form to be used on this Project is EJCDC® C-620.  

 

15.02 Contractor’s Warranty of Title 

SC-15.02.A – Amend paragraph by striking out the following text: “7 days after”. 

 

15.03 Substantial Completion 

SC-15.03 Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of Substantial 
Completion and will require re-inspection or re-testing by Engineer, the cost of such re-
inspection or re-testing, including the cost of time, travel and living expenses, will be 
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to 
agree as to the amount owed, then Owner may impose a reasonable set-off against 
payments due under this Article 15. 

 

15.04 Partial Use or Occupancy 

SC-15.04 Add the following new Paragraph 5 after 15.04.A.4: 

5.  Such taking possession or use will not be deemed an acceptance of any work not 
completed in accordance with the Contract Documents.  Owner's use of any facilities so 
identified in the Contract Documents will not be grounds for extension of the contract time 
or change in the contract price.  Owner's use of any facilities not specifically identified in the 
Contract Documents will be in accordance with conditions agreed to prior to such use, and 
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any extra costs or delays in completion incurred and properly claimed by Contractor will be 
equitably adjusted with a change order. 

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

No suggested Supplementary Conditions in this Article. 

ARTICLE 17—FINAL RESOLUTIONS OF DISPUTES 

17.02 Arbitration 

SC-17.02 Add the following new paragraph immediately after Paragraph 17.01. 

17.02 Arbitration 

A. All matters subject to final resolution under this Article will be settled by arbitration 
administered by the American Arbitration Association in accordance with its Construction 
Industry Arbitration Rules (subject to the conditions and limitations of this 
Paragraph SC-17.02). Any controversy or claim in the amount of $100,000 or less will be 
settled in accordance with the American Arbitration Association’s supplemental rules for 
Fixed Time and Cost Construction Arbitration. This agreement to arbitrate will be specifically 
enforceable under the prevailing law of any court having jurisdiction. 

B. The demand for arbitration will be filed in writing with the other party to the Contract and 
with the selected arbitration administrator, and a copy will be sent to Engineer for 
information. The demand for arbitration will be made within the specific time required in 
Article 17, or if no specified time is applicable within a reasonable time after the matter in 
question has arisen, and in no event will any such demand be made after the date when 
institution of legal or equitable proceedings based on such matter in question would be 
barred by the applicable statute of limitations. 

C. The Arbitrator(s) must be licensed Engineers, Contractors, Attorneys, or Construction 
Managers. Hearings will take place pursuant to the standard procedures of the Construction 
Arbitration Rules that contemplate in-person hearings. The Arbitrators will have no authority 
to award punitive or other damages not measured by the prevailing party's actual damages, 
except as may be required by statute or the Contract. Any award in an arbitration initiated 
under this clause will be limited to monetary damages and include no injunction or direction 
to any party other than the direction to pay a monetary amount. 

D. The Arbitrators will have the authority to allocate the costs of the arbitration process among 
the parties, but will only have the authority to allocate Attorneys' fees if a specific Law or 
Regulation or this Contract permits them to do so. 

E. The award of the Arbitrators must be accompanied by a reasoned written opinion and a 
concise breakdown of the award. The written opinion will cite the Contract provisions 
deemed applicable and relied on in making the award. 

F. The parties agree that failure or refusal of a party to pay its required share of the deposits 
for arbitrator compensation or administrative charges will constitute a waiver by that party 
to present evidence or cross-examine witness. In such event, the other party shall be 
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required to present evidence and legal argument as the arbitrator(s) may require for the 
making of an award. Such waiver will not allow for a default judgment against the non-paying 
party in the absence of evidence presented as provided for above. 

G. No arbitration arising out of or relating to the Contract will include by consolidation, joinder, 
or in any other manner any other individual or entity (including Engineer, and Engineer’s 
consultants and the officers, directors, partners, agents, employees or consultants of any of 
them) who is not a party to this Contract unless: 

1. the inclusion of such other individual or entity will allow complete relief to be afforded 
among those who are already parties to the arbitration; 

2. such other individual or entity is substantially involved in a question of law or fact which 
is common to those who are already parties to the arbitration, and which will arise in 
such proceedings; 

3. such other individual or entity is subject to arbitration under a contract with either 
Owner or Contractor, or consents to being joined in the arbitration; and 

4. the consolidation or joinder is in compliance with the arbitration administrator’s 
procedural rules. 

H. The award will be final. Judgment may be entered upon it in any court having jurisdiction 
thereof, and it will not be subject to modification or appeal, subject to provisions of the Laws 
and Regulations relating to vacating or modifying an arbitral award. 

I. Except as may be required by Laws or Regulations, neither party nor an Arbitrator may 
disclose the existence, content, or results of any arbitration hereunder without the prior 
written consent of both parties, with the exception of any disclosure required by Laws and 
Regulations or the Contract. To the extent any disclosure is allowed pursuant to the 
exception, the disclosure must be strictly and narrowly limited to maintain confidentiality to 
the extent possible. 

17.03 Attorneys’ Fees 

SC-17.03 Add the following new paragraph immediately after Paragraph 17.02.  

17.03 Attorneys’ Fees 

A. For any matter subject to final resolution under this Article, the prevailing party shall be 
entitled to an award of its attorneys’ fees incurred in the final resolution proceedings, in an 
equitable amount to be determined in the discretion of the court, arbitrator, arbitration 
panel, or other arbiter of the matter subject to final resolution, taking into account the 
parties’ initial demand or defense positions in comparison with the final result. 

ARTICLE 18—MISCELLANEOUS 

No suggested Supplementary Conditions in this Article.  
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WORK CHANGE DIRECTIVE NO.: [Number of Work Change Directive] 

Owner: Greenville Utilities Commission Owner’s Project No.:  
Engineer: Rivers and Associates, Inc.  Engineer’s Project No.:  
Contractor:  Contractor’s Project No.:  
Project: GCP-10112 VOA Site C Road Gas Improvements 
Contract Name: GCP-10112 VOA Site C Road Gas Improvements 
Date Issued:  Effective Date of Work Change Directive:  

Contractor is directed to proceed promptly with the following change(s): 

Description: 

[Description of the change to the Work] 

Attachments: 

[List documents related to the change to the Work] 

Purpose for the Work Change Directive: 

[Describe the purpose for the change to the Work] 

Directive to proceed promptly with the Work described herein, prior to agreeing to change in Contract 
Price and Contract Time, is issued due to: 

Notes to User—Check one or both of the following 

☐ Non-agreement on pricing of proposed change. ☐ Necessity to proceed for schedule or other reasons. 

Estimated Change in Contract Price and Contract Times (non-binding, preliminary): 

Contract Price: $ [increase] [decrease] [not yet estimated]. 

Contract Time:  days [increase] [decrease] [not yet estimated]. 

Basis of estimated change in Contract Price: 

☐ Lump Sum ☐ Unit Price ☐ Cost of the Work ☐ Other 

 Recommended by Engineer  Authorized by Owner 

By:    

Title:    

Date:    
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CHANGE ORDER NO.: [Number of Change Order] 

Owner: Greenville Utilities Commission Owner’s Project No.:  
Engineer: Rivers and Associates, Inc. Engineer’s Project No.:  
Contractor:  Contractor’s Project No.:  
Project: GCP-10112 VOA Site C Road Gas Improvements 
Contract Name: GCP-10112 VOA Site C Road Gas Improvements 
Date Issued:  Effective Date of Change Order:  

The Contract is modified as follows upon execution of this Change Order: 

Description: 

[Description of the change] 

Attachments: 

[List documents related to the change] 

Change in Contract Price 

Change in Contract Times 
[State Contract Times as either a specific date or a 

number of days] 
Original Contract Price: Original Contract Times: 
 Substantial Completion:  
$  Ready for final payment:  
  [Increase] [Decrease] from previously approved Change 
Orders No. 1 to No. [Number of previous Change 
Order]: 

[Increase] [Decrease] from previously approved 
Change Orders No.1 to No. [Number of previous 
Change Order]: 

 Substantial Completion:  
$  Ready for final payment:  
  Contract Price prior to this Change Order: Contract Times prior to this Change Order: 
 Substantial Completion:  
$  Ready for final payment:  
  [Increase] [Decrease] this Change Order: [Increase] [Decrease] this Change Order: 
 Substantial Completion:  
$  Ready for final payment:  
  Contract Price incorporating this Change Order: Contract Times with all approved Change Orders: 
 Substantial Completion:  
$  Ready for final payment:  
   

 Recommended by Engineer (if required)  Accepted by Contractor 

By:    

Title:    

Date:    

 Authorized by Owner  Approved by Funding Agency (if applicable) 

By:    

Title:    

Date:    
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FIELD ORDER NO.: [Number of Field Order] 

Owner: Greenville Utilities Commission Owner’s Project No.:  
Engineer: Rivers and Associates, Inc. Engineer’s Project No.:  
Contractor:  Contractor’s Project No.:  
Project: GCP-10112 VOA Site C Road Gas Improvements 
Contract Name: GCP-10112 VOA Site C Road Gas Improvements 
Date Issued:  Effective Date of Field Order:  

Contractor is hereby directed to promptly perform the Work described in this Field Order, issued in 
accordance with Paragraph 11.04 of the General Conditions, for minor changes in the Work without 
changes in Contract Price or Contract Times. If Contractor considers that a change in Contract Price or 
Contract Times is required, submit a Change Proposal before proceeding with this Work. 

Reference: 

Specification Section(s): 

Drawing(s) / Details (s): 

Description: 

[Description of the change to the Work] 

 

 

 

 

 

 

 

 

 

 

Attachments: 

[List documents supporting change] 

Issued by Engineer 

By:  

Title:  

Date:  
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TERMS AND CONDITIONS  

 
 
1.0 TAXES 
 
No taxes shall be included in any bid prices.  GUC is exempt from Federal Excise Tax.  GUC is 
not exempt from North Carolina state sales and use tax or, if applicable, Pitt County sales and 
use tax.  Such taxes shall be shown as a separate item on the invoice. 
 
2.0 INVOICES 
 
It is understood and agreed that orders will be shipped at the established contract prices and 
quantities in effect on dates orders are placed.  Invoicing at variance with this provision may 
subject the contract to cancellation.  Applicable North Carolina sales tax shall be invoiced as a 
separate line item.  All invoices must bear the GUC purchase order number.  Mail all invoices to 
Greenville Utilities Commission, Finance Department, P. O. Box 1847, Greenville, NC  27835-
1847. 
 
3.0 PAYMENT TERMS 
 
Payments for equipment, materials, or supplies will be made after the receipt and acceptance of 
the equipment, materials, or supplies and after submission of a proper invoice.  GUC’s normal 
payment policy is thirty (30) days.  GUC will not be responsible for any goods delivered without 
a purchase order having been issued.  Payment will be made in U. S. currency only. 
 
 
4.0 AFFIRMATIVE ACTION 
 
The Provider will take affirmative action in complying with all Federal and State requirements 
concerning fair employment and employment of the handicapped, and concerning the treatment 
of all employees, without discrimination by reason of race, color, religion, sex, national origin, or 
physical handicap. 
 
 
5.0 SPECIFICATIONS 
 
Any deviation from specifications must be clearly pointed out, otherwise, it will be considered 
that items offered are in strict compliance with specifications, and the Provider will be held 
responsible.  Deviations must be explained in detail.  The Provider shall not construe this 
paragraph as inviting deviation or implying that any deviation will be acceptable. 
 
6.0 INFORMATION AND DESCRIPTIVE LITERATURE 
 
Providers are to furnish all information requested.  Further, as may be specified elsewhere, 
each Provider must submit with its proposal: cuts, sketches, descriptive literature, and/or 
complete specifications covering the products offered.  Reference to literature submitted with a 
previous bid does not satisfy this provision.  Bids which do not comply with these requirements 
will be subject to rejection. 
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7.0 AWARD OF CONTRACT 
 
As directed by statute, qualified bids will be evaluated and acceptance made of the lowest 
responsible, responsive bid most advantageous to GUC as determined upon consideration of 
such factors as prices offered, the quality of the article(s) offered, the general reputation and 
performance capabilities of the Provider, substantial conformity with the specifications and other 
conditions set forth in the bid, the suitability of the article(s) for the intended use, the related 
services needed, the date(s) of delivery and performance, and such other factors deemed by 
GUC to be pertinent or peculiar to the purchase in question.   
 
Acceptance of the order includes acceptance of all terms, conditions, prices, delivery 
instructions, and specifications as shown on this set of Terms and Conditions and in this order 
or attached to and made a part of this order. 
 
The conditions of this order cannot be modified except by written amendment in the form of 
“Amended Purchase Order,” which has been approved by GUC’s Procurement Coordinator. 
 
In the event of a Provider’s failure to deliver or perform as specified, GUC reserves the right to 
cancel the order or any part thereof, without prejudice to GUC’s other rights.  The Provider 
agrees that GUC may return part of or all of any shipment at Provider’s expense.  GUC may 
charge the Provider with all reasonable expenses resulting from such failure to deliver or 
perform. 
 
8.0 MEDIATION/BINDING ARBITRATION 
 
In the event of any dispute between the Parties, the Parties agree to submit any dispute to non-
binding mediation before a mutually agreeable Mediator prior to initiating litigation. If the Parties 
are unable to agree upon a Mediator within thirty (30) days after demand therefore, either Party 
may petition a Court of competent jurisdiction for the designation of a qualified Mediator for 
these purposes. Each Party shall bear its own costs and expenses of participating in the 
mediation (including, without limitation, reasonable attorneys’ fees), and each Party shall bear 
one-half (1/2) of the costs and expenses of the Mediator. Unless otherwise agreed, the Parties 
will hold the mediation in Greenville, North Carolina. The matters discussed or revealed in the 
mediation session shall not be disclosed in any subsequent litigation. 
 
In the event the matter is not resolved in mediation, either Party may request arbitration. The 
parties shall jointly select an Arbitrator, and shall be bound by the decision of the Arbitrator with 
respect to any dispute between the parties with respect to this Agreement. If the parties are 
unable to mutually agree upon an Arbitrator, the Parties shall each select an Arbitrator, and the 
two Arbitrators so selected shall select a third Arbitrator, and the decision of the majority of the 
Arbitrators shall be conclusive and binding upon the Parties. The Parties at all times agree to 
equally split the costs of any Arbitrator(s) selected in an effort to resolve the dispute between 
the Parties. Any party desiring to resolve a dispute under the terms of this Agreement shall 
notify the other Party in writing, and the Parties shall seek to agree upon a mutually agreed-
upon Arbitrator within a period of ten (10) days from the date of such written demand. If the 
Parties are unable to agree within such ten (10) day period, the Parties shall each select an 
Arbitrator, and the two (2) Arbitrators so selected shall select a third Arbitrator within fifteen (15) 
days from the date of the written demand for arbitration, and a decision shall be rendered by the 
Arbitrator(s) so selected within five (5) days after such Arbitrator(s) is selected. 
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9.0 GOVERNMENT RESTRICTIONS 
 
In the event any Governmental restrictions may be imposed which would necessitate alteration 
of the material, quality, workmanship, or performance of the items offered on this bid prior to 
their delivery, it shall be the responsibility of the successful Provider to notify the GUC 
Procurement Coordinator, at once, indicating in its letter the specific regulation which required 
such alterations.  GUC reserves the right to accept any such alterations, including any price 
adjustments occasioned thereby, or, in the sole discretion of GUC, to cancel the contract. 
 
10.0 INSURANCE 
 

  10.1 Coverage – During the term of the contract, the Provider at its sole cost and                                                                                                                                                                                                                                                                                              
expense shall provide commercial insurance of such type and with the following                                                 
coverage and  limits: 

 
  10.1.1 Workers’ Compensation – The Provider shall provide and maintain 

 Workers’ Compensation Insurance, as required by the laws of North 
Carolina, as well as employer’s liability coverage with minimum limits of 
$1,000,000 each accident, covering all Provider’s employees who are 
engaged in any work under the contract.  If any work is sublet, the 
Provider shall require the subcontractor to provide the same coverage for 
any of its employees engaged in any work under the contract. 

 
10.1.2 General Liability – Commercial Liability Coverage written on an 

“occurrence” basis in the minimum amount of $1,000,000 per occurrence. 
 

10.1.3 Automobile – Automobile Liability Insurance, to include coverage for all 
owned, hired, and non-owned vehicles used in connection with the 
contract with a minimum combined single limit of $1,000,000 per 
accident. 

 
  10.2 Requirements - Providing and maintaining adequate insurance coverage is a 

material obligation of the Provider.  All such insurance shall meet all laws of the State of 
North  Carolina.  Such insurance coverage shall be obtained from companies that are 
authorized to provide such coverage and that are authorized to do business in North 
Carolina by the Commissioner of Insurance.  The Provider shall at all times comply with 
the terms of such insurance policies and all requirements of the insurer under any of 
such insurance policies, except as they may conflict with existing North Carolina laws or 
this contract.  The limits of coverage under each insurance policy maintained by the 
Provider shall not be interpreted as limiting the Provider’s liability and obligations under 
the contract.  It is agreed that the coverage as stated shall not be canceled or changed 
until thirty (30) days after written notice of such termination or alteration has been sent 
by registered mail to GUC’s Procurement Coordinator. 

 
11.0 PATENTS AND COPYRIGHTS 
 
The Provider shall hold and save GUC, its officers, agents, and employees, harmless from 
liability of any kind, including costs and expenses, including reasonable attorney fees, on 
account of any copyrighted articles or any patented or unpatented invention, device or appliance 
manufactured or used in the performance of this contract. 
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12.0 PATENT AND COPYRIGHT INDEMNITY 
 
The Provider will defend or settle, at its own expense, any action brought against GUC to the 
extent that it is based on a claim that the product(s) provided pursuant to this agreement infringe 
any U.S. copyright or patent; and will pay those costs, damages, and attorney fees finally 
awarded against GUC in any such action attributable to any such claim, but such defense, 
settlements, and payments are conditioned on the following:  (1) that Provider shall be notified  
 
promptly in writing by GUC of any such claim; (2) that Provider shall have sole control of the 
defense of any action on such claim and of all negotiations for its settlement or compromise; (3) 
that GUC shall cooperate with Provider in a reasonable way to facilitate the settlement of 
defense of such claim; (4) that such claim does not arise from GUC modifications not authorized 
by the Provider or from the use of combination of products provided by the Provider with 
products provided by GUC or by others; and (5) should such product(s) become, or in the  
Provider’s opinion likely to become, the subject of such claim of infringement, then GUC shall 
permit Provider, at Provider’s option and expense, either to procure for GUC the right to 
continue using the product(s), or replace or modify the same so that it becomes non-infringing 
and performs in a substantially similar manner to the original product. 
 
13.0 EXCEPTIONS 
 
All proposals are subject to the terms and conditions outlined herein.  All responses will be 
controlled by such terms and conditions and the submission of other terms and conditions, price 
catalogs, and other documents as part of a Provider’s response will be waived and have no 
effect on this Request for Proposal or any other contract that may be awarded resulting from 
this solicitation.  The submission of any other terms and conditions by a Provider may be 
grounds for rejection of the Provider’s proposal.  The Provider specifically agrees to the terms 
and conditions set forth in this set of Terms and Conditions by affixing its name on the signatory 
page contained herein. 
 
14.0 CONFIDENTIAL INFORMATION 
 
Except as provided by statute and rule of law, GUC will keep trade secrets which the Provider 
does not wish disclosed confidential.  Each page shall be identified in boldface at the top and 
bottom as “CONFIDENTIAL” by the Provider.  Cost information shall not be deemed 
confidential.  The determination of whether a matter is confidential will be determined by North 
Carolina law. 
 
15.0 ASSIGNMENT 
 
No assignment of the Provider’s obligations or the Provider’s right to receive payment 
hereunder shall be permitted without the express written consent of GUC, provided however, 
upon written request approved by the GUC Procurement Coordinator, solely as a convenience 
to the Provider, GUC may: 
 

• Forward the Provider’s payment check directly to any person or entity designated 
by the Provider, and 

 
• Include any person or entity designated by Provider as a joint payee on the 

Provider’s payment check. 
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• In no event shall such approval and action obligate GUC to anyone other than 
the Provider, and the Provider shall remain responsible for fulfillment of all 
contract obligations. 

 
16.0 ACCESS TO PERSON AND RECORDS 
 
GUC shall have reasonable access to persons and records of Provider as a result of all 
contracts entered into by GUC.  
 
17.0 INSPECTION AT BIDDER’S SITE 
 
GUC reserves the right to inspect, at a reasonable time, the item, plant, or other facilities of a 
prospective Provider prior to contract award and during the contract term as necessary for 
GUC’s determination that such item, plant, or other facilities conform with the 
specifications/requirements and are adequate and suitable for the proper and effective 
performance of the contract.  Provider may limit GUC’s access to restricted areas. 
 
18.0 AVAILABILITY OF FUNDS 
 
Any and all payments of compensation of this specific transaction and any continuation or any 
renewal or extension are dependent upon and subject to the allocation of GUC funds for the 
purpose set forth in this Agreement. 
 
19.0 GOVERNING LAWS 
 
All contracts, transactions, agreements, etc., are made under and shall be governed by and 
construed in accordance with the laws of the State of North Carolina. 
 
20.0 ADMINISTRATIVE CODE 
 
Bids, proposals, and awards are subject to applicable provisions of the North Carolina 
Administrative Code and General Statues and Laws of the State of North Carolina. 
 
21.0 EXECUTION 
 
In the discretion of GUC, failure of a duly authorized official of Provider to sign the Signatory 
Page may render the bid invalid. 
 
22.0 CLARIFICATIONS/INTERPRETATIONS 
 
Any and all questions regarding these Terms and Conditions must be addressed to the GUC 
Procurement Coordinator.   Do not contact the user directly.  These Terms and Conditions are 
a complete statement of the parties’ agreement and may only be modified in writing 
signed by Provider and the GUC Procurement Coordinator.   
 
23.0 SITUS 
 
The place of all contracts, transactions, agreements, their situs and forum, shall be North 
Carolina, where all matters, whether in contract or tort, relating to the validity, construction, 
interpretation, and enforcement shall be determined.  
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24.0 TERMINATION OF AGREEMENT 

GUC or Provider may terminate this Agreement for just cause at any time.  Provider will be paid 
for all time and expenses incurred as of the termination date.  Termination for just cause by 
either party shall be by certified letter and shall be effective thirty (30) days after signed and 
acknowledged receipt of said letter.  Just cause shall be based on reasonable grounds, and 
there must be a fair and honest cause or reason for such action.  The causes for termination, 
include, but are not limited to: (1) Provider’s persistent failure to perform in accordance with the 
Terms and Conditions, (2) Provider’s disregard of laws and regulations related to this 
transaction, and/or (3) Provider’s substantial violation of the provisions of the Terms and 
Conditions. 

25.0 DELIVERY 

Shipments will be made only upon releases from a purchase order issued by GUC in 
accordance with GUC’s current needs. Time is of the essence with respect to all deliveries 
under this Agreement. 

Delivery of all equipment, materials, or supplies shall be made Free on Board (FOB) GUC 
Warehouse, 701 Utility Way, Greenville, North Carolina 27834, unless otherwise specified.  The 
agreed price for such equipment, materials, or supplies shall include all costs of delivery and 
ownership, and risks of loss shall not be transferred from Provider to GUC until express written 
acceptance of delivery and inspection by GUC.  Delivery hours are between 8:00 AM and 4:30 
PM Monday-Friday only.  GUC’s purchase order number is to be shown on the packing slip 
or any related documents.  GUC reserves the right to refuse or return any delivery with no 
purchase order number or which is damaged.  GUC will not be charged a restocking fee for any 
delivery which is refused or returned. 

26.0 INDEMNITY PROVISION 

Provider agrees to indemnify and save GREENVILLE UTILITIES COMMISSION  of the City of 
Greenville, Pitt County, North Carolina, and the City of Greenville, North Carolina, its co-owners, 
joint venturers, agents, employees, and insurance carriers harmless from any and all losses, 
claims, actions, costs, expenses including reasonable attorney fees, judgments, subrogations, 
or other damages resulting from injury to any person (including injury resulting in death), or 
damage (including loss or destruction) to property of whatsoever nature of any person arising 
out of or incident to the performance of the terms of this Contract by Provider, including, but not 
limited to, Provider’s employees, agents, subcontractors, and others designated by Provider to 
perform work or services in, about, or attendant to, the work and services under the terms of this 
Contract.  Provider shall not be held responsible for any losses, expenses, claims, subrogations, 
actions, costs, judgments, or other damages, directly, solely, and proximately caused by the 
negligence of Greenville Utilities Commission of the City of Greenville, Pitt County, North 
Carolina.  Insurance covering this indemnity agreement by the Provider in favor of Greenville 
Utilities Commission of the City of Greenville, Pitt County, North Carolina, and the City of 
Greenville, North Carolina, shall be provided by Provider. 

27.0  FORCE MAJEURE 

Neither party shall be considered in default in the performance of its obligations hereunder to 
the extent that the performance of any such obligation is prevented or delayed by any cause, 
existing or future, which is beyond the reasonable control of such party.  In any such event of 
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force majeure, the parties shall advise each other of such event, and the parties shall negotiate 
an equitable adjustment to their respective obligations under this Agreement. 
 
28.0  WARRANTY(IES) 
 
The Provider hereby includes all warranties, whether expressed or implied, including, but not 
limited to, the Implied Warranty of Merchantability and the Implied Warranty of Fitness for a 
Particular Purpose. 
 
29.0  INTEGRATED CONTRACT 
 
These Terms and Conditions, Instructions to Bidders, Specifications, and the selected 
Provider’s bid represents the entire contract between the Parties.  No verbal or other written 
agreement(s) shall be held to vary the provisions of this Agreement. 
 
30.0 CONTRACT PROVISIONS 

 
Each of the provisions of these Terms and Conditions shall apply to the full extent permitted by 
law, and the invalidity in whole or in part of any provision shall not affect the remainder of such 
provision or any other provisions. 
 
31.0    E-VERIFY 
 
E-Verify - I understand that E-Verify is the federal E-Verify program operated by the United 
States Department of Homeland Security and other federal agencies, or any successor or 
equivalent program used to verify the work authorization of newly hired employees pursuant to 
federal law in accordance with NCGS §64-25 et seq. I am aware of and in compliance with the 
requirements of E-Verify and Article 2 of Chapter 64 of the North Carolina General Statutes.  To 
the best of my knowledge, any subcontractors employed by me as a part of this contract are in 
compliance with the requirements of E-Verify and Article 2 of Chapter 64 of the North Carolina 
General Statutes. 
 
32.0    IRAN DIVESTMENT ACT CERTIFICATION 
 
By acceptance of this purchase order, Vendor/Contractor certifies that, as of the date of the 
purchase order or contract, it is not on the Final Divestment List as created by the State 
Treasurer pursuant to N.C.G.S. § 143-6A-4. In compliance with the requirements of the Iran 
Divestment Act and N.C.G.S. § 143C-6A-5(b), Vendor/Contractor shall not utilize in the 
performance of the contract any subcontractor that is identified on the Final Divestment List. 
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GREENVILLE UTILITIES COMMISSION 
NATURAL GAS DEPARTMENT 

 
SPECIFICATIONS FOR  

GCP-10112 VOA SITE C ROAD GAS IMPROVEMENTS 
 
1 SECTION 1 - GENERAL  
 
1.1 Scope of work 
 

The work included under this Contract shall include supplying all necessary materials not 
supplied by the Greenville Utilities Commission (GUC), labor and equipment to install 
natural gas distribution mains and all necessary appurtenances within the GUC’s natural 
gas distribution system as specified herein and detailed on the Plans and/or as designated 
by the ENGINEER. 
 
Natural gas main installations will include four (4) inch main.  The piping will be medium- 
and high- density polyethylene.  The work involved will include installation of mains to be 
operated at 60 psig.  All mains will be tested at 90 psig. 
 
This Contract shall require the CONTRACTOR to work on live gas mains.   
 
The types of work required under this Contract shall include: direct burial, directional 
drilling, and bore installation of polyethylene natural gas mains. 
 
The GUC reserves the right to add to or delete from the work once the CONTRACTOR has 
mobilized.  This work must be performed in the order directed by the ENGINEER.  The 
GUC also reserves the right to extend the term of the Contract to allow for completion of 
any additional work added to this Contract. 
 
Award of this Contract shall in no way restrict the GUC from using its own construction 
crews or from hiring additional CONTRACTORs to perform the same or similar type work. 
 

1.2 Compliance 
 

The CONTRACTOR shall comply with all provisions of the GUC’s Operation and 
Maintenance Plan, dated April 29, 2011, or latest revision, and CFR Title 49, Part 192. 
  

1.3 Bidder Qualifications 
 

All bidders must be pre-qualified by the GUC prior to submission of the Bid Proposal.  
Contact the ENGINEER for qualification information. 
 

1.4 Operator Qualification (OQ) 
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CONTRACTORs are required to provide a current copy of the Company’s Operator 
Qualification (OQ) Plan for natural gas distribution work prior to award of the Contract.  
Copies of all employee OQ qualifications shall be provided to the ENGINEER prior to 
beginning the work.  The OQ written plan and employee records shall be in accordance 
with Title 49 of the Code of Federal Regulations, Chapter I, Part 192 (49 CFR 192), Subtitle 
N, “Qualification of Pipeline Personnel.”    
 
The CONTRACTOR shall furnish the GUC with records of continuous employee 
qualification for all employees with each monthly progress payment application.  
Qualification documentation shall be provided for all new employees prior to performing 
work on the GUC’s natural gas system. 
 
The GUC may, at its discretion, accept the provisions of a CONTRACTOR’s Plan.  
CONTRACTORs shall make available, upon request, written records of their employee’s 
qualifications.  At a minimum these records shall include: 

• Identification of qualified individual(s) 
• Identification of covered task(s) each individual is qualified to perform 
• Date that current qualification was received 
• Method of evaluation used to obtain qualification 
• Name of individual or organization for each covered task 
• Training program outlines and materials 
• List of non-qualified individuals that will be performing tasks on behalf of the GUC 

while under the direction of a contract qualified individual. 
 

1.5 Drug Testing 
 

Any and all employees of the CONTRACTOR who will be involved with natural gas 
distribution construction and maintenance operations required by this contract shall be 
required to participate in an anti-drug/drug testing program.  This program shall be 
administered in accordance with Title 49 of the Code of Federal Regulations, Chapter I, 
Part 199 (49 CFR 199), “Drug Testing,” and Subtitle A, Part 40, “Procedures for 
Transportation workplace Drug Testing Programs.”  The program must have been in force 
for no less than 12 months and the CONTRACTOR must show proof of enforcement to the 
Owner. 
 
The CONTRACTOR shall furnish the GUC with documentation of participation in a qualified 
drug-testing program. Prior to the performance of any fusion and/or tie-in operations, a 
negative (no evidence of drug use) test must be documented for all employees who will 
be involved with these operations. 
 

   
1.6 Inspection 
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The ENGINEER shall have access to the work at all times.  The CONTRACTOR shall provide 
proper facilities for such access and for inspection.  The ENGINEER shall be present for all 
special testing or approval of the work that is required by the Specifications, the 
ENGINEER’s instructions, laws, ordinances, or any public authority.   
 
The ENGINEER, in order to be present, shall be given sufficient notice prior to any required 
testing or approval.  The CONTRACTOR shall have no claim against the GUC for time or 
monies when sufficient notice, as described above, is not given to the ENGINEER.  
 
The ENGINEER may require re-examination of any of the work.  If required, the 
CONTRACTOR shall provide all labor and equipment necessary to uncover the work.  If the 
work is determined to be in accordance with the Specifications, the GUC will pay the costs 
of re-examination and replacement.  If the work is not in accordance with the Specifications, 
the CONTRACTOR shall pay such costs. 
 
Inspector(s) will be stationed at the work site to report to the ENGINEER as to the progress 
of the work, the manner in which it is being performed, and also to report whenever it 
appears that the materials furnished by either the GUC or the CONTRACTOR or the work 
performed by the CONTRACTOR fails to meet the requirements of the Plans or 
Specifications. 
 
If a dispute arises between the Inspector and the CONTRACTOR as to the materials 
furnished or to the manner of performing the work, the Inspector shall have the authority 
to reject the questionable materials or suspend the work until the issue can be referred to 
and a decision can be made by the ENGINEER.  Inspectors are not allowed to revoke, alter, 
enlarge, relax or release any requirements of these Specifications or to issue instructions 
contrary to the Contract Documents.  Inspectors shall in no case act as foremen or perform 
duties for the CONTRACTOR or interfere with the management of the work by the 
CONTRACTOR. 
 
The ENGINEER will make a final inspection of the work included in the Contract as soon as 
possible after notification from the CONTRACTOR that the work is substantially complete 
and ready for inspection.  If any of the work is not acceptable at the time of the inspection, 
the ENGINEER will advise the CONTRACTOR, in writing, as to the particular item(s) to be 
completed or corrected before the work can be given final approval and final payment for 
the work is approved. 
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1.7 Scheduling of work 
 

The CONTRACTOR shall typically have control of the scheduling of the proposed work, 
however, the GUC reserves the right to require sections of the work to be completed prior 
to or following other sections of the work.   
 
The CONTRACTOR shall provide a schedule of the work to the ENGINEER, prior to beginning 
the work.  The schedule shall include station-by-station progression, milestones (dates) for 
the proposed progress, crew introduction and exit information, and other relevant 
information deemed necessary by the ENGINEER. 

 
1.8 Superintendence 
 

The CONTRACTOR shall keep on the work at all times during its progress a competent 
resident Superintendent, having a minimum of three (3) years experience in the installation 
of natural gas distribution facilities. The Superintendent shall represent all work performed 
by all of the CONTRACTOR’s crews and shall not function as the foreman for any individual 
crew when more than one crew is onsite performing work required by the Contract.  The 
Superintendent shall not be replaced without written notice to the ENGINEER except under 
extraordinary circumstances, as determined by the ENGINEER.  The Superintendent will be 
the CONTRACTOR’s representative at the site and shall have authority to act on behalf of 
the CONTRACTOR.  All communications to or from the Superintendent shall be binding as if 
given to or received from the CONTRACTOR. 
 

1.9 CONTRACTOR Crew Requirements 
 

The CONTRACTOR shall provide a sufficient number of crews to efficiently complete the 
work required by the Contract within the Contract Period.  For the purpose of this Contract, 
the term crew shall be defined as a collective group of CONTRACTOR personnel consisting 
of a foreman and other necessary personnel knowledgeable and able to perform a specific 
task or tasks.  The CONTRACTOR shall provide a minimum of one mainline crew for this 
project.  The CONTRACTOR shall provide the ENGINEER with five (5) working days notice 
prior to introducing new crews to the Project.  The GUC reserves the right to limit the 
number of crews or request additional crews to complete the work associated with this 
Project. 

 
1.10 Implied work 
 

All incidental work required through the Plans and/or the Specifications, or as otherwise 
directed by the ENGINEER, for which no payment is specifically provided, and any and all 
work or materials not specified herein which may fairly be implied as included in the 
Contract and necessary to complete the work, and which the GUC shall judge to be so 
included, shall be executed and/or furnished by the CONTRACTOR without extra 
compensation. 
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1.11 Required work Not Covered by a Unit Cost 
 

For any required work that is not covered by a specific unit cost in the Bid Proposal, a price 
must be submitted to and approved by the ENGINEER prior to performing the work.  Any 
work performed without prior, written approval from the ENGINEER will be performed at 
the sole expense of the CONTRACTOR. 
 
 

End of Section 1 
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2 SECTION 2 - GENERAL CONSTRUCTION MATERIALS 
 
The CONTRACTOR shall supply and pay for all labor and materials necessary for the completion of 
the work specified herein and on the Plans, except as otherwise expressly provided for in the 
Contract Documents.  Unless otherwise specified, all materials shall be new. 
 
2.1 Stone - Riprap 
 

Stone for riprap shall be sound, durable, and free from seams, cracks, and other structural 
defects.  Riprap and bedding shall be crushed stone, conforming to the requirements of 
NCDOT Standard Specifications for Road and Structures, latest edition. 
 

2.2 Crushed Aggregate Base Course (CABC) 
 

Crushed aggregate used for maintaining traffic, and repairing and constructing private 
access pavements shall be crushed from stone, slag or gravel and shall contain all of the 
sizes produced when the original aggregate is reduced through a series of crushers to the 
maximum size specified. It shall be free of all deleterious substances in accordance with 
the NCDOT Standard Specifications for Road and Structures, latest edition. 

 
2.3 Select Fill 
 

Material used for bedding or backfill material purposes shall consist of approved 
materials; typically clean topsoil or other borrow material capable of achieving necessary 
compaction required for protection of the pipe and pipe and trench stabilization, as 
approved by the ENGINEER. 

 
2.4 Sand 
 

Sand shall be naturally occurring sand or manufactured stone sand.  Natural sand shall 
consist of grains of hard, sound material, predominantly quartz, occurring in natural 
deposits.  Manufactured sand shall consist of sound crushed particles of minimum NCDOT 
Grade B stone, essentially free from flat or elongated pieces, with sharp edges and 
corners removed.  All sand shall be clean and free from foreign matter such as loam, dirt, 
sticks, roots, leaves, silt, vegetable matter and oil or dyestuffs. 

 
2.5 Concrete 
 

Concrete shall be Class B (3000 psi minimum) for sidewalks, driveways, and curb and 
gutters and shall conform to the requirements of NCDOT Standard Specifications for Road 
and Structures, latest edition Sections 825, 846 and 848. 

 
 

End of Section 2



GCP-10112 VOA Site C Road Gas Improvements                                                                                           SECTION W 
Technical Specifications 
 

TS  3-1 

3 SECTION 3 - GENERAL CONSTRUCTION REQUIREMENTS 
 
3.1 Standards 
 

The work covered by these Specifications consists of, and includes, the performance of all 
operations and the furnishing of all labor, equipment, supplies and other facilities and 
incidental materials, as required, necessary for the construction of natural gas distribution 
mains and other facilities complete.  The work shall be complete, tested, accepted and 
connected to the existing gas distribution systems.  
 
All work on the natural gas distribution system shall be performed in accordance with: Title 
49 of the Code of Federal Regulations, Chapter I, Part 192 (49 CFR 192), “Transportation of 
Natural and other Gas by Pipeline: Minimum Federal Safety Standards,” as amended; the 
GUC’s Operation and Maintenance Plan, as amended; and any other applicable standards 
which are hereby incorporated into these Specifications by reference. 

 
General construction operations applicable to natural gas facilities installation shall be 
performed in accordance with: Title 29 of the Code of Federal Regulations, Chapter I (29 
CFR 1926), Occupational Safety and Health Standards for the Construction Industry; and any 
other applicable standards which are hereby incorporated into these Specifications by 
reference. 

 
3.2 Mobilization 
 

The CONTRACTOR shall furnish all equipment, materials and labor necessary for the 
performance of construction preparatory operations, including but not limited to: the 
movement of personnel, material and equipment to and from the project site; the 
establishment of the CONTRACTOR’s offices and storage and equipment areas; the 
establishment of all markings, signs, traffic detours and controls; and all other facilities 
necessary to perform the work as specified herein. 
 
Measurement and Payment 
 
The cost of mobilization will be covered by a specific contract unit price. The Contractor may 
bill 50% of the amount with the first invoice and 50% on the second invoice.  The cost of any 
and all bonds, licenses, equipment, materials, labor, etc., required for startup or 
mobilization operations shall be included in the unit price bid. 

 
3.3 Equipment, Tools, Labor and Materials 
 

3.3.1 Equipment, Tools, Labor and Materials To Be Furnished By OWNER 
 

The GUC shall supply no equipment, tools, or labor necessary for the completion of 
the work as specified herein. 
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The GUC shall supply the CONTRACTOR with all pipe, tees, elbows, reducers, valves, 
valve boxes and tracer wire as listed in the Bill of Materials on the construction 
drawings.  Material furnished by the GUC will be available to the CONTRACTOR at 
the GUC’s storage facilities located at the Operations Center, 701 Utility Way, 
Greenville, North Carolina.  The CONTRACTOR shall requisition materials on the 
form provided by the GUC and shall account for or return all materials so 
requisitioned. No separate payment will be made to the CONTRACTOR for 
time, labor and equipment necessary for the CONTRACTOR to receive and haul 
materials from the GUC’s storage facilities to the work site(s); such costs are to 
be included in and absorbed by the unit prices bid in the CONTRACTOR’s proposal. 

3.3.2 Equipment, Tools, Labor and Materials To Be Furnished By CONTRACTOR 

The CONTRACTOR shall supply and pay for all labor and materials necessary for the 
completion of the work specified herein.  The CONTRACTOR shall supply any and all 
materials incidental to the installation of the gas pipe not supplied by the GUC as 
described in 3.3.1 Equipment, Tools, Labor and Materials To Be Furnished by 
OWNER, including but not limited to: select fill, sand and gravel; concrete; asphalt; 
testing equipment and fittings; erosion and sediment control materials; and 
protective rock shields.  Unless otherwise specified, all materials shall be new.   

The CONTRACTOR shall provide and pay for all equipment, tools and labor necessary 
for the proper completion of the work specified herein, including but not limited to: 
excavation and trenching equipment; pipe cutting, welding and fusing equipment 
and supplies; pipeline testing equipment; traffic control devices; and any and all 
applicable safety equipment which may be required. 

Workmanship, tools, equipment and materials shall be of good quality meeting 
established industry standards.  The CONTRACTOR shall, as required by the 
ENGINEER, furnish satisfactory evidence as to the kind and quality of materials that 
the CONTRACTOR provides. 

Only equipment that will not damage the surfacing along any improved roadways 
shall be used. When crossing improved roadways with equipment that will damage 
it, wood boards, flat pads or other approved methods shall be used to prevent 
damage to the roadway.  The CONTRACTOR shall repair any and all resulting damage 
at no cost to the GUC. 

The CONTRACTOR shall, as required by the ENGINEER, furnish a complete list of 
equipment that will be employed on the job from the commencement of the work 
and until the ENGINEER accepts the job.  
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3.4 Inspection By The Engineer 
 

Prior to installation of the gas distribution facilities, the ENGINEER shall inspect all pipe, 
fittings, valves, and other appurtenances in accordance with all provisions specified herein 
as well as all applicable manufacturers’ standards and specifications.  The CONTRACTOR 
shall remove from the work all materials which do not meet the provisions specified 
herein, as well as any and all manufacturer’s standards and specifications, and replace 
such with acceptable materials. 
 
The CONTRACTOR shall produce evidence, as required by the ENGINEER, that any and all 
items of the work have been installed in accordance with the project Plans and 
Specifications. The ENGINEER will conduct field inspections and witness field tests as 
specified herein. 
 

3.5 Submittals 
 

All submittals shall be identified as required by the ENGINEER, and shall be complete with 
respect to quantities, dimensions, specified performance and design criteria, materials, and 
any and all other data which may be required by the ENGINEER to show that the materials 
and equipment the CONTRACTOR proposes to provide and use are in accordance with 
required Specifications. 

 
3.5.1 As-Built Documents 
 

The GUC and its inspector(s) will collect as-built information for this project.  The 
CONTRACTOR shall allow the GUC access to the work during the installations and 
prior to backfill operations such that the necessary data collection can be completed. 
 
No claims for time extensions or monetary considerations will be allowed by the GUC 
for the work required by the as-built data collection. 

 
3.6 Right-of-Way and Easements 

 
The CONTRACTOR shall confine construction operations to the immediate vicinity of the 
project location as shown on the Plans and in no case shall the CONTRACTOR encroach 
beyond the limits of the City of Greenville or of the NCDOT rights-of-way.  The 
CONTRACTOR shall further use due care in placing construction tools, equipment, excavated 
materials, and pipeline facility materials and supplies so as to cause the least possible 
damage to property and the least interference with traffic. The placing of such tools, 
equipment, and materials shall be subject to the approval of the ENGINEER.  Any damage 
resulting from the placement of equipment and materials or construction operation 
occurring outside of the City of Greenville or NCDOT rights-of-way or designated work areas 
shall be the sole responsibility of the CONTRACTOR. The CONTRACTOR shall make 
satisfactory settlement for any damage directly with the property owner involved. 
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The CONTRACTOR shall conduct the construction in such a manner to cause the least 
inconvenience to the citizens of the area, thereby maintaining good public relations.  The 
CONTRACTOR shall not unnecessarily interfere with the use of any public or private 
improvements, including landscaping; nor unnecessarily damage such improvements.  The 
CONTRACTOR shall repair any damage to such improvements to pre-construction condition, 
or as otherwise directed by the ENGINEER. 
 
3.6.1 Protection of Existing Property Irons and Monuments 

 
The CONTRACTOR shall use care in protecting existing property irons and 
monuments adjacent to his working area.  If a property iron or monument must be 
removed to install new facilities, the CONTRACTOR shall be responsible for locating 
the iron or monument in such a manner that a surveyor, registered by the North 
Carolina Board of Examiners for Professional Engineers and Surveyors, can 
accurately replace the iron or monument after construction of the new facilities.  If a 
property iron or monument is destroyed because of neglect on the part of the 
CONTRACTOR, a surveyor registered by the North Carolina Board of Examiners for 
Professional Engineers and Surveyors shall immediately replace it at the 
CONTRACTOR’s expense. 

 
3.7 Cooperation Among CONTRACTORs 
 

The CONTRACTOR shall not hinder the work being performed by other contractors within 
the limits of or adjacent to this Project.  The CONTRACTOR shall cooperate with other 
contractors, utilities or entities working in the Project area or adjacent to the Project area.  
The ENGINEER shall provide assistance, when necessary, to assure that the Project is 
completed in a manner which is in the best interest of the GUC. 
 
When contracts are awarded to or contracts are active by separate contractors for 
concurrent construction in or adjacent to the work area, the CONTRACTOR shall update 
the Project Schedule and submit this schedule to the ENGINEER for review.  For separate 
contracts awarded by other entities, the ENGINEER shall review and compare the 
contractor schedules with the appropriate department(s).  If necessary, revisions to the 
schedule will be provided to the CONTRACTOR.  The CONTRACTOR shall be allowed to 
requests modifications to the revised schedule which will not conflict with or hinder the 
work scheduled to be performed by others. 
 
The CONTRACTOR shall assume all liability, financial or otherwise, in connection with the 
Contract and shall protect and save harmless the GUC from any and all damages and 
claims that may arise because of any inconvenience, delay, or loss he experiences as a 
result of the presence and operations of other contractors working in or near the work.  
The CONTRACTOR shall also assume all responsibility for any of the work not completed 
due to the presence or operation of other contractors. 
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Except for an extension of the Contract Length, the GUC will not be responsible for any 
inconvenience, delay, or loss experienced by the CONTRACTOR as a result of his failure to 
gain access to the work at the time contemplated.  When the failure to gain access is not 
due to any fault or negligence of the CONTRACTOR, an extension of the Contract Length 
may be allowed on the basis of the amount of time delayed. 
 
The GUC will not assume any responsibility for acts, failures, or omissions that delay the 
work, except as provided herein.  

 
If the CONTRACTOR or any of their subcontractors or employees cause loss or damage to 
any other contractor, and if such other contractor makes a claim against the GUC, its 
employees or agents, due to any loss so sustained the GUC shall notify the CONTRACTOR, 
who shall defend, indemnify and save harmless the GUC, its employees and agents against 
any such claim, expense or judgment arising there from. 
 
Upon the written request of the CONTRACTOR, the ENGINEER may relieve the 
CONTRACTOR of the requirement of maintaining and protecting certain portions of the 
work which have been completed in all respects in accordance with the requirements of 
the Specifications and other Contract Documents and to the satisfaction of the ENGINEER 
and of which the GUC has taken occupancy or use of, and thereafter except with the 
ENGINEER’s consent, the CONTRACTOR will not be required to do further work thereon.  
In addition, such action by the ENGINEER will relieve the CONTRACTOR of responsibility 
for injury or damage to said completed portions of the work resulting from work 
performed by other contractors, utilities or entities.  However, nothing in this section will 
be construed as relieving the CONTRACTOR of full responsibility for repairing, removing 
and replacing defective work or materials found at any time before the completion and 
acceptance of all work by the ENGINEER or within the Guarantee Period for the work. 

 
3.8 Maintenance of Traffic 

 
The CONTRACTOR shall be required to provide maintenance of traffic within the 
construction area for the duration of the construction period, including during any 
temporary suspension of work.  Maintenance of traffic shall be performed conforming to 
the current edition of the “Manual on Uniform Traffic Control Devices” (MUTCD). 

 
When requested by the ENGINEER, the CONTRACTOR shall provide a detailed Traffic 
Maintenance Plan for portions of the work prior to beginning work to be performed under 
this Contract.  The submitted traffic plan shall be reviewed by the ENGINEER for 
completeness and compliance with the requirements of the City of Greenville and NCDOT.  
If revisions are required for the plan(s), the CONTRACTOR shall be provided with the 
revised plan or be required to submit a revised plan.  The CONTRACTOR must have an 
approved traffic maintenance plan prior to commencing the work for the section(s) 
covered by the plan. 
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Where it becomes necessary to close roadways or sections of roadways, the amount of 
roadway closure shall be generally limited to the immediate work area and shall be in 
accordance with the above manual and specifications.  In the event that an entire 
roadway or section of roadway is required to be closed, the CONTRACTOR will be required 
to notify and receive authorization from the ENGINEER prior to closing the road and upon 
reopening the road. 
 
All materials, equipment and labor used for traffic control measures shall meet the 
requirements of the NCDOT.  Traffic control measures shall be made available to the 
ENGINEER for inspection prior to commencement of the work. 
 
Measurement and Payment 
 
Maintenance of traffic is considered incidental work and will not be measured for 
payment.  The cost of any and all equipment and labor required for maintenance of 
traffic, as specified herein, shall be included in the unit prices bid for the various pay items 
of the work. 
 
3.8.1 Traffic Cones, Barrels, Barricades and Signs 

 
The CONTRACTOR shall furnish, install and maintain sufficient traffic cones, barrels, 
barricades and signs to perform the work in accordance with the NCDOT 
requirements for traffic control.  The traffic cones, barrels, barricades and signs shall 
be in accordance with the specifications provided for in the “Manual on Uniform 
Traffic Control Devices”. 

 
3.8.2 Flagging Operations 

 
The CONTRACTOR shall furnish sufficient personnel and equipment to perform 
flagging operations as required by the work.  The personnel shall be certified by the 
NCDOT to perform flagging operation.  The equipment shall meet the guidelines 
and specifications of NCDOT and the MUTCD. 

 
3.8.3 Maintenance of Ingress and Egress 

 
The CONTRACTOR shall strive to maintain, at all times during the execution of the 
work, continuous ingress and egress to all affected properties and traveled ways.  
When ingress and egress to affected parcels must be blocked, due to the direct 
execution of the work, twenty-four (24) hours advance notice must be given to the 
affected property owner by the CONTRACTOR. In no case shall the blocking of 
ingress and egress be allowed for more than twenty-four (24) hours consecutively. 
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3.9 Pavement Removal and Disposal 
 

The CONTRACTOR shall not cut any NCDOT maintained pavement unless a permit for 
cutting pavement at the specific location has been obtained from the North Carolina 
Department of Transportation.  The CONTRACTOR shall be responsible for working with the 
ENGINEER to obtain the necessary permit. 
  
Removal of pavement includes cutting of the pavement, breaking of the pavement surface 
and excavating the pavement using conventional trenching, hand and pneumatic 
equipment.  Pavement removal includes removal of all layers of bituminous asphalt and 
concrete pavement necessary to properly install the pipe and/or appurtenances.  Removal 
of pavement shall be limited to twenty-four (24) inches of width for mainline installations.  
The removal of pavement for test holes shall be in accordance with 3.13.2 Test Hole 
Excavations. 

 
Maximum cutting dimensions for trenches and bellholes shall be in accordance with 3.16 
Pavement and Concrete Replacement.  Cutting in excess of these dimensions, unless 
approved by the ENGINEER, shall not be measured for payment.  Pavement cutting shall 
be required in all direct burial applications, as indicated on the construction Plans, as 
required by permit, or as directed by the ENGINEER. 

 
Where pavement is cut and replaced, the CONTRACTOR shall cut the edges to a straight 
and even line before repairing the pavement.  Non-uniform edges will not be permitted 
or accepted. 

 
All pavements removed as part of the work shall be removed from the jobsite and 
disposed of in accordance with the requirements of Federal, State, County, City of 
Greenville, and all applicable environmental regulations. 

 
 Measurement and Payment 
 

Removal and disposal of pavement along mainline trenches, as described above, will be 
measured for payment in units of linear feet through the removed pavement section.  
Unit bid price shall also include cutbacks of surface pavement grades, and stepping of sub 
and base pavement grades.  
 
Removal and disposal of pavement for excavation of bellholes within previously 
unexcavated and restored asphalt sections, as described above, will be measured for 
payment in units of square feet of the removed pavement section.  Unit bid price shall 
also include cutbacks of surface pavement grades, and stepping of sub and base 
pavement grades.   
 
The cost of removal and disposal of bellhole pavement within the limits of previously 
excavated and restored trenchlines for this project shall be considered incidental and shall 
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not be measured for payment a second time.  The cost of any and all equipment and labor 
required for removal and disposal of asphalt for bellholes, as specified herein, shall be 
included in the various pay items of the work.      

 
The CONTRACTOR should be aware that the thickness and materials of the surface and 
subgrades may vary. 

 
Payment for removal and disposal of pavement will be made at the unit price bid.  The bid 
price shall include the cost of any and all equipment and labor required for removal and 
disposal of bituminous and concrete pavement.  Pavement removed and disposed of in 
excess of what is allowable and reasonable for installation of main and appurtenances 
shall be performed at the expense of the CONTRACTOR and will not be measured for 
payment. 
 
3.9.1 Sidewalk, Driveway, and Curb and Gutter Removal and Disposal 

 
The CONTRACTOR shall not cut or remove any NCDOT maintained sidewalk or curb 
and gutter sections unless a permit for cutting/removal of the sections at the 
specific location has been obtained from the North Carolina Department of 
Transportation.  The CONTRACTOR shall be responsible for working with the 
ENGINEER to obtain the necessary permit. 
 
Removal of concrete sidewalks, driveways, and concrete curbing and gutters 
includes the cutting of or the breaking of the concrete structure using conventional 
excavating, hand and pneumatic equipment. Removal of concrete sidewalks, 
driveways, and concrete curbing and gutters shall correspond to existing jointing. 
Removal of partial sidewalk sections shall not be permitted. 
 
Cutting of the concrete sections shall be performed using appropriate saw(s) and 
shall be in a neat and workmanlike manner.  The CONTRACTOR shall only remove 
sections necessary for the proper installation of the natural gas mains or sections 
damaged as a result of the construction activity. 
 
All sidewalk, driveway or curbing and gutter sections removed as part of the work 
shall be removed from the jobsite and disposed of in accordance with the 
requirements of Federal, State, County, City of Greenville, and all applicable 
environmental regulations. 
  
Measurement and Payment 
 
Removal and disposal of concrete sidewalk and driveway as described above is 
considered incidental work and will not be measured for payment. The cost of any 
and all equipment and labor required for removal and disposal of concrete 
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sidewalk and driveway, as specified herein, shall be included in the unit prices bid 
for the various pay items of the work. 

 
3.10 Erosion & Sediment Control 
 

The CONTRACTOR shall be required to provide a means of protecting and minimizing the 
effects of erosion and sediment displacement to the construction area and all immediate 
surrounding areas that may be affected by the construction activity. 

 
Erosion and sediment control measures, including but not limited to: temporary stone 
construction entrances; silt fences; storm drain inlet protectors; stone for erosion control; 
soil stabilization mats; topsoil; temporary seeding; and permanent seeding shall be installed 
and maintained as indicated on the Plans, or as otherwise directed by the ENGINEER, in 
accordance with the North Carolina Erosion and Sediment Control Planning and Design 
Manual, the North Carolina Erosion and Sediment Control Field Manual, latest editions. 
 
Measurement and Payment: 

 
Due to the nature of this project, only minimal erosion control measures are expected.  The 
cost of any and all equipment, materials, and labor required for erosion and sediment 
control, as specified herein, shall be included in the cost per acre. 

 
3.11 Pipe and Materials Handling 
 

The CONTRACTOR shall load, unload, haul, receive, sign for, store, and otherwise be 
responsible for all materials. All materials shall be handled and placed in a manner that 
prevents damage and does not interfere with public and private travel. 

   
All pipes shall be lifted, rolled, or otherwise handled either manually or by mechanical 
means so as to not damage the pipe or coating. All damaged pipe or coating shall be 
repaired and acceptance of it shall be contingent upon approval by the ENGINEER. 

 
Polyethylene pipe shall be protected from fire, excessive heat, harmful chemicals, and long-
term exposure to direct sunlight.  The CONTRACTOR shall exercise due care during handling 
to prevent gouges, scratches, cuts, kinks, flattening, or punctures in the pipe.  All defects or 
damage which could impair the serviceability of the polyethylene pipe, in the opinion of the 
ENGINEER, including cuts, gouges or scratches which are deeper than ten (10) percent of 
the wall thickness of the pipe or pipe that has a non-conforming shape shall be removed 
from the pipe joint or the piping system.  When loading, unloading, moving and placing 
polyethylene pipe, the CONTRACTOR shall avoid dropping or dragging the pipe.  Chains shall 
not be used for handling polyethylene pipe. 

   
Polyethylene pipe shall be stored in the shade to minimize expansion of the pipe and 
adverse effects of ultraviolet light to the pipe. 
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The height of polyethylene pipe stacks shall not exceed four (4) feet. Pipe shall not be 
stored overnight on the job site unless it is stored in an area protected from vandals.  Pipe 
and other materials shall not be placed directly on the ground but rather on wooden pallets 
or a similar clean, flat surface. 

 
Fusion operations on polyethylene pipe shall be performed adjacent to the trench and the 
pipe lifted and lowered into the trench.  Where absolutely necessary to fuse polyethylene 
pipe at another location than adjacent to the trench, as allowed and confirmed by the 
ENGINEER, the pipe shall be lifted and carried to the trench.  Under no circumstances shall 
any length or portion of the polyethylene pipe be dragged, slid, pushed or pulled, on any 
surface to the trench. 
 
In all cases, materials shall be handled and stored in a manner suitable to the ENGINEER; 
which will facilitate inspection. 
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3.12 Bending of Pipe 
 

3.12.1 Polyethylene Pipe 
 

Pipe bends shall be used, as required, in place of fabricated fittings to change the 
horizontal and/or vertical alignment of polyethylene pipe.  
 
The bending radius for polyethylene pipe shall not be less than the minimum 
recommended by the manufacturer for the kind, type, grade, wall thickness, and 
diameter of the particular polyethylene used as listed in Table 3.12.1.   

 
TABLE 3.12.1 

MINIMUM BENDING RADIUS OF POLYETHYLENE PIPE 
NOMINAL PIPE SIZE OUTSIDE DIAMETER (D) 

(INCHES) 
RADIUS OF CURVATURE 

R = D(25) 
2” 2.375 5’-0” 
4” 4.500 9’-5” 
6” 6.625 13’-10” 
8” 8.625 18’-0” 

 
A manufactured elbow shall be used if a change in direction cannot be accomplished 
in accordance with Table 3.12.1.  Care shall be taken to prevent kinking in the 
polyethylene pipe.  If the polyethylene pipe becomes kinked, the kinked section shall 
be cut out and replaced. 
 
All fittings including butt fused, saddle fused and/or electrofused valves, elbows, tees, 
and couplings shall be installed such that they are located on a straight section of 
pipe, a minimum of three (3) feet from any field bend. 
 
Measurement and Payment 
 
Pipe bending operations are considered incidental work and will not be measured for 
payment.  The cost of any and all equipment, material and labor required for pipe 
bending operations shall be included in the unit prices bid for the various pay items of 
the work. 

 
3.13 Pipe Installation 

 
3.13.1 Location of Other Utilities 

 
The location of existing utilities shown on the drawings was taken in part from 
records and in part from field surveys, and may not be complete or represent the 
exact location of the existing utilities.  The GUC assumes no responsibility for the 
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existence and/or location of any other utilities in the work area.  It shall be the 
responsibility of the CONTRACTOR, to investigate and verify the existence and 
location of all utilities within the vicinity of the work. 
 
The CONTRACTOR shall comply with all the provisions of the North Carolina 
Underground Utility Damage Prevention Act (Section 1, Chapter 87, North Carolina 
General Statutes, 1985, as amended) and hold the GUC harmless against any loss, 
damages or claims of any nature whatsoever arising out of the CONTRACTOR’s failure 
to comply with the requirements of the aforesaid act. 
 
At least seventy-two (72) hours prior to starting the work the CONTRACTOR shall 
verify the existence and location of all underground utilities, structures and 
associated appurtenances.  The CONTRACTOR shall notify the NC-811 Call-Center 
(811 or 1-800-632-4949) to locate all participating underground utilities.  The 
CONTRACTOR shall be responsible for identifying all utilities in the work area that are 
not participating members of the one-call system.  These utility operators shall be 
provided with a minimum seventy-two (72) hours notice to have their facilities 
located prior to starting the work. 
 
After 72 hours, the CONTRACTOR may commence excavation only if NC-811 is 
contacted to confirm that all utilities have either marked their underground line 
locations or reported that no lines are present within the vicinity of the excavation or 
demolition site.  Prior to commencing any excavation, the CONTRACTOR must inspect 
the site for clear evidence of unmarked facilities.   
 
After the markings have been made, the CONTRACTOR is required to maintain a 
minimum clearance of two feet between a marked underground utility line and 
cutting edge of any power-operated excavating equipment.  Care should be taken or 
excavation should be performed with hand tools if the excavation is within two feet 
of any marking.   
 
If during the course of the excavation, a utility line has been exposed, before 
backfilling, the CONTRACTOR must inspect these facilities to ascertain if the facilities 
have been damaged.  If damage of any kind is discovered or suspected, it is the 
CONTRACTOR’s responsibility to notify the utility owner immediately. 
 
The excavation of test holes may, upon the approval and/or direction of the 
ENGINEER, be required to ascertain the existence, location, size, type, and alignment 
of existing utilities or underground structures. The dimensions of these test holes 
shall be the minimum required to effectively locate the utilities and underground 
structures. 
 
In the event that any gas lines, water lines, sewer lines, electric lines, cables, conduit, 
and/or any other existing utility, either underground or above ground, is damaged by 
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the CONTRACTOR during the prosecution of the work, the owner of the damaged 
utility shall be notified immediately.  Any fine, penalty or costs associated with the 
repair of the damaged utility are the sole responsibility of the CONTRACTOR.   
 
The work shall be coordinated and performed in a manner so that all existing fire 
hydrants, without exception, shall be accessible at any time during the work. 
 
The CONTRACTOR shall maintain the existing streams, ditches, drainage structures, 
culverts and flows at all times during the work.  The CONTRACTOR shall pay for all 
personal injury and property damage that may occur as a result of failing to 
facilitate drainage. 
 
The CONTRACTOR shall maintain sewage flow at all times by pumping and/or 
diversion, or other means acceptable to the ENGINEER.  At no time shall the 
CONTRACTOR allow raw sewage to flow out of the sewer system to adjacent land or 
waterways.  At no time shall the CONTRACTOR cause sewage to surcharge the sewage 
system such that sewage backs up into any service connection.  In the event such 
backup occurs, the CONTRACTOR shall correct and pay for all damage caused. 
 
Measurement and Payment 
 
Utility locating operations is considered incidental work and will not be measured for 
payment.  The cost of any and all equipment and labor required for utility locating 
operations shall be included in the unit prices bid for the various pay items of the 
work. 
 

3.13.2 Test Hole Excavations  
 
The excavation of test holes shall be utilized as a means to ascertain the existence, 
location, size, type, and vertical alignment of existing utilities or underground 
structures.  Failure to take such precautions may result in the CONTRACTOR 
adjusting the work or having the existing utility relocated, at the CONTRACTORs 
expense.  Unless otherwise approved by the ENGINEER, the dimensions of these 
test holes shall be a maximum of twelve-inches by twelve-inches (12”x12”).  The 
CONTRACTOR shall excavate test holes to evaluate the locations of known utilities 
that will be crossed when boring or directional drilling installation methods are 
used.   
 
Excavation of test holes shall include cutting, breaking and removal of the pavement 
surface and excavation of subsurface materials necessary to properly inspect the 
buried utilities or drainage structures. Excavation of subsurface materials shall be 
performed using conventional hand, vacuum and/or compressed air methods.  
Backhoes and other large equipment will not be permitted for the removal of 
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pavement or excavation due to the dimensional limits of the test holes.  All 
excavations and removals shall correspond to the limits as stated above. 
 
All pavement and subsurface materials excavated as part of the work shall be 
removed from the jobsite and disposed of in accordance with the requirements of 
Federal, State, County, GUC, and all applicable environmental regulations. 
 
Restoration of surfacing for test holes shall be in accordance with 3.16 Pavement 
and Concrete Replacement.  
 
Measurement and Payment 
 
The excavation and restoration of test holes, including asphalt and concrete 
restorations, are considered incidental and will not be measured for payment.  The 
cost of any and all equipment and labor required for excavation and restoration of 
the test holes shall be included in the unit prices bid for the various pay items of the 
work. 

 
3.13.3 Required Clearance 
    

All gas mains shall be installed such that a minimum of twelve (12) inches, or as 
otherwise specified by the ENGINEER or detailed on the Plans, horizontal and 
vertical clearance is maintained from all other existing underground utilities and/or 
structures, thereby permitting proper routine maintenance and protection against 
damage which may result from proximity to the utilities and/or structures. 
 

3.13.4 Alignment 
 

All gas mains shall be installed true to the horizontal and vertical alignment 
indicated on the Plans and Contract Documents, or as otherwise directed by the 
ENGINEER.  The CONTRACTOR shall make no deviations to the proposed horizontal 
and/or vertical alignment of the gas mains unless otherwise directed to do so by the 
ENGINEER. 
 
In such cases where the proposed horizontal and/or vertical pipeline alignment will 
cause conflict with other utilities and/or structures, or result in less than the 
specified minimum clearance or cover, the ENGINEER shall be notified and the 
pipeline relocated as per his direction.  Any and all costs associated with such 
changes will be paid for at the unit prices bid for the required equipment, incidental 
material and labor. No additional payments will be made for such work. 
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3.13.5 Required Cover 
 
Typically, all gas mains shall be installed with a minimum cover of thirty-six (36) 
inches and a maximum cover of forty-eight (48) inches between the top of the main 
and the finished grade.  The depth shall be continuous along the length of the mains. 
 
The CONTRACTOR may, upon the approval of or at the direction of the ENGINEER, 
install the pipe with greater cover than the specified maximum, based on subsurface 
utility(s) locations and other field conditions. 

 
3.13.6 Direct Burial 
 

The CONTRACTOR shall, unless otherwise indicated on the Plans, specified herein or 
as directed by the ENGINEER, install all gas mains and associated facilities by direct 
burial. 
 
Direct burial of the gas mains and associated facilities shall include, but not be 
limited to: clearing and grubbing, trench excavation (trenching), rock excavation (as 
required), trench stabilization (as required), lowering and laying pipe, bedding as 
required, and backfilling, as described herein. 
 
Measurement and Payment 
 
Direct burial installation of gas mains will be measured for payment based upon the 
linear footage of pipe installed.  Pipe will be measured horizontally and through in-
line fittings, valves and specials. 
 
Direct buried pipe in-place will be paid for at the unit price bid.  The bid price shall 
include the cost of any and all incidental materials, equipment and labor required 
for pipe laying operations, including: trench excavation; temporary trench 
stabilization; installation of the pipe, elbows, tees, reducers, transition fittings, 
sleeves, couplings, end caps, plugs, locating devices; pipe bedding; select fill; backfill; 
testing; purging; temporary pavement patches; seeding and mulching; and cleanup. 
  
Payment for installed pipe may be requested only after backfilling and testing 
operations have been completed and cleanup is in progress. 

 
3.13.6.1 Clearing, Grubbing and Tree Removal 

 
The CONTRACTOR shall clear all brush and timbers located along the 
alignment of the proposed pipeline, and properly dispose of such, off-site, in 
a prompt manner prior to commencing trenching operations. 
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In all cases where cultivated shrubbery, trees or otherwise valuable timber 
exists along the proposed pipeline route or right-of-way, the ENGINEER shall 
reserve the right to require the CONTRACTOR to adjust the alignment of the 
pipe or use an approved alternative method of installation which will not 
damage said shrubbery, trees or timber. 
 
Measurement and Payment 
 
Clearing, grubbing and tree removal operations which can be reasonably and 
effectively accomplished with a bush hog or standard trenching equipment 
are considered incidental work and will not be measured for payment. The 
cost of any and all equipment and labor required for such clearing, grubbing 
and tree removal, as specified herein, shall be included in the unit prices bid 
for the various pay items of the work. 
 
Since the GUC does not anticipate any clearing operations which will 
required the removal of larger timber, the clearing and removal of large 
trees, stumps, etc., which may not be accomplished using a bush hog or 
standard equipment will be considered incidental work and will not be 
measured for payment.  The cost of any and all equipment and labor 
required for such clearing, as specified herein, shall be included in the unit 
prices bid for the various pay items of the work. 

 
3.13.6.2 Trenching 

 
Trenching shall include all excavation necessary to prepare the ditch for the 
pipe to be installed regardless of what means or methods are necessary to 
produce such ditch.  All trench excavation operations shall be performed in 
accordance with 29 CFR 1926, Subpart P - Excavations. 
  
Prior to trenching, the CONTRACTOR shall verify the existence, location, 
elevation and orientation of all underground and aboveground facilities 
within the vicinity of the work, in accordance with 3.13.1 Location of Other 
Utilities.  The CONTRACTOR shall exercise care in the vicinity of any and all 
such obstructions.  
 
The trench shall be excavated to a depth that will provide the minimum 
required cover, as specified in 3.13.5 Required Cover. 

    
The width of the trench shall conform to the dimensions as detailed on the 
Plans and shall be wide enough to permit backfill to be tamped around the 
pipe(s) so that voids between pipe and backfill do not occur.  Special care 
must be exercised to be certain there are no longitudinal voids beneath the 
pipeline.  
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The trench shall be excavated in a manner that offers smooth, firm and 
continuous support along the entire length of the pipeline.  All sharp objects 
and debris shall be removed from the trench or the pipe shall be bedded 
with sand or clean fill to protect the pipe.  A minimum of six (6) inches of 
pipe bedding shall be required in such locations.  Where pipe bedding is 
required, the trench shall be over-excavated to a depth that will provide the 
minimum required cover, as specified in 3.13.5 Required Cover. 
 
Whenever wet or otherwise unsuitable material, which is incapable of 
properly supporting the pipe, as determined by the ENGINEER, is 
encountered in the trench bottom, such material shall be over-excavated as 
directed by the ENGINEER to a depth necessary to allow for construction of 
stable pipe bedding.  The over-excavated portion of the trench shall then be 
backfilled with select fill to proper grade to provide the minimum required 
cover, as specified in 3.13.5 Required Cover. 
 
Unless determined unacceptable by the ENGINEER for backfilling operations, 
the CONTRACTOR shall store all excavated materials adjacent to the 
excavated trench for use in the backfilling operations. 
 
No more than five hundred (500) continuous feet of trench may be open on 
any single project at any one time without approval from the ENGINEER. 
 
Measurement and Payment 
 
Trench excavation is considered incidental work and will not be measured 
for payment.  The cost of any and all equipment and labor required for 
trench excavation, as specified herein, shall be included in the unit price bid 
for direct burial installation of the appropriate size/type pipe. 
 
Select fill material required for adequate pipe support and where wet or 
otherwise unsuitable material is encountered will be measured for payment 
in cubic yards of material placed.  Payment will not be based on delivered 
volumes or delivery tickets, unless specifically authorized by the ENGINEER.  
The ENGINEER shall verify the amount of select fill prior to payment.  Select 
fill material placement will be paid for at the unit price bid and shall include 
the cost of any and all equipment, material and labor required for select fill 
placement as described above. 
 
Where the CONTRACTOR is directed by the ENGINEER, the CONTRACTOR will 
provide extra depth trench excavation for direct burial of pipe.  
Compensation for extra depth shall only be made when the excavation 
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required is in excess of sixty (60) inches and shoring equipment is utilized for 
the installation of the pipe. 
 
Extra depth trench excavation will be measured and paid for in units of feet 
of depth per linear foot of pipe (FT/LF) for all of the excavation exceeding 
sixty (60) inches when shoring equipment is utilized.  Extra depth trench 
excavation will be paid for at the unit price bid and shall include the cost of 
any and all equipment and labor required for extra depth trench excavation. 
 
3.13.6.2.1 Blasting 

 
Blasting will not be permitted for this project. 
 

3.13.6.3 Trench Stabilization 
 

Where the depth of the trench and/or the type and condition of the soil 
requires stabilization, the CONTRACTOR shall provide a method of trench 
stabilization as directed and approved by the ENGINEER. 
 
All materials and installation methods required for shoring, sheeting, bracing 
and any other required means of trench stabilization shall conform to any 
and all requirements of 29 CFR 1926 and applicable appendices. 
 
Trench stabilization system members shall be securely connected together 
and installed in a manner that prevents sliding, falling, kickouts or other 
predictable failures of the trench sides. Support systems shall be installed 
and removed in a manner that protects employees from all forms of trench 
failure or from being struck by members of the support system. 
Cross braces installed above the pipe to support the sheeting shall be 
removed only after pipe embedment has been completed. 
 
Where trench sheeting is required to be left in place, as directed by the 
ENGINEER, such sheeting shall be cut-off at a minimum of three (3) feet 
below finished grade and the cut-off portion removed from the trench.  
Sheeting left in place shall not be braced against the pipe, but shall be 
supported in a manner that will eliminate concentrated loads and horizontal 
thrusts on the pipe. 
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Measurement and Payment 
 
Trench stabilization measures are considered incidental work and will not be 
measured for payment.  The cost of any and all equipment, material and 
labor required for the installation and maintenance of any required 
temporary trench stabilization measures shall be included in the unit price 
bid for extra depth trench excavation. 

 
3.13.6.4 Lowering and Laying Pipe 

 
Belt slings and/or padded calipers, which are sized to the particular pipe 
being laid, shall be used to handle the pipe provided such slings or calipers 
are free of all characteristics which might damage the pipe. 
 
Inspection of the trench shall be made by the CONTRACTOR prior to lowering 
the pipe to ensure that no rocks or other sharp objects that may damage the 
pipe are located within the trench. 
 
When polyethylene pipe is laid in the trench, sufficient slack in the placed 
pipe should be provided to allow for the contraction of the placed pipe. 
    
When piping is lowered into the trench, care shall be exercised to avoid over 
stressing or buckling the piping or imposing excessive stress on the joints. 
 
Anchors and supports shall be provided as directed and where required for 
fastening work into place. 
 
Where the work is suspended, at night or for any other reason, the open 
ends of the pipe shall be securely plugged or closed to prevent entrance of 
water and other foreign material. 
 
Measurement and Payment 
 
Pipe lowering and laying operations are considered incidental work and will 
not be measured for payment. The cost of any and all equipment and labor 
required for lowering and laying pipe shall be included in the unit prices bid 
for the various pay items of the work. 

 
3.13.6.5 Backfilling 

 
Backfilling operations shall include the furnishing of all labor, materials and 
equipment necessary for the backfilling and compaction of all trenches, 
bellholes, and excavations over the entire length of the pipeline, as specified 
herein. 
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Trenches shall not be backfilled until the pipe has proper cover, bedding and 
smooth, firm and continuous support along the entire length of the pipe, as 
specified in 3.13.6.2 Trenching. 

    
The trench shall be backfilled as soon as possible after the pipe has been 
properly placed. 
Where the trench crosses driveways, roads, streets, or other places used for 
the travel of vehicles or pedestrians, proper care shall be taken so as not to 
impede the flow of traffic. All traveled ways, including driveways; walks, 
streets, or alleys crossed by the trench shall be compacted by mechanical 
means at +/- 20% of optimum moisture content to 95% of the theoretical 
maximum density as determined in accordance with the requirements of 
VTM-1.  Where deemed necessary, the ENGINEER may elect to have density 
tests performed on the backfilled trench by an independent contractor or 
consultant at the GUC’s expense. 
 
Unsuitable material encountered during trench excavation shall not be used 
as backfill. Unsuitable material shall be removed to the limits established by 
the ENGINEER and replaced with select fill, as specified herein. 
 
All backfill material shall be free from all objects that might damage the pipe. 
Wherever it is deemed necessary by the ENGINEER, hand labor shall be used 
in starting the backfill.  The backfill placed from the bottom of the ditch to 
the top of the pipe shall be placed in the trench simultaneously on both sides 
of the pipe for the full width of the trench in layers not to exceed six (6) 
inches in depth.  The backfill material shall be thoroughly compacted under 
and on each side of the pipe to provide solid backing against the external 
surface of the pipe and to remove all voids.  The trench may be backfilled 
from one foot above the pipe to the top of the trench with mechanical 
equipment provided the machine is operated parallel to the trench, and the 
material is placed in the trench in layers not to exceed six inches for the full 
width. 
 
The CONTRACTOR shall use materials removed during the excavation 
operation for the backfilling operation, unless these materials are unsuitable 
as determined by the ENGINEER. 
    
All trenched construction shall be adequately compacted by means of rolling, 
tamping with mechanical rammers, or hand tamping such that no future 
settlement of the trench backfill will occur.  If vibratory rollers are used for 
backfill compaction, vibratory motors shall not be activated until at least 
three (3) feet of backfill has been placed and compacted around the pipe.  
Flooding shall not be permitted as a means of backfill consolidation.  Backfill 
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compaction achieved by means of driving any type of construction 
equipment and/or vehicles, other than those specifically designed for trench 
compaction work, across any part of the trench shall not be permitted. The 
CONTRACTOR shall place additional fill soil and compact backfill areas where 
settlement occurs. 
 
Measurement and Payment 
 
Backfilling operations are considered incidental work and will not be 
measured for payment. The cost of any and all equipment, material and 
labor required for the completion of backfilling operations, shall be included 
in the unit prices bid for the various pay items of the work. 

 
3.13.7 Directional Drilling 

 
The CONTRACTOR may, upon the approval and/or direction of the ENGINEER, 
choose or otherwise be directed to utilize directional drilling as an alternative 
method of installing the polyethylene gas mains.  
 
Prior to commencing directional drilling operations, the CONTRACTOR shall be 
required to provide proof to the ENGINEER that the personnel performing the 
drilling operations have a minimum of one year of experience performing directional 
drilling operations of this type. 

 
All directionally drilled gas main shall be installed in accordance with 3.12 Bending of 
Pipe; 3.13.3 Required Clearance; 3.13.5 Required Cover; and all other applicable 
requirements specified herein. 

 
The length of each continuous directionally drilled installation shall be limited by the 
size and type of drilling equipment utilized for the operation, or as otherwise 
determined by the ENGINEER. 

 
A minimum of one (1) bellhole per drilled section shall be excavated around the pipe 
to verify its location, depth and structural integrity.  The sending and receiving pits 
for the directional drilling operation shall not be considered as part of the required 
number of inspection bellholes. 

 
Tracer wire shall be installed along with all directionally drilled polyethylene pipes.  
Tracer wire installation shall be in accordance with 3.13.10 Pipe Locating Devices. 
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Measurement and Payment 
 

Directionally drilled mains will be measured for payment based upon the linear 
footage and diameter of pipe installed.  Pipe will be measured horizontally and 
through all in-line fittings.  

 
Directionally drilled pipe in-place will be paid for at the unit price bid for the 
appropriate diameter polyethylene pipe.  The cost of any and all equipment, 
incidental materials and labor required for directional drilling operations, including:  
excavating and backfilling sending and receiving pits and inspection bellholes; 
directionally drilling the mains and fittings; testing and purging; and restoration shall 
be included in the unit price bid. 
 
The cost of any and all equipment, material and labor required for the removal, 
disposal, and restoration of bellhole pavement shall be paid for at the unit prices bid 
for bellhole pavement removal and disposal, and for restoration. 
 
3.13.7.1 Equipment 

 
The directional drilling system/equipment used for pipe installation as 
specified herein shall be subject to the approval of the ENGINEER and shall 
incorporate the following features: 

 
1. The system shall be remotely steerable permitting control of horizontal 

and vertical alignment within a window of ± two (2) inches. 
 
2. The system shall provide for electronic monitoring of horizontal and 

vertical alignment. The locating tool shall be calibrated daily to an 
accuracy of ± two (2) inches. 

 
3. The system shall be capable of turning 90° in a radius of 160 feet. 
 
4. The system may utilize an inert and environmentally risk free drilling 

fluid.  No toxic or otherwise hazardous chemical additive shall be added 
to the drilling fluid. 

 
5. Back reaming bits shall be of a diameter at least two (2) inches larger 

than the outside diameter of the pipe to be installed. 
 

Drilling equipment shall be fitted with a permanent alarm system capable of 
detecting an electric current.  The system shall have an audible alarm to 
warn the operator when the drill head nears electrified cables. 
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3.13.7.2 Procedure 
 

The leading end of the pipe shall be capped prior to insertion through the 
boring hole or sleeve. 
 
A “weak link” shall consist of a 3 ft. section of one size smaller PE pipe.  The 
“weak link” shall be connected between the leading end of the pipe being 
pulled and the connection to the directional drill rods. 
 
If the weak link breaks or is otherwise substantially damaged, as determined 
by the ENGINEER, during installation, the drilling operation shall be 
abandoned and new undamaged piping reinstalled at the CONTRACTOR’s 
expense. No payment will be granted for the abandoned section(s) of pipe. 
 
The leading six (6) feet of the installed pipe shall be pulled through the 
receiving pit and inspected.  If any abrasions, gouges or cuts are present 
which, in the opinion of the ENGINEER, may compromise the integrity of the 
pipe, the pipe shall be exposed back to the point where the damage 
originated.  All damaged pipe that is determined by the ENGINEER to be 
unacceptable shall be removed and replaced at the CONTRACTOR’s expense. 
 
All fused joints contained within the polyethylene piping to be installed by 
directional drilling shall be allowed to cool down in accordance with the 
manufacturer’s recommended fusion procedures prior to commencing the 
pulling operation. 
 
PE pipe installed by directional drilling shall be allowed to relax a sufficient 
length of time, as determined by the ENGINEER, prior to joining to 
connecting mains. 

 
3.13.8 Plowing 
 

When the integrity of the pipe will not be compromised, polyethylene gas pipe may 
be installed by plowing as an alternative means of installation. Plowing shall not be 
allowed in rocky soils, congested areas, or any other areas deemed inappropriate by 
the ENGINEER.  The ENGINEER will make all determinations as to where the 
CONTRACTOR shall be allowed to plow-in pipe. 
 
The CONTRACTOR shall be allowed to plow-in sections of pipe three hundred (300) 
feet or less in length at a time. The pipe shall be inspected at sufficient intervals, by 
means of bellholes, and at all exit holes to determine the condition of the pipe. A 
minimum of one bellhole, located at the midpoint of the plowed segment, shall be 
required for inspection purposes.  Stretched, gouged, scratched, kinked or cut pipe 
will not be accepted.  If damage to the pipe is noted, the earth shall be excavated 
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away from the pipe in both directions until the full extent of the damage is exposed 
to the satisfaction of the ENGINEER.  The damaged pipe shall then be cut out and 
replaced at no additional cost to the GUC. 
 
Polyethylene pipe shall be allowed to relax for a sufficient length of time, as 
determined by the ENGINEER, prior to joining sections of plowed-in pipe or making 
tie-ins to existing mains.  Sections of plowed-in pipe to be joined or tied into existing 
mains shall be sufficiently overlapped in the tie-in bellholes to allow for shrinkage 
due to relaxation of the pipe. Fused joints shall be allowed to cool for a minimum of 
twenty (20) minutes prior to being installed by plowing. 
 
Tracer wire shall be installed along with all plowed in polyethylene pipe.  Tracer wire 
installation shall be in accordance with 3.13.10 Pipe Locating Devices. 
 
Measurement and Payment 
 
Installation of polyethylene gas mains by plowing will be measured for payment 
based upon the linear footage of appropriate diameter pipe being installed. 
 
Plowed-in pipe in-place will be paid for at the unit price bid.  The bid price shall 
include the cost of any and all equipment, incidental materials and labor required for 
plowing operations, including: excavating and backfilling exit holes and inspection 
bellholes; plowing in the pipe and associated fittings; locating devices, testing, 
purging, seeding and mulching, and cleanup. 

 
3.13.9 Boring 
 

The CONTRACTOR may, upon the approval and/or direction of the ENGINEER, 
choose or otherwise be directed to bore the gas mains beneath certain traveled 
ways and/or watercourses. 

 
All boring methods shall be subject to the approval of the ENGINEER, and may 
include: dry boring, boring and jacking, auguring, pushing, and piercing. 
 
The boring methods and equipment utilized shall be industry proven and accepted, 
subjected to the approval of the ENGINEER.  All employees of the CONTRACTOR 
utilized in boring operations shall be trained and experienced with the specific 
boring method and equipment chosen.  The CONTRACTOR shall, as required, 
provide the ENGINEER with documentation of said training and experience. 
 
All boring equipment utilized shall be properly sized to install the carrier pipe 
without removing any excess spoil.  The diameter of the auger used in any boring 
operation shall not, in any case, be greater than four (4) inches larger than the 
outside diameter of the casing or carrier pipe to be installed. 
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Boring operations shall be performed in such a manner that settlement, 
displacement, distortion, or any other damage to the existing ground surface, 
utilities and or structures will not occur.  Where a utility is damaged or severely 
displaced, the authority having jurisdiction over the utility or structure shall be 
contacted immediately.  The CONTRACTOR shall be responsible for promptly 
repairing or having repaired any such damage, to the ENGINEER’s and the affected 
utility owner’s satisfaction, at no cost to the GUC. 
 
Boring operations shall, at all times, be conducted in a manner that does not create 
a hazard or impede the flow of traffic. 
 
Carrier pipe installation shall be performed immediately upon completion of the 
boring operation. Soil voids that remain around the pipe after installation shall be 
properly filled with hydraulic cement grout, as directed by the ENGINEER.  The grout 
shall be placed under pressure in a manner approved by the ENGINEER. 
 
The CONTRACTOR shall, as directed, repair or replace, at his own expense any pipe 
that is damaged during boring operations. 
 
If the bored carrier pipe strikes an obstruction during the boring operation, the cost 
of removing the obstruction shall be borne by the CONTRACTOR.  If the obstruction 
cannot be removed, the boring operation shall be: abandoned; the pipe filled with 
cement grout, plugged and abandoned in place; and the bore re-attempted at a 
different location, as directed by the ENGINEER. The CONTRACTOR shall be 
responsible for any and all costs associated with an abandoned bore.  No payment 
will be allowed for the abandoned section(s) of pipe. 
 
When, in the opinion of the ENGINEER, a completed bore results in a deficiency 
which renders the pipe unusable, including but not limited to: insufficient cover; 
insufficient clearance with existing underground utilities and/or structures; 
excessive curvature of the pipe; excessive damage to the pipe and/or coating; or 
failure to stay within the right-of-way, the bore shall be abandoned; the pipe filled 
with cement grout, plugged and abandoned in place; and a new bore completed at 
no additional cost to the GUC. 
 
The lengths of all required bores shall be as shown on the Plans or as otherwise 
directed by the ENGINEER.  The typical allowance of five (5) feet outside of the edge 
of pavement or travel area outside of the roadway being bored will be provided for 
installation of pipe by bore methods. 
 
Tracer wire shall be installed along with all polyethylene carrier pipes bored without 
a casing pipe. Tracer wire installation shall be in accordance with 3.13.8 Pipe 
Locating Devices. 
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Measurement and Payment 
 
Gas mains installed by boring the pipe in-place will be measured for payment based 
upon the linear footage of pipe installed.  The pipe will be measured horizontally 
and through in-line fittings and specials. 
 
Boring will be paid for at the unit price bid. The cost of any and all equipment, 
incidental material and labor required for boring, including: excavating and 
backfilling sending and receiving pits; boring the main and fittings; testing and 
purging; and restoration, shall be included in the unit price bid. 
 
Payment shall be made based upon the minimum required length of bore.  Bored 
distances in excess of the minimum required length shall not be paid for as boring, 
but shall be paid for at the unit price bid for direct burial of the appropriate 
size/type pipe. 
 
Payment for pavement replacement shall be in accordance with 3.16 Pavement and 
Concrete Replacement. 

 
3.13.9.1 Casing Pipe Installation 

 
The CONTRACTOR may be required to install the gas mains within a steel 
casing pipe by boring, as indicated on the Plans or as otherwise directed by 
the ENGINEER in accordance with 3.13.9 Boring. 
 
The casing pipe shall be a minimum of two (2) nominal pipe sizes larger than 
the carrier pipe. 
 
The casing pipe shall be installed true to line and grade; sloping to one end 
with an even bearing throughout its length.  The casing pipe installation shall 
be made so as to allow free and unrestricted movement of the carrier pipe 
during installation. 
 
Lengths of steel casing pipe shall be joined by welding the joints completely 
around the circumference of the pipe.  
 
Casing pipe vent(s) shall be installed at the end(s) of the casing pipe as 
directed by the ENGINEER.  The vents shall be painted above grade with a 
corrosion resistant primer paint as directed by the ENGINEER.  The vent 
opening(s) shall be screened and turned downward.  Approved gas warning 
signs shall be attached to the vent pipe(s) or placed immediately adjacent to 
the casing vent(s) at each end of the casing pipe. 
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Both ends of all casing pipe installations shall be sealed.  Sealed casing shall 
have a minimum of one (1) two (2) inch vent welded on the casing before 
the carrier pipe is inserted. 
 
Casing spacers shall be set within one (1) foot of each end of the casing and 
placed along the carrier pipe at a maximum spacing of ten (10) feet.   
 
The casing pipe shall be prepared to the extent necessary to remove any 
sharp edges, projections, or abrasive material which could damage the 
polyethylene pipe during and after the insertion.  Polyethylene pipe shall be 
inserted into the casing pipe in such a manner so as to protect the 
polyethylene pipe from damage.  The leading end of the polyethylene pipe 
shall be capped prior to insertion. 
 
Measurement and Payment 
 
Casing pipe installation will be measured for payment based upon the linear 
footage of casing pipe and carrier pipe installed horizontally between the 
ends and includes casing vent pipes, carrier pipe spacers, and casing end 
seals. 
 
Casing pipe installed by bore with carrier pipe inserted will be paid for at the 
unit price bid.  The cost of any and all equipment, incidental materials and 
labor required for the installation of casing pipe by bore, including: 
excavation and backfilling of sending and receiving pits, boring the casing 
pipe; installation of vent pipes, installation of casing/carrier pipe spacers, 
installation of ends seals, insertion of carrier pipe, testing and purging, and 
restoration, shall be included in the unit price bid. 
 
The cost of any and all equipment and labor required for the removal, 
disposal, and restoration of pavement shall be paid for at the unit price bid 
for pavement removal and disposal and for pavement restoration. 
 
No additional payment will be made for the substitution of a larger diameter 
casing pipe. 

 
3.13.10 Pipe Locating Devices 

 
The CONTRACTOR shall install tracer wire with all uncased polyethylene pipes to 
facilitate location of the pipe with commercially available electronic pipe locators.  
Warning tape shall also be installed with all direct buried mains and shall be 
continuous over the length of the mains.  Installation of tracer wire and warning 
tape shall be as included in Table 3.13.10 
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TABLE 3.13.10 
INSTALLATION OF LOCATING DEVICES 

Method of 
Construction 

Tracer Wire Location Warning Tape 
Location 

Direct Bury 6” Min./12” Max. Above Pipe Not Required 
Directional Drill Pull Through Bore Hole With Pipe Not Required 

Plowing 6” Min./12” Max. Above Pipe Not Required 
Bored Pull Through Bore Hole With Pipe Not Required 

 
The tracer wire shall be installed a maximum of twelve (12) inches above the pipe 
and a minimum of six (6) inches above the pipe for direct bury and plow-in 
installations.  The locating tape shall be installed approximately six (6) to twelve (12) 
inches below finished grade. 
 
Measurement and Payment 
 
Unless specifically outlined below, all work associated with the installation of pipe 
locating devices is considered incidental and will not be measured for payment.  The 
cost of any and all equipment, incidental material and labor required for the 
installation of pipe locating devices shall be included in the unit prices bid for the 
various pay items. 
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3.13.10.1 Electrically Conductive Tracer Wire 
 

The CONTRACTOR shall be required to install an electrically conductive tracer 
wire (tracer wire) as a means of facilitating the location of buried or inserted 
polyethylene pipe.  The tracer wire insulation color shall be yellow for gas. 
 
When polyethylene pipe is installed by boring without a casing pipe, the 
tracer wire or locating tape shall be attached to the bull-nose in order to 
facilitate installation. 
 
The tracer wire shall be pulled into each locating station with sufficient slack 
to extend a minimum of twenty-four (24) inches above finished grade. The 
tracer wire shall not be cut, but should remain continuous. 
 
In the event that the continuity of the tracer wire is broken during 
installation, the CONTRACTOR shall install, at no additional cost to the GUC, 
a replacement tracer wire by either open trenching or plowing, as directed 
by the ENGINEER.  Prior to the completion of the project, the ENGINEER may 
perform a continuity test.  If the test determines that there are disruptions 
to the continuity, the CONTRACTOR shall excavate and repair the damaged 
wire at no expense to the GUC. 
 
Tracer wire shall not be mechanically fastened to the pipe. 
 
Under no circumstances shall the tracer wire be wrapped around the 
polyethylene pipe. 
 
Where new tracer wire is connected to existing tracer wire or where 
separate spools of tracer wire are connected, the tracer wire shall be spliced 
using an approved mechanical split bolt connector or an approved 
waterproof slicing kit. These connections shall be wrapped using splicing 
tape and/or plastic electrical tape in order to waterproof the splice.  Tracer 
wire shall be spliced to locating tape using splice clamps as approved by the 
locating tape manufacturer, or an approved equal. 

 
3.13.10.2 Locating Stations 

 
Locating stations shall be installed at all locations indicated on the Plans, or 
as otherwise directed by the ENGINEER. When a locating station is installed 
at a lateral connection, the station shall be installed directly over the center 
of the tee or lateral branch connection.  Locating stations shall be installed 
behind the curb and gutter or outside of the roadway at all locations other 
than lateral connections and intersections. 
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Locating station installations shall include valve boxes (top section only) 
and a lid.  The valve box lid shall be marked “TEST” or “T”. 
 
Locating station installation shall include excavating, setting of the valve 
box sections(s), coiling the tracer wire into the box, properly setting the 
valve box lid, backfilling and compacting around the box, and restoration. 
 
When locating stations are not installed over the main or fitting, the tracer 
wire shall be installed inside one-half (½) inch or one (1) inch polyethylene 
tubing and the tubing shall terminate at a point between twelve (12) inches 
and six (6) inches below the top of the valve box. 
  
Measurement and Payment 
 
Locating station installations will be measured for payment based upon the 
number installed. 
 
The unit price bid shall include the cost of any and all equipment, incidental 
material and labor required for locating station installation, as described 
above. 
 

3.14 Abandonment of Existing Facilities 
 

The CONTRACTOR shall, as indicated on the Plans or as otherwise directed by the 
ENGINEER, be required to remove from service certain sections of the existing gas 
distribution facilities, including but not limited to: mains, fittings, valves and valve boxes. 
 
Abandonment of existing facilities shall be accomplished by either in-place abandonment or 
complete removal of these facilities, as indicated on the Plans or otherwise directed by the 
ENGINEER. 
 
In-place abandonment shall consist of: restraint of existing facilities, disconnection of the 
facilities from the existing system; purging of natural gas from all gas mains; properly sealing 
the ends of all abandoned pipe; backfilling all exposed portions of abandoned pipe; 
removing top section of abandoned valve boxes and backfilling with sand and asphalt; and 
restoration of the affected area as directed by the ENGINEER. 
 
Sealing of natural gas mains shall be accomplished using an appropriate welded or fused 
fitting to the open end(s) as directed by the ENGINEER.  For abandonment of two (2) inch 
and smaller diameter mains, the CONTRACTOR shall use an internal rubber-based 
compression stopper.   
 
Valves and valve boxes shall be abandoned in place, unless otherwise directed by the Plans 
or the ENGINEER.  The abandonment shall not be performed until the abandonment of the 
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main is complete.  A one (1) foot square hole shall be cut around valve boxes located in the 
pavement or concrete and the CONTRACTOR shall render the valve inoperable by breaking 
off the top section of the valve box a minimum of six (6) inches below the surface of the 
surrounding pavement or grade and filling the valve box with the same material (asphalt, 
concrete, dirt, etc.) directly adjacent to the valve box.  Compaction of the material used to 
fill the valve box shall be completed such that settlement will not result.  Asphalt shall be 
compacted with an approved roller or vibratory plate. 
 
Purging of gas mains shall be performed, as directed by the ENGINEER, with compressed air 
and shall continue until a reading of zero (0) percent gas is measured using an approved, 
calibrated combustible gas indicator (CGI).  All purging operations shall be done under the 
direct supervision of the ENGINEER.  A minimum of eight (8) hours advance notice shall be 
provided to the ENGINEER. 
 
Detailed information concerning all abandoned facilities, including, but not limited to; size 
of pipe, length of pipe abandoned, fittings installed, etc. shall be collected and submitted to 
the ENGINEER by the CONTRACTOR for all projects. 
 
The CONTRACTOR shall be required, as directed by the ENGINEER, to return various 
abandoned distribution facility components to the GUC in working condition. 
 
Measurement and Payment 
 
In-place abandonment of existing distribution facilities is considered incidental work and 
will not be measured for payment.  The cost of any and all equipment, incidental material 
and labor required for in-place abandonment operations shall be included in the unit price 
bid for the various pay items of the work.  
 
3.14.1 Removal of Facilities 
 

The work covered by this Contract shall require the CONTRACTOR to remove 
sections of abandoned piping, valves, and valve boxes. 
 
After isolating and purging, the facilities shall be removed from the ditch and the 
ditch shall be backfilled and compacted.  Compaction shall be equal to that of the 
surrounding soil or as otherwise specified on the project Plans or as required by the 
ENGINEER.  Compaction within traveled ways, including driveways, sidewalks, 
streets or alleys shall meet the density requirements as specified in Section 3.13.6.5 
Backfilling.  Following backfilling and compaction, the surface shall be graded to 
match the existing grade and contour.  Removed piping and materials shall be 
properly disposed of or otherwise handled as directed by the ENGINEER.   
 
The CONTRACTOR shall be required to remove short sections of piping at tie-in 
locations, at the direction of the ENGINEER or as deemed necessary by the 



GCP-10112 VOA Site C Road Gas Improvements                                                                                           SECTION W 
Technical Specifications 
 

TS  3-32 

CONTRACTOR, to facilitate tie-in operations.  Additionally, removal of pipe will only 
be required where indicated on Plans, or as directed by the ENGINEER. 
 
Measurement and Payment 
 
Abandonment of facilities by removal is considered incidental and will not be 
measured for payment. Seeding, mulching and tacking of the surface are considered 
incidental and shall not be measured for separate payment.   
 
The cost of any and all equipment, material and labor required for the removal, 
disposal, and restoration (including seeding, mulching and tacking of the surface) 
shall be included in the unit prices bid for various pay items of the work.  Pavement 
removal/disposal and replacement, where necessary, will be paid for at the 
respective unit prices bid for this work. 

 
3.15 Clean Up 
 

The CONTRACTOR shall keep the right-of-way reasonably clear of construction debris during 
the progress of the work. Cleanup shall consist of all work necessary to restore the affected 
area to pre-construction condition. This operation shall include, but not be limited to, the 
removal of excess excavated materials, equipment, rock and other materials that cannot be 
placed in the trench backfill.  Cleanup shall also consist of the repairing or restoration of 
trenches, restoration to pre-construction topography, disposal of vegetative debris and re-
seeding and mulching as directed by the ENGINEER, in accordance with the NCDOT 
Specifications. 

The CONTRACTOR will keep all paved surfaces clear of soil (compacted or loose) and loose 
gravel or stone. When a mechanical sweeper is used, the sweeper attachment shall be 
covered to minimize dust and shall utilize a wet sweeper system.  

Finish grading shall be performed as necessary to re-establish slopes. The grades shall be 
formed to easy contours sloping towards inlets and ditches. This grading shall eliminate low 
spots and pockets that do not drain. Ditches shall be excavated to the section and elevations 
shown and shall be excavated with smooth slopes to avoid low spots and pockets that do not 
drain. 

Developed property including but not limited to walks, steps, fences, mailboxes, paper 
boxes, disturbed by the work shall be restored or replaced to their original or better 
condition, except as shown on the Plans or directed by the ENGINEER.  Ditches shall be 
restored to their original shape and slope. All disturbed areas not covered by pavement or 
structures shall be fertilized, limed, seeded, and mulched. Any washing or erosion of the 
surface, and any areas where grass seed does not germinate, shall be repaired and reseeded 
until an adequate stand of grass is achieved. 



GCP-10112 VOA Site C Road Gas Improvements                                                                                           SECTION W 
Technical Specifications 
 

TS  3-33 

The CONTRACTOR shall be required to dress-up all work areas daily. The daily dress-up shall 
include backfill and compaction, removal of rocks and large dirt clods, raking to a consistent 
grade, removal of construction materials and debris, providing and placing a straw covering 
as required, and providing and placing soil stabilization measures as required by the 
ENGINEER. Final cleanup and restoration shall be performed within five working days of 
completion of all work within individual properties or sections of properties as designated by 
the ENGINEER. The work required prior to final cleanup and restoration shall include the 
installation and activation of the distribution mains and the completion of all required 
abandonments. This cleanup shall continuously follow, as described above, to the 
ENGINEER’s satisfaction. Untimely cleanup resulting from the pipeline construction activities 
may result in the suspension of new construction, as deemed necessary by the ENGINEER. 

Measurement and Payment 

Cleanup operations are considered incidental work and will not be measured for payment.  
The cost of any and all equipment and labor required for cleanup shall be included in the unit 
prices bid for the various pay items of the work. 

3.16 Pavement and Concrete Replacement 
 

Within ten (10) days of the completed installation of the mains, the CONTRACTOR shall be 
required to re-pave or otherwise restore, as directed by the ENGINEER, all surfaced 
roadways and driveways and all concrete structures damaged by the construction.  All 
restoration work within the City of Greenville or NCDOT rights-of-way shall be performed as 
specified herein, as directed by the ENGINEER and to the satisfaction of NCDOT or the City of 
Greenville Department of Public works. 

The CONTRACTOR shall replace roadway, driveway and walkway surfaces necessarily 
removed for the installation of the mains.  It is the intent of these Specifications that the 
CONTRACTOR returns all paved surfaces affected by the work to as near pre-construction 
condition as possible in conformance with approved methods.   

The CONTRACTOR assumes all responsibility for the restoration of pavement, and for safely 
maintaining the pavement cuts and normal traffic flow until final restoration is complete. 
 
No asphalt paving shall be performed unless the atmospheric temperature is above 40° 
Fahrenheit.  Where required, rolling shall be performed with an approved 10-ton roller.  
Hand operated vibratory plate equipment will not be allowed for finishing work on the 
surface course. 
 
In all cases, the type of paving section used, as outlined below, shall be as directed by the 
ENGINEER prior to commencing paving operations. 
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Measurement and Payment 

Replacement of asphalt pavement along standard mainline trenchlines utilizing the standard 
paving section, as described below, will be measured for payment in units of linear feet and 
paid for at the unit price bid for this pay item.  

Replacement of asphalt pavement along standard bellholes utilizing the standard paving 
section, as described below, will be measured for payment in units of square feet and paid 
for at the unit price bid for this pay item.   

Payment for pavement section replacement shall be limited along the trenchline to a width 
equal to the maximum trench widths allowed in Item 3.17 Pavement and Concrete 
Replacement.  Paving of tie-in bellholes, bore pits, push pits, etc. will be limited to the 
minimum pit size required to complete the work.  The cost of any and all equipment, 
material and labor required for the complete restoration of the asphalt pavement, as 
specified herein, shall be included in the unit price bid. 

No additional payment for pavement replacement will be granted for any work or quantities 
in excess of the trench and bellhole limits as described in 3.9 Pavement Removal and 
Disposal without the approval of the ENGINEER. 
 
Payment for pavement section replacement of test holes shall be in accordance with 3.13.1.1 
Test Hole Excavations. 

The stone subgrade will not be measured for payment and should be included in the cost of 
the asphalt replacement. Payment will not be granted to the CONTRACTOR for providing and 
placing excess stone. 

Tack and prime coats will not be measured for payment.  They are considered incidental to 
the pavement replacement work and their cost should be included in the CONTRACTOR’s 
unit price bid for the replacement of asphalt restoration. 
 
Only the amount of asphalt necessary to achieve pavement replacement conforming to the 
above requirements will be measured for payment.  Payment will not be granted to the 
CONTRACTOR for providing and placing excess materials.  Payment shall not be granted for 
surface repair that is in excess of what is reasonable to perform the installation of the pipe. 
 
3.16.1 Standard Roadway Asphalt Pavement Replacement 

 
Within NCDOT right-of-ways, City of Greenville right-of-ways, and where directed by 
the ENGINEER, roadway pavements shall be restored in conformance with the 
applicable sections of the NCDOT “Standard Specifications for Roads and Structures”, 
latest edition. 

For asphalt pavement replacement within City of Greenville and NCDOT rights-of-
way, the pavement section shall consist of two (2) inches of NCDOT S9.5B or S9.5C 
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Surface Course Mixture and eleven (11) inches of NCDOT B25.0B or B25.0C Base 
Course over a compacted subgrade. 

Proper tack coat placement shall be required for all pavement replacement to insure 
adequate bonding with the existing adjacent surface.  Pavement replacement will not 
be permitted or accepted where the tack coat has not been properly applied.   

Subgrade Preparation:  The subgrade preparation shall conform to Section 500 of the 
NCDOT “Standard Specifications for Road and Structures” (latest edition). 

Aggregate Base Course:  Aggregate base course shall conform to Section 520 of the 
NCDOT “Standard Specifications for Road and Structures” (latest edition). 

Asphalt Concrete Base Course:  The asphalt base course shall conform to Section 610 
of the NCDOT “Standard Specifications for Road and Structures”, (latest edition), for 
Asphalt concrete plant mix pavements B25.0B or B25.0C. 

Tack Coat:  The work shall be performed in accordance with Section 605 of the 
NCDOT “Standard Specifications for Road and Structures” (latest edition). 

Asphalt Concrete Surface Course:  The Asphalt Surface Course shall conform to 
Section 610 of the NCDOT “Standard Specifications for Road and Structures” (latest 
edition) for Asphalt concrete plant mix pavements S9.5B or S9.5C. 

Traffic Markings:  The CONTRACTOR shall repair and restore any traffic markings that 
were damaged during the performance of the work.  All repairs shall be in 
accordance with the requirements and specifications of NCDOT and the MUTCD 
Manual, (latest edition). 

Existing Structures:  All existing structures which fall under or near repaired or 
restored asphalt areas shall be adjusted to final grade prior to application of asphalt 
concrete. 
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3.16.2 Gravel and Other Surfacing 
 

Gravel and dirt roadways and driveways shall be repaired and replaced to their 
original condition, or as otherwise directed by the ENGINEER. 

Measurement and Payment 
 
Gravel roadway and driveway restoration shall be measured for payment based on 
the tons of gravel placed.  Excess quantities of gravel shall not be included in the 
measurement for payment. The cost of any and all equipment, material and labor 
required for gravel roadway and driveway restoration operations shall be included in 
the unit prices bid. 

Dirt road restoration is considered incidental work and will not be measured for 
payment. The cost of any and all equipment, material and labor required for dirt 
roadway and driveway restoration operations shall be included in the unit prices bid 
for the various pay items of the work. 

3.16.3 Sidewalk, Driveway, and Curb and Gutter Replacement 
 

Sidewalks and driveways shall be repaired or replaced to the thickness of the 
adjacent, undisturbed sections or four (4) inches whichever is greater.  Concrete curb 
and gutter sections shall be replaced to match adjacent curb and gutter sections.  The 
finish shall be floated or broomed to match the existing.  Joints shall be tooled to 
match the spacing of the existing sections.     

Measurement and Payment 
 
Concrete sidewalk and driveway restoration costs, directly resulting from the 
installation of gas facilities, will be measured for payment in units of square yards.  
The bid price shall include the cost of any and all equipment, material and labor 
required for concrete restoration, including: the replacement (including: 
reinforcement, finishing and jointing) of all classifications, thickness’, and widths of 
concrete.  Any unnecessary damage to concrete incidental to the work shall be 
repaired at the CONTRACTOR’s expense. 
 

3.16.4 Concrete Structures 
 

Concrete structures, including but not limited to headwalls and drainage structures 
damaged during construction, shall be promptly and satisfactorily restored to pre-
construction condition, as directed by the ENGINEER, in accordance with all North 
Carolina Department of Transportation. 
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Measurement and Payment 
 
Concrete structure restoration costs, directly resulting from the installation of water 
and gas facilities, will be measured for payment in units of cubic yards.  Concrete 
structure restoration will be paid for at the unit price bid. The bid price shall include 
the cost of any and all equipment, material and labor required for concrete 
structure restoration, including: the cutting, removal, disposal and replacement 
(including: reinforcement, finishing and jointing) of all classifications, thickness’, and 
widths of concrete.  Any damage to concrete structures incidental to the work shall 
be repaired at the CONTRACTOR’s expense.  
 
 

End of Section 3 
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4 SECTION 4 - MATERIALS FOR GAS FACILITY INSTALLATION  
 

Material descriptions are included to provide the CONTRACTOR with information necessary 
for proper equipment selection and installation procedures.  The GUC will provide materials 
as described in 3.3.1 Equipment, Tools, Labor and Materials To Be Furnished By OWNER. 
 

4.1 Pipe 
 

4.1.1 Polyethylene Gas Pipe 
 

All polyethylene gas pipe shall be PE 2406/2708, medium-density polyethylene.  
The polyethylene pipe shall be manufactured and tested in accordance with ASTM 
specification D2513.  The minimum material cell classification, as determined in 
accordance with ASTM D3350 shall be 234363E.  All polyethylene pipes shall be 
Iron Pipe Size (IPS), unless noted as copper tubing size (cts). 
 
PE 2406 polyethylene pipe properties shall be as listed in Table 4.1.1.  

 
TABLE 4.1.1 

POLYETHYLENE PIPE PROPERTIES 
SIZE (INCHES)  

SDR 
WEIGHT 
(LB./FT.) 

COIL/STRAIGHT LENGTH (FT.) 

¾ 11 0.12 Coil 
2 11 .063 Coil 
4 11.5 2.17 40’ (Straight Length) 
6 11.0 4.89 40’ (Straight Length) 
8 11.0 8.28 40’ (Straight Length) 

 
High Density Polyethylene (HDPE) pressure pipe shall be installed in the directionally 
drilled bore as shown on the plans.  HDPE pressure pipe shall be furnished complete 
with all jointing materials and other necessary appurtenances. HDPE pipes shall be Iron 
Pipe Size (IPS).  

 
HDPE pressure pipe shall conform to the applicable requirements of PE 4710 and shall 
meet pressure classification and dimension ratios (DR) as indicated in the following 
table: 

 
  Nominal   Pressure   
  Size    Class     DR  
 
  4”             200 psig     11 
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4.2 Pipe Fittings 
 

4.2.1 Polyethylene Pipe Fittings 
 

Polyethylene pipe fittings shall be butt fusion; saddle fusion or electrofusion 
fittings manufactured by an approved manufacturer and shall be composed of the 
same material as the pipe, as specified in 4.1.1 Polyethylene Gas Pipe.  All one-half 
(1/2) and one (1) inch fittings must be 0.090 wall thickness copper tubing size 
(CTS).  All fittings larger than one (1) inch shall be SDR 11, iron pipe size (IPS); and 
SDR 11.5 for 4-inch pipe fittings. 
 
4.2.1.1 Fabricated Tees 

 
Polyethylene fabricated tees shall consist of line pipe and a branch saddle 
fitting.  The line pipe shall be similar in length to a standard molded tee.  
The branch saddle fitting shall be fusion applied, the line pipe tapped 
through the branch saddle fitting with a full outlet opening, and a section 
of pipe with a minimum length of twelve (12) inches fused to the outlet of 
the branch saddle fitting in the manufacturer’s facilities.  The branch saddle 
and line pipe shall be composed of the same material as the pipe, as 
specified in 4.1.1 Polyethylene Gas Pipe. 

 
4.2.2 Electrofusion Fittings 
 

Electrofusion fittings shall be manufactured of polyethylene resins compatible with 
PE 2406/2708, medium-density pipe.  The fittings shall be engineered to be used 
with and meet or exceed the resistance properties of SDR 11, polyethylene pipe. 

 
4.2.3 Transition Fittings 

 
Steel to plastic transition fittings shall meet or exceed 49 CFR 192, ASTM D2513 
and ASTM A53 specification. The steel portion of the fitting shall be coated with 
electrostatically applied epoxy and the end shall be beveled for welding and 
tapered to match the pipe bore. The plastic portion of the fitting shall be 
composed of the same material as the pipe. The longitudinal pull out strength of 
the transition from steel to plastic shall exceed the yield factor of plastic pipe.  

 
4.3 Valves 
 

All valves to be installed in the gas distribution system shall be wrench operated, low 
maintenance or no maintenance valves as indicated on the Plans. 

 
4.3.1 Main Valves 
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4.3.1.1 Polyethylene Valves 
 

All main valves shall be polyethylene, full opening, ball type and 
maintenance free, as manufactured by Nordstrom Valve, Inc. (Polyvalve) or 
Kerotest (Polytec). The valves shall be composed of the same material as 
the pipe, as specified in 4.1.1 Polyethylene Gas Pipe.  Valve outlets shall be 
manufactured for butt fusion.  The valves shall have factory applied PE 
2406/2708 extensions, in conformance with 4.1.1 Polyethylene Gas Pipe 
above, on both ends. Extensions shall be joined by butt fusion.  Fitting SDR 
shall match pipe SDR. 
 

4.4 Locating Stations and Valve Boxes 
 

Locating station boxes shall be installed to facilitate the location of the mains.  Valve 
boxes shall be installed to facilitate the operation of the valve.  
 
4.4.1 Main Line Valve Boxes and Locating Stations 

 
Locating and valve boxes, extension pieces, collars and covers shall be 2-piece 
screw type adjustable or 2-piece sliding type adjustable boxes as manufactured by 
Bingham and Taylor or ENGINEER approved equivalent.  Valve box covers shall 
have the word “GAS” embossed on top.  Locating station covers shall have the 
word “TEST” or “T” embossed on top. 

 
4.5 Other Materials 
    

Special material specifications may be listed on any supplemental Plans or drawings. 
 

The CONTRACTOR shall provide special materials, as directed by the ENGINEER.  
 
 

End of Section 4 
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5 SECTION 5 - GAS DISTRIBUTION FACILITIES INSTALLATION 
  

5.1 CONTRACTOR Qualifications 
 

The CONTRACTOR shall use only competent and skilled workmen for the performance of 
any and all work on the natural gas distribution system, as specified herein.  The workmen 
shall not perform any heat fusion operations on any pipe or associated fittings within the 
system until they have been qualified to perform such operations in accordance with the 
test requirements specified in 5.1.1 Heat Fusion Qualifications. 

 
The CONTRACTOR shall furnish evidence, as required by and to the satisfaction of the 
ENGINEER, that the specified testing requirements have been met for each employee 
prior to their utilization on the work.   
 
Measurement and Payment 
 
Qualification of the CONTRACTOR’s personnel for heat fusion operations is considered 
incidental and will not be considered for payment.  All costs associated with qualifying the 
CONTRACTOR’s personnel, including but not limited to testing and certification, as 
specified herein, shall be included in the unit prices bid for the various pay items of the 
work. 

 
5.1.1 Heat Fusion Qualifications 

 
Operators of heat fusion equipment, including: butt fusion, saddle fusion and 
electrofusion, shall be tested and certified in accordance with the requirements of 
49 CFR 192, Subpart F, Paragraph 285 along with any and all additional 
requirements of the specific pipe and/or fitting manufacturer.   
 
In addition to and in accordance with the requirements above, all personnel 
performing heat fusion operations shall be certified by the GUC to join 
polyethylene pipe approved for use as included in Section 4.1.1 Polyethylene Gas 
Pipe, prior to commencing work, by the following procedures: 
 
Certification:  Each technician making joints in polyethylene pipe must provide 
evidence of current heat fusion certification from an approved pipe manufacturer, 
pipe vendor, or gas distribution company.  Additionally each technician must be 
qualified by the Gas Superintendent, or designee, before making joints on 
polyethylene pipe that will be installed in the gas distribution system operated by 
the GUC. 
 
Testing:  Each technician must show proof of satisfactory training and practice in 
making heat fused joints on polyethylene pipe and fittings.  A technician will be 
tested with the following procedure: 
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1) Make a specimen joint by joining material equal to the material being used 

which passes visual inspection during and after assembly and is found to have 
the same appearance as an acceptable joint or photograph of an acceptable 
joint. 

2) Specimen is physically tested by cutting into at least three (3) longitudinal 
strips.  Each strip shall: 
 Show no voids or discontinuities or any cut surface in the joint area. 
 Be deformed by bending, torque, or impact and if failure occurs, it must 

not be in the joint area. 
 

Re-qualification must be completed if during any twelve (12) month period 
that person: 
(i) Does not make any fusion joints. 
(ii) During the course of the work, any employee of the CONTRACTOR that 

cumulatively performs three unsatisfactory fuses for incorporation in 
the natural gas distribution system that are subsequently determined 
to be unacceptable to the ENGINEER shall not be allowed to perform 
fusion operations until evidence of re-training from an acceptable 
source is provided to the ENGINEER. 

 
If the technician performs unsatisfactorily in the fusion of the joints or fittings for 
which the technician is approved for as indicated on his fusion permit, the GUC 
reserves the right to revoke his/her permit to fuse polyethylene pipe on the GUC’s 
gas system.  
 

5.2 Heat Fusion 
 

All polyethylene pipe and/or fitting connections and other fabrications within the gas 
distribution system shall be made by heat fusion, unless otherwise directed by the 
ENGINEER.  Heat fusion shall include: butt fusion, saddle fusion and electrofusion. 
 
Measurement and Payment 
 
Heat fusion operations are considered incidental work and will not be measured for 
payment.  The cost of any and all equipment, material and labor required for heat fusion 
operations and inspection thereof, including: heat fusion machines and wind guards, shall 
be included in the unit prices bid for the various pay items of the work. 
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5.2.1 Procedure 
 

All heat fusion jointing procedures shall be performed in accordance with 49 CFR 
192 and any and all recommended Specifications and procedures provided by the 
pipe and/or fitting manufacturer. 
 
Heat fusion equipment shall, at all times, be protected from damage and kept in 
good working condition. Fusion equipment that shows signs of deterioration or 
damage shall be replaced.  Heat fusion machines that, in the opinion of the 
ENGINEER, are in poor repair or are not of sufficient capacity to perform the work 
shall not be used in conjunction with work on GUC facilities. 
 
Suitable windguards shall be provided to protect the work during periods of 
excessive wind or cold weather.  When the ambient temperature is below 32°F 
care must be taken to maintain the proper heater plate temperature. 
 
The CONTRACTOR shall, at the direction of the ENGINEER, temporarily suspend all 
heat fusion operations whenever conditions are not conducive to the performance 
of good work. 
 
All fused joints and other connections shall be air-cooled.  Accelerated cooling by 
any method shall not be permitted. 
 
Fusion operations on polyethylene pipe shall be performed adjacent to the trench 
and the pipe lifted and lowered into the trench.  Where absolutely necessary to fuse 
polyethylene pipe at another location than adjacent to the trench, as allowed and 
confirmed by the ENGINEER, the pipe shall be lifted and carried to the trench.  
Under no circumstances shall any length or portion of the polyethylene pipe be 
dragged, slid, pushed or pulled, on any surface to the trench. 

 
5.2.2 Inspection 

 
Visual, nondestructive and/or destructive testing procedures shall be 
implemented, as required by the ENGINEER, to determine the quality of the fused 
joints. 
 
The ENGINEER may, at his discretion, require nondestructive testing and 
inspection of any or all fused joints prior to the initiation of backfilling or insertion 
operations. 
 
The ENGINEER shall make all determinations as to what constitutes an acceptable 
fused joint as well as the disposition of all defective joints.  These determinations 
shall be made upon completion of a visual inspection.  Defective joints shall be 
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removed from the piping system at the ENGINEER’s direction and at no cost to the 
GUC. 

 
5.3 Valves 
 

Valves shall be installed at all locations indicated on the Plans, or as otherwise directed by 
the ENGINEER. 
 
Valve installations shall include the valve, complete valve box assembly, any required 
blocking. 
 
Prior to installation, all valves shall be fully opened and fully closed a sufficient number of 
times to ensure that all parts are in proper working order. 
 
All polyethylene valves shall be installed below grade by butt fusion, unless otherwise 
directed by the ENGINEER.  Butt fusion operations on polyethylene valves shall be in 
accordance with 5.2 Heat Fusion. 

 
Valve boxes shall be installed so as not to hinder the operation of the valve. 
 
Valve boxes shall be insulated from the valve by blocking under the valve box with brick, 
concrete block or suitable masonry material.  Similar material shall be used to block under 
the center of the valve. 
 
Backfill shall be carefully tamped around each valve box to a distance of four (4) feet on all 
sides of the box, or to the undisturbed trench face if less than four (4) feet, such that the 
plumbness of the valve box is maintained.   
 
A pre-manufactured concrete collar or a poured in place concrete collar shall be installed 
around the lid area of each valve box which is installed outside of paved roadways.  Each 
poured in place concrete collar shall be eighteen (18) inches by eighteen (18) inches and 
shall be composed of concrete capable of reaching a compressive strength of 3000 psi. 
 
All valves shall be in the open position during pressure testing, and shall remain as such 
upon completion of the tests.  Under no circumstances shall the CONTRACTOR operate 
any valves within the existing gas distribution system, or otherwise interrupt or restore 
gas service to any customer.  GUC personnel shall perform all valve operations and 
service restoration, as required.  
 
Following the complete installation, backfill, testing and acceptance of the valve and valve 
box assembly, a section of two (2) inch polyethylene pipe shall be placed inside the valve 
box.  The section of polyethylene pipe shall be sufficient in length to be retrieved and 
removed during the operation of the valve and such that it does not interfere with the 
normal placement of the lid. 
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Measurement and Payment 
 
Valve installations will be measured for payment based upon the number installed. 
 
The unit price bid shall include the cost of any and all equipment, incidental materials and 
labor required for valve installation, including blocking as describe above. 

 
5.4 Pressure and Leak Testing 
 

Each gas main installed within the GUC’s distribution system shall be pressure and leak 
tested, as specified herein.  The CONTRACTOR shall provide the necessary materials, labor 
and pumps required to pressurize the gas main in a satisfactory and efficient manner.  All 
pressure and leak testing shall be done in the presence of the ENGINEER.  Tests done 
without supervision will not be accepted and the CONTRACTOR shall be required to retest 
at his expense. 
 
All PE pipe to be installed by the horizontal directional drilling method shall be pre-tested 
prior to installation into the borehole.  After the crossing pipe has been assembled for the 
crossing, the CONTRACTOR shall perform a low pressure air pretest.  The entire pull 
section for each crossing shall be subjected to a 15 minute test at no more than 5 psi 
before installing in the bore hole.  Pressure and temperature shall be monitored and 
recorded with certified instruments during the test. 
 
The preliminary test is a pretest and shall not preclude the requirement for a pressure test 
of the entire in-place crossing after installation, in conjunction with the pipeline section 
which contains the crossing.  If a leak develops on the final in-place test after installation, 
CONTRACTOR shall repair such leak at his own expense. 
 
When the length of any pipe section exceeds 1,000 feet, the ENGINEER reserves the right to 
require the pipe to be tested in sections determined by the ENGINEER. 

 
All new gas mains shall be pressure tested using compressed air or nitrogen.  Water shall not 
be used as a test medium for gas mains.  The method and procedure for each pressure test 
shall be subject to the approval of the ENGINEER. 
 
Natural gas shall not be admitted into any gas main prior to the ENGINEER’s approval and 
the successful completion of all required pressure tests. 
 
Measurement and Payment 
 
Pressure and leak testing operations are considered incidental work and will not be 
measured for payment.  The cost of any and all equipment, material and labor required for 
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pressure and leak-testing operations shall be included in the unit prices bid for the various 
pay items of the work. 

 
5.4.1 Preparation 

 
Prior to testing, each section of two (2) inch or larger nominal diameter main shall be 
thoroughly cleaned by forcing a pig type mechanical cleaner through the pipe a 
sufficient number of times to remove all foreign matter which may have been 
trapped inside the pipe during construction.  A minimum of two pig runs shall be 
required. Mains that have a nominal diameter of less than two (2) inches shall be 
cleaned by swabbing or by forcing compressed air through the pipe at a sufficient 
rate such that all foreign matter is removed. 
 
With the exception of certain bellholes required for the installation and operation of 
testing equipment, each test segment shall be completely backfilled along its entire 
length prior to testing. 

 
Twenty-four (24) hours prior to commencing any testing operations, the 
CONTRACTOR shall submit a test schedule to the ENGINEER for approval. 

 
5.4.2 Procedure 

 
After the pipe has been prepared in accordance with 5.4.1 Preparation, pressure and 
leak tests shall be performed as specified herein in accordance with 49 CFR 192, 
Subpart J. 
 
Pressure testing procedures shall not be initiated until at least twenty minutes after 
the last fused joint has been completed. 
 
All pressure tests shall be monitored by means of chart recording devices with an 
attached pressure gauge located, as directed by the ENGINEER, along the main(s) to 
be tested.  The chart recording devices shall be capable of recording the sustained 
test pressure for the duration of the test.  The gauge shall be liquid filled and capable 
of measuring pressures to a minimum of one hundred (100) psig. The CONTRACTOR 
shall provide evidence of recent and accurate calibration of all chart-recording 
instruments.  The date and time of the commencement and completion of the 
pressure test shall be recorded on the pressure chart, which shall be signed by the 
CONTRACTOR’s superintendent and the ENGINEER.  The original test chart shall be 
submitted along with a Test Record form and submitted to the ENGINEER for 
verification. 

The GUC reserves the right to utilize its own test recording apparatuses, on any job 
at the discretion of the ENGINEER. 
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All gas mains installed within the distribution system shall be tested at ninety (90) 
psig or as directed by the ENGINEER for the minimum duration specified in Table 
5.4.2. 
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TABLE 5.4.2 

PRESSURE TEST DURATIONS 
 DURATION OF TEST 

PIPE LENGTH (FEET) MAINS 
0 – 250 15 Minutes 

 Over 250 – 500 30 Minutes 
Over 500 – 1000 1 Hour 

> 1,000 8 Hours 
 

Any variations in the test durations specified in Table 5.4.2 shall be subject to the 
approval of the ENGINEER. 
 
The hourly pressure along with the ambient temperature at the beginning and end of 
the test shall be recorded for the duration of the test on the GUC’s standard form.  
The date and time of the commencement and completion of the pressure test shall be 
recorded on the form, which shall be signed by the CONTRACTOR’s inspector and 
submitted to the ENGINEER for verification. 
 
After correcting for temperature changes, the test shall show no loss of pressure 
over the duration of the test.   
 
All tie-in fuses and fittings not included in the pressure test shall be leak tested with 
a foaming leak locating compound solution after the main line has been placed into 
service. 
 
Any and all breaks, leaks or defects in the pipe, valves and fittings discovered during 
the pressure and/or foaming leak locating compound tests shall be located, 
repaired or replaced, and re-tested by the CONTRACTOR, at the CONTRACTOR’s 
expense, as directed by the ENGINEER. 
 

5.5 Purging 
 

Upon the successful completion of the pressure and/or foaming leak locating compound 
test, and after the gas main or each section thereof has been cleaned and approved in 
every respect to the satisfaction of the ENGINEER, the GUC will be notified and, under 
their supervision, natural gas will be admitted into the completed mains in sufficient 
quantities such that all air is purged out of the line(s). A 75 lb gas cylinder of nitrogen shall 
be injected into the pipeline to provide a separating media between the air and natural 
gas. 
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All purging operations will be done under the direct supervision of the ENGINEER.  The 
CONTRACTOR shall provide a minimum of twenty-four (24) hours notice to the ENGINEER 
prior to commencing any purging operations. 
 
Under no circumstances shall the CONTRACTOR operate any existing valves within the 
GUC distribution system. 
 
When a reading of 100-percent gas is measured using an approved, calibrated CGI, all 
purge valves shall be closed and gas pressure continuously maintained on the line(s).  The 
CGI shall be provided by the CONTRACTOR and operated by qualified personnel. 
 
The GUC will provide all of the natural gas necessary for the initial purging operations.  
Any natural gas required for subsequent purging operations, if so required shall be 
provided at the CONTRACTOR’s expense. 
 
Measurement and Payment 
 
Purging operations are considered incidental work and will not be measured for payment.  
The cost of any and all equipment, material and labor required for purging operations 
shall be included in the unit prices bid for the various pay items of the work. 

 
5.6 Tie-Ins to Existing System  
 

It is the responsibility of the CONTRACTOR to connect the work to existing or previously 
installed facilities as shown on the Plans or as directed by the ENGINEER. 
 
The Plans describe generalized tie-in procedures and materials.  The CONTRACTOR shall be 
aware that additional fittings or alignment changes may be necessary to properly and 
efficiently complete the tie-in operations.  The CONTRACTOR, at no cost to the GUC, shall 
furnish the necessary incidental materials and install the necessary materials required to 
complete the tie-in as shown on the Plans or as directed by the ENGINEER. 
 
The CONTRACTOR shall have available the appropriate drilling, tapping and stopping 
equipment necessary for the various fittings shown on the Plans and trained and 
experienced personnel to operate this equipment.  The tie-in operations shall be performed 
in a sequence as directed by the ENGINEER. 
 
The CONTRACTOR shall have available the appropriate squeeze-off tools for plastic pipe.  All 
points on the plastic pipe where the squeeze-off is applied shall have a full encirclement 
clamp or an electrofusion coupling installed to mark the location and to reinforce the pipe. 
 
All tie-in operations, including but not limited to installation of the tie-in fitting and main 
blow-downs shall be performed under the direct supervision of the ENGINEER. The 
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CONTRACTOR shall provide the ENGINEER with at least forty-eight (48) hours advance 
notice prior to initiating tie-in procedures. 
 
The CONTRACTOR shall not commence any tie-in operations until the new mains have been 
cleaned and tested as specified in 5.4 Pressure and Leak Testing.  
 
Under no circumstances shall the CONTRACTOR operate any valves within the existing gas 
distribution system, or otherwise interrupt or restore gas service to any customer.  GUC 
personnel shall perform all valve operations and service restorations, as required. 
 
Measurement and Payment 
 
Squeeze off, fused, and coupled tie-in operations will be measured for payment based upon 
the number installed. The unit bid price shall include the cost of any and all equipment, 
incidental material and labor required for these tie-in operations. 
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6 SECTION 6 - EROSION CONTROL 
 
 

6.1 RELATED DOCUMENTS 

6.1.1 Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

6.1.2 The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by basic designation only. 
1. U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

a. 33 CFR 32 
1)  Definitions 

b. 40 CFR 261 
1) Identification and Listing of Hazardous Waste 

c. 49 CFR 171 – 178 
1) Hazardous Materials Regulations 

2. U.S. ARMY CORPS OF ENGINEERS (USACE) 
a. WETLAND MANUAL 

1) Corps of Engineers Wetlands Delineation Manual Technical Report Y-87-1 

6.2 DEFINITIONS 

6.2.1 Environmental Pollution and Damage: 
Environmental pollution and damage is the presence of chemical, physical, or biological 
elements or agents which adversely affect human health or welfare; unfavorably alter 
ecological balances of importance to human life; affect other species of importance to 
humankind; or degrade the environment aesthetically, culturally and/or historically. 

6.2.2 Environmental Protection: 
Environmental protection is the prevention/control of pollution and habitat disruption that 
may occur to the environment during construction. The control of environmental pollution 
and damage requires consideration of land, water, and air; biological and cultural resources; 
and includes management of visual aesthetics; noise; solid, chemical, gaseous, and liquid 
waste; radiant energy and radioactive material as well as other pollutants. 

6.2.3 CONTRACTOR Generated Hazardous Waste: 
CONTRACTOR generated hazardous waste means materials that, if abandoned or disposed of, 
may meet the definition of a hazardous waste. These waste streams would typically consist of 
material brought on site by the CONTRACTOR to execute WORK, but are not fully consumed 
during the course of construction. Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners, excess paints, excess solvents, 
waste solvents, and excess pesticides, and contaminated pesticide equipment rinse water. 
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6.2.4 Land Application for Discharge Water: 
The term "Land Application" for discharge water implies that the CONTRACTOR shall discharge 
water at a rate which allows the water to percolate into the soil.  No sheeting action, soil 
erosion, discharge into storm sewers, discharge into defined drainage areas, or discharge into 
the "waters of the United States" shall occur.  Land Application shall be in compliance with all 
applicable Federal, State, and local laws and regulations. 

6.2.5 Surface Discharge: 
The term "Surface Discharge" implies that the water is discharged with possible sheeting 
action and subsequent soil erosion may occur. Waters that are surface discharged may 
terminate in drainage ditches, storm sewers, creeks, and/or "waters of the United States" and 
would require a permit to discharge water from the governing agency. 

6.2.6 Waters of the United States:  
All waters which are under the jurisdiction of the Clean Water Act, as defined in 33 CFR 328. 

6.2.7 Wetlands:  
Wetlands means those areas that are inundated or saturated by surface or ground water at a 
frequency and duration sufficient to support, and that under normal circumstances do 
support, a prevalence of vegetation typically adapted for life in saturated soil conditions. 
Wetlands generally include swamps, marshes, and bogs.   Official determination of 
whether or not an area is classified as a wetland must be done in accordance with WETLAND 
MANUAL. 

6.3 LAND RESOURCES 

6.3.1 The CONTRACTOR shall confine all activities to areas defined by the drawings and 
specifications.  Prior to the beginning of any construction, the CONTRACTOR shall identify any 
land resources to be preserved within the WORK area.   Except in areas indicated on the 
drawings or specified to be cleared, the CONTRACTOR shall not remove, cut, deface, injure, or 
destroy land resources including trees, shrubs, vines, grasses, topsoil, and land forms without 
approval.  No ropes, cables, or guys shall be fastened to or attached to any trees for anchorage 
unless specifically authorized.  The CONTRACTOR shall provide effective protection for land 
and vegetation resources at all times as defined in the following subparagraphs.   Stone, soil, 
or other materials displaced into uncleared areas shall be removed by the CONTRACTOR. 

6.3.2 WORK Area Limits 
1. Prior to commencing construction activities, the CONTRACTOR shall mark the areas that 

need not be disturbed under this contract.  Isolated areas within the general WORK area 
which are not to be disturbed shall be marked. Monuments and markers shall be 
protected before construction operations commence. The CONTRACTOR's personnel 
shall be knowledgeable of the purpose for marking and/or protecting particular objects. 

6.3.3 Landscape 
1. Trees, shrubs, vines, grasses, land forms and other landscape features indicated and 

defined on the drawings to be preserved shall be clearly identified by marking, fencing, 
or wrapping with boards, or any other approved techniques.  The CONTRACTOR shall 
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restore landscape features damaged or destroyed during construction operations 
outside the limits of the approved WORK area. 

6.3.4 Erosion and Sediment Controls 
1. The CONTRACTOR shall be responsible for providing erosion and sediment control 

measures in accordance with the specifications and plans and all Federal, State, and 
local laws and regulations.  The area of bare soil exposed at any one time by 
construction operations should be kept to a minimum. The CONTRACTOR shall construct 
or install temporary and permanent erosion and sediment control best management 
practices (BMPs) as indicated on the drawings.  BMPs may include, but not be limited to, 
vegetation cover, stream bank stabilization, slope stabilization, silt fences construction 
of terraces, interceptor channels, sediment traps, inlet and outfall protection, diversion 
channels, and sedimentation basins. Any temporary measures shall be removed after 
the area has been stabilized. 

6.3.5 CONTRACTOR Facilities and WORK Areas 
1. Erosion and sediment controls shall be provided for on-site borrow and spoil areas to 

prevent sediment from entering nearby waters.   Temporary excavation and 
embankments for plant and/or WORK areas shall be controlled to protect adjacent 
areas.  

6.3.6 Water Resources 
1. The CONTRACTOR shall monitor construction activities to prevent pollution of surface 

and ground waters.  Toxic or hazardous chemicals shall not be applied to soil or 
vegetation unless otherwise indicated.  All water areas affected by construction 
activities shall be monitored by the CONTRACTOR. 

6.3.7 Stream Crossings 
1. Stream crossings shall allow movement of materials or equipment without violating 

water pollution control standards of the Federal, State, and local governments. 
Construction of stream crossing structures shall be incompliance with Clean Water Act 
Section 404, Nation Wide Permit No. 12, and Section 10 of Rivers and Harbors Act. 

6.3.8 Wetlands 
1. The CONTRACTOR shall not enter, disturb, destroy, or allow discharge of contaminants 

into any wetlands. The CONTRACTOR shall be responsible for the protection of the 
wetlands shown on the drawings in accordance with all ENVIRONMENTAL PERMITS AND 
APPROVALS. 

6.4 BURNING 

6.4.1 Burning shall not be allowed on the project site.  

6.5 SOLID WASTES 

6.5.1 Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a 
regular schedule.  Handling, storage, and disposal shall be conducted to prevent 
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contamination.  Segregation measures shall be employed so that no hazardous or toxic waste 
will become co-mingled with solid waste. Waste materials shall be shall be disposed of in a 
timely manner at an authorized disposal facility. 

6.5.2 CONTRACTOR GENERATED HAZARDOUS WASTES/EXCESS HAZARDOUS MATERIALS 
1. Hazardous wastes are defined in 40 CFR 261, or are as defined by applicable State and 

local regulations.  Hazardous materials are defined in 49 CFR 171 - 178. The 
CONTRACTOR shall, at a minimum, manage and store hazardous waste in accordance 
with all Federal, State and local laws and regulations. The CONTRACTOR shall take 
sufficient measures to prevent spillage of hazardous and toxic materials during 
dispensing.  The CONTRACTOR shall segregate hazardous waste from other materials 
and wastes, shall protect it from the weather by placing it in a safe covered location, 
and shall take precautionary measures such as berming or other appropriate measures 
against accidental spillage. The CONTRACTOR shall be responsible for storage, 
describing, packaging, labeling, marking, and placarding of hazardous waste and 
hazardous material in accordance with 49 CFR 171 - 178, State, and local laws and 
regulations. The CONTRACTOR shall transport CONTRACTOR generated hazardous waste 
in accordance with the Environmental Protection Agency and the Department of 
Transportation laws and regulations.  The CONTRACTOR shall dispose of hazardous 
waste in compliance with Federal, State and local laws and regulations.  Spills of 
hazardous or toxic materials shall be immediately reported to the ENGINEER and the 
Owner.  Cleanup and cleanup costs due to spills shall be the CONTRACTOR's 
responsibility. The disposition of CONTRACTOR generated hazardous waste and excess 
hazardous materials are the CONTRACTOR's responsibility. 

6.5.3 FUEL AND LUBRICANTS 
1. Storage, fueling and lubrication of equipment and motor vehicles shall be conducted in 

a manner that affords the maximum protection against spill and evaporation. Fuel, 
lubricants and oil shall be managed and stored in accordance with all Federal, State, 
Regional, and local laws and regulations.  Used lubricants and used oil to be discarded 
shall be stored in marked corrosion-resistant containers and recycled or disposed in 
accordance with State, and local laws and regulations. There shall be no storage of fuel 
on the project site.  Fuel must be brought to the project site each day that WORK is 
performed. 

6.5.4 WASTE WATER 
1. Disposal of waste water shall be as specified below. 

a. Waste water from construction activities, such as on site material processing, 
clean-up, test water, etc. shall not be allowed to enter water ways or to be 
discharged prior to being treated to remove pollutants.  The CONTRACTOR shall 
dispose of the construction related waste water in accordance with all CITY OF 
WILSON regulations. 

b. Water generated from the flushing of lines after hydrostatic testing shall be land 
applied in accordance with all Federal, State, and Local laws and regulations for 
land application. The CONTRACTOR shall discharge the water at a slow enough 
rate that allows it to permeate in to the soil. 

6.5.5 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES 
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1. Existing historical, archaeological, and cultural resources within the CONTRACTOR's 
WORK area will be shown on the construction drawings. The CONTRACTOR shall protect 
these resources and shall be responsible for their preservation during the life of the 
Contract. If during excavation or other construction activities any previously unidentified 
or unanticipated historical, archaeological, and cultural resources are discovered or 
found, all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited to: any 
human skeletal remains or burials; artifacts; shell, midden, bone, charcoal, or other 
deposits; rock or coral alignments,  pavings, wall, or other constructed features; and any 
indication of agricultural or other human activities.  Upon such discovery or find, the 
CONTRACTOR shall immediately notify ENGINEER so that the appropriate authorities 
may be notified and a determination made as to their significance and what, if any, 
special disposition of the finds should be made. The CONTRACTOR shall cease all 
activities that may result in impact to or the destruction of these resources. The 
CONTRACTOR shall secure the area and prevent employees or other persons from 
trespassing on, removing, or otherwise disturbing such resources. 

6.5.6 BIOLOGICAL RESOURCES 
1. The CONTRACTOR shall minimize interference with, disturbance to, and damage to fish, 

wildlife, and plants including their habitat.  The CONTRACTOR shall be responsible for 
the protection of threatened and endangered animal and plant species including their 
habitat in accordance with Federal, State, Regional, and local laws and regulations. 

6.5.7 POST CONSTRUCTION CLEANUP 
1. The CONTRACTOR shall clean up all areas used for construction.  The CONTRACTOR 

shall, unless otherwise instructed in writing by ENGINEER, obliterate all signs of 
temporary construction facilities such as haul roads, WORK area, structures, foundations 
of temporary structures, stockpiles of excess or waste materials, and other vestiges of 
construction prior to final acceptance of the WORK.  The disturbed area shall be graded, 
filled and the entire area seeded unless otherwise indicated. 

 
Erosion and Sediment Control 

 

6.6 The CONTRACTOR shall implement the erosion and sediment control and prevention measures 
specified in the PLANS and this section in a manner which will meet the requirements of 
ENVIRONMENTAL PROTECTION, and the requirements of the North Carolina Department of 
Environment and Natural Resources (NCDENR) permit. 

6.7 The following shall be submitted in accordance with SUBMITTAL PROCEDURES: 

6.7.1 SD-01 Preconstruction Submittals: 
1. Erosion and Sediment Control Inspection Report 

6.7.2 SD-07 Certificates 
1. Certificate or Affidavit 
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6.8 EROSION AND SEDIMENT CONTROLS 

6.8.1 The CONTRACTOR shall install and maintain the erosion and sediment controls as indicated in 
the PLANS and these SPECIFICATIONS. The CONTRACTOR shall install all permanent erosion 
and sediment control measures such as seeding, mulching and tacking within 15 working days 
or 30 calendar days (whichever is shorter) following restoration of trenchline and workspace. 
Other measures such as silt fences, sediment traps, temporary diverters and other temporary 
measures shall be installed simultaneously with the land disturbing activity. Some measures 
will be required to be installed prior to land disturbing activities and are defined in the Plans. 
The CONTRACTOR is responsible for maintaining all erosion and sediment control measures 
during construction until ENGINEER and the OWNER releases the CONTRACTOR from this 
phase of the project. The OWNER will then assume the responsibility of maintaining 
permanent measures and removing temporary measures such as silt fences. The controls and 
measures required by the CONTRACTOR are described below. 

6.8.2 Stabilization Practices 
1. The stabilization practices to be implemented shall include temporary seeding, 

mulching, protection of trees, preservation of mature vegetation, etc. 

6.8.3 Structural Practices 
1. Structural practices shall be implemented to divert flows from exposed soils, 

temporarily store flows, or otherwise limit runoff and the discharge of pollutants from 
exposed areas of the site.  Structural practices shall be implemented in a timely manner 
during the construction process to minimize erosion and sediment runoff. Structural 
practices including the location and details of installation and construction are shown on 
the Project Plans. 

6.8.4 Silt Fences 
1. The CONTRACTOR shall provide silt fences as a temporary structural practice to 

minimize erosion and sediment runoff.  Silt fences shall be properly installed to 
effectively retain sediment immediately after completing each phase of WORK where 
erosion would occur in the form of sheet and rill erosion (e.g. clearing and grubbing, 
excavation, embankment, and grading). Silt fences shall be installed in the locations 
indicated on the drawings. Final removal of silt fence barriers shall be upon approval by 
ENGINEER. 

6.9 MATERIALS FOR SILT FENCES 

6.9.1 The CONTRACTOR shall use material as indicated in the project plans. 
1. Certificate or Affidavit 

a. A certificate or affidavit shall be provided attesting that the fabric and factory 
seams meet chemical, physical, and manufacturing requirements specified in the 
Project Plans. The CONTRACTOR shall submit a certificate or affidavit signed by a 
legally authorized official from the company manufacturing the filter fabric. 

2. Silt fences and erosion and sedimentation control materials shall be supplied by the 
CONTRACTOR. 
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6.10 INSTALLATION OF SILT FENCES 

6.10.1 Silt fences shall be installed as shown on the Project Plans. Silt fences shall be removed upon 
approval by ENGINEER. 

6.11 MAINTENANCE 

6.11.1 The CONTRACTOR shall maintain the temporary and permanent vegetation, erosion and 
sediment control measures, and other protective measures in good and effective operating 
condition by performing routine inspections to determine condition and effectiveness, by 
restoration of destroyed vegetative cover, and by repair of erosion and sediment control 
measures and other protective measures. The following procedures shall be followed to 
maintain the protective measures. 
1. Silt Fence Maintenance 

a. Silt fences shall be inspected in accordance with paragraph 3.3, INSPECTIONS.  
Any required repairs shall be made promptly. Close attention shall be paid to the 
repair of damaged silt fence resulting from end runs and undercutting. Should 
the fabric on a silt fence decompose or become ineffective, and the barrier is still 
necessary, the fabric shall be replaced promptly. Sediment deposits shall be 
removed when deposits reach one-third of the height of the barrier.  When a silt 
fence is no longer required, it shall be removed. The immediate area occupied by 
the fence and any sediment deposits shall be shaped to an acceptable grade. The 
areas disturbed by this shaping shall be seeded in accordance with the 
Specifications and Project Plans. 

6.12 INSPECTIONS 

6.12.1 General 
1. The CONTRACTOR shall inspect disturbed areas of the construction site, areas used for 

storage of materials that are exposed to precipitation that have not been finally 
stabilized, stabilization practices, structural practices, other controls, and area where 
vehicles exit the site at least once every seven (7) calendar days and within 24 hours of 
the end of any storm that produces 0.5 inches or more rainfall at the site. Sites with final 
stabilization shall be inspected at least once every month. 

6.12.2 Inspections Details 
1. Disturbed areas and areas used for material storage that are exposed to precipitation 

shall be inspected for evidence of, or the potential for, pollutants entering the drainage 
system. Erosion and sediment control measures identified in the Storm Water Pollution 
Prevention Plan shall be observed to ensure that they are operating correctly.  Discharge 
locations or points shall be inspected to ascertain whether erosion control measures are 
effective in preventing significant impacts to receiving waters. Locations where vehicles 
exit the site shall be inspected for evidence of offsite sediment tracking. 

6.12.3 Erosion and Sediment Control Inspection Reports 
1. For each erosion and sediment control inspection conducted, the CONTRACTOR shall 

prepare a Erosion and Sediment Control Inspection Report summarizing the scope of the 



GCP-10112 VOA Site C Road Gas Improvements                                                                                           SECTION W 
Technical Specifications 
 

TS  6-8 

inspection, name(s) and qualifications of personnel making the inspection, the date(s) of 
the inspection, major observations relating to the implementation of the Storm Water 
Pollution Prevention Plan, maintenance performed, and actions taken. The report shall 
be furnished to ENGINEER within 24 hours of the inspection. A copy of the inspection 
report shall be maintained on the job site. 

 
Construction Waste Management and Disposal 

 

6.13 RELATED DOCUMENTS 

6.13.1 Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

6.14 SUMMARY 

6.14.1 Section includes administrative and procedural requirements for the following: 
1. Salvaging nonhazardous construction waste. 
2. Recycling nonhazardous construction waste. 
3. Disposing of nonhazardous construction waste. 

6.15 DEFINITIONS 

6.15.1 Construction Waste: Building and site improvement materials and other solid waste resulting 
from construction or repair operations. Construction waste includes packaging. 

6.15.2 Disposal: Removal off-site of construction waste and subsequent sale, recycling, reuse, or 
deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

6.15.3 Recycle: Recovery of construction waste for subsequent processing in preparation for reuse. 

6.15.4 Salvage: Recovery of construction waste and subsequent sale or reuse in another facility. 

6.15.5 Salvage and Reuse: Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

6.16 A. General: Practice efficient waste management in the use of materials in the course of the 
Work. Use all reasonable means to divert construction waste from landfills and incinerators. 
Facilitate recycling and salvage of materials. 

6.17 QUALITY ASSURANCE 

6.17.1 CONTRACTOR shall appoint a person to ensure that construction waste is handled according to 
CONTRACTOR’s waste management plan. 
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6.18 WASTE MANAGEMENT PLAN 

6.18.1 General: Develop a waste management plan identifying the type of waste that will be 
encountered during construction and how that waste will be handled.  It may be handled by 
disposal, recycling, salvage, and/or salvage for reuse. 

6.19 PLAN IMPLEMENTATION 

6.19.1 General: Implement waste management plan. Provide handling, containers, storage, signage, 
transportation, and other items as required to implement waste management plan during the 
entire duration of the Contract. 

6.20 DISPOSAL OF WASTE 

6.20.1 General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 
1. Except as otherwise specified, do not allow waste materials that are to be disposed of 

accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

6.20.2 Burning: Burning of waste materials is not permitted on the project site. 

6.20.3 Disposal: Remove waste debris from clearing and grubbing and dispose of off-site at areas 
approved for vegetation waste. 

 
Row Restoration 

 

6.21 CONTRACTOR is responsible for restoring the surface to pre-construction contours and 
restoring vegetation according to the seeding and sodding requirements included in the 
project plans.  

6.22 Restoration shall occur in sections that are complete within fourteen (14) days following the 
restoration of the surface to original contours, removal of construction equipment and debris, 
and cessation of work in that section of the easement and work space. 

6.22.1 Restoration may not be delayed until after all construction has been completed. 

6.22.2 As the remaining construction progresses, the CONTRACTOR shall revisit and inspect 
previously restored sections of the ROW and install remedial restoration measures as 
necessary. 
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6.23 EROSION AND SEDIMENT CONTROLS 

6.23.1 The CONTRACTOR shall install and maintain the erosion and sediment controls as indicated in 
the PLANS and these SPECIFICATIONS. The CONTRACTOR shall install all permanent erosion 
and sediment control measures such as seeding, mulching and tacking within 14 days following 
restoration of surface contours, removal of construction equipment and debris, and cessation 
of work in that section of the easement and work space.  

6.23.2 The CONTRACTOR is responsible for maintaining all erosion and sediment control measures 
during construction until ENGINEER and the OWNER releases the CONTRACTOR from this 
phase of the project. The OWNER will then assume the responsibility of maintaining 
permanent measures and removing temporary measures such as silt fences. The controls and 
measures required by the CONTRACTOR are described below. 

6.24 SEED AND SOD  

6.24.1 The specifications for soil preparation, fertilizing, seeding, mulching, and tacking are included 
in TURF AND GRASSES. 

6.25 RESTORATION 

6.25.1 The ROW surface shall be returned to pre-construction contours as soon as the trench line is 
restored, debris is removed, matting and equipment are removed, and the ROW is no longer 
required as a construction road to access portions of the ROW with construction in projects or 
planned. 

6.25.2 Seeding and sodding shall occur within fourteen (14) days following restoration. 

6.26 MAINTENANCE 

6.26.1 The CONTRACTOR shall revisit restored portions of the ROW as the Project continues and 
apply remedial measures to the section of ROW previously restored in order to obtain the 
cover necessary to prevent erosion to occur. 

6.27 INSPECTIONS 

6.27.1 General 
1. The CONTRACTOR shall inspect restored areas of the construction site at least once 

every fourteen (14) calendar days and within 24 hours of the end of any storm that 
produces 0.5 inches or more rainfall at the site.  

2. The CONTRACTOR’s is released from their responsibilities for site restoration after Final 
Acceptance of the WORK by the OWNER.  
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Turf and Grasses 
 

6.28 TURF AND GRASSES 
 
RELATED DOCUMENTS: 

 
The general provisions of the Contract, including the General and Special Conditions and 
Specification sections apply to work of this section. 

 
 

DESCRIPTION OF WORK: 
 
Permanent Seeding: Permanent seeding is required for all areas disturbed by 
construction, except for areas covered by structures, pavements, etc. 
 
Temporary Seeding: Temporary seeding of disturbed areas shall be performed whenever 
one or more of the following conditions exist: 

 
 The Engineer determines temporary seeding is necessary to prevent or stop erosion of 

disturbed areas. 
 
 Work is suspended or delayed on any portion of the project for 30 days and the potential 

for erosion exists. 
 
 Whenever permanent seeding is delayed beyond that required by the Contract 

Documents. 
 
 
 QUALITY ASSURANCE: 
  

Codes and Standards: In general, follow procedures and guides published by the Soil 
Conservation Service, United States Department of Agriculture. 

 
 
 PART 2 - PRODUCTS 
 
 
 FERTILIZER: 
 

Provide commercial fertilizer conforming to statutory requirements and all rules and 
regulations adopted by the North Carolina Board of Agriculture. 
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 LIMESTONE:  
 

Provide agricultural limestone conforming to all statutory requirements and all rules and 
regulations adopted by the North Carolina Board of Agriculture. 

 
 
 SEED: 
 

Provide seed conforming to all statutory requirements and all rules and regulations adopted 
by the North Carolina Board of Agriculture.   

 
Provide seed in accordance with requirements shown below.  Deliver to site in original 
containers, labeled to show that the requirements of the N.C. Seed Law are met. 

 
 Quality of seed shall conform to the following:     
 
      Minimum  Minimum  Maximum 
 Common Name   Seed Purity  Germination Weed Seed  
                          %    %   % 
 Grasses 
 
  Fescue Tall (KY.-31)       98               90             1.00 
       Common Bermudagrass 99               90             0.1 
  Centipede   80   90   1.00 
  Rye    80   90   1.00 
 
 Seeding containing prohibited noxious weed seed shall not be accepted.  Seed shall be in 

conformance with state seed law restrictions for restricted noxious weeds. 
 
 If seed of the accepted quality cannot be bought, secure prior approval before making 

changes or exceptions. 
 
 
 MULCH: 
 

Mulch for erosion control shall consist of grain straw or other acceptable material, and shall 
have been approved by the Engineer before being used.  All mulch shall be reasonably free 
from mature seedbearing stalks, roots, or bulblets of Johnson Grass, Nutgrass, Sandbur, Wild 
Garlic, Wild Onion, Bermuda Grass, Crotalaria, and Witchweed, and free of excessive 
amount of restricted noxious weeds as defined by the North Carolina Board of Agriculture at 
the time of use of the mulch.  Also there shall be compliance with all applicable State and 
Federal domestic plant quarantines.  Straw mulch that is matted or lumpy shall be loosened 
and separated before being used. 
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Material for holding mulch in place shall be asphalt or other approved binding material 
applied in accordance with this section. 

 
 
 JUTE MESH: 
  

Use jute mesh on seeded areas where slope is steeper than 2 horizontal to one vertical (2:1 
slope). Use woven jute yarn weighing approximately 90 lbs. per 100 sq. yds. and having 3/4" 
openings. 

 
 
 PART 3 - EXECUTION 
 
 
 GENERAL: 
 

Follow procedures set forth in the publication "Guide for Sediment Control on Construction 
Sites in North Carolina" by the United States Department of Agriculture, Soil Conservation 
Service, and as specified herein. 

 
Scarify soil to a depth of three (3) inches and work into a satisfactory seed bed by discing, 
use of cultipackers, harrows, drags and other approved means. 

 
Preparation outlined above shall not be done when the soil is frozen, wet or otherwise in an 
unfavorable condition. 

 
Begin and complete seeding operations as outlined below as soon as possible after final 
grading is completed, but in no event later than 30 days after completion of final grading. 

 
Distribute lime and fertilizer, uniformly over seed bed and harrow, rake, or otherwise work 
same into seed bed. 

 
 Distribute seed uniformly over seed bed.  Cover seed lightly after seeding. 
 

No lime, fertilizer, or seed shall be applied during a strong wind, when soil is wet or 
otherwise unworkable.  Should rain follow seeding before rolling is begun, the bed shall not 
be rolled. 

 
 
 SODDING PROCEDURES 
 

Moistening the Soil:  During periods of higher than optimal temperature for species being 
specified and after all unevenness in the soil surface has been corrected, the soil shall be 
lightly moistened immediately prior to laying the sod. 
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Starter Strip:  The first row of sod shall be laid in a straight line with subsequent rows placed 
parallel to and tightly against each other.  Lateral joints shall be staggered to promote more 
uniform growth and strength.  Care shall be exercised to insure that the sod is not stretched 
or overlapped and that all joints are butted tight in order to prevent voids which would 
cause air drying of the roots.  Sod shall be cut as required to fit irregular areas.  Wheeling sod 
over prepared sod will not be permitted except over boards or mats. 

 
Sloping Surfaces:  On slope areas lay sod with long edge parallel to contour;  start at bottom 
of slope, and peg in place on slopes of 3=1 or greater with at least one peg per square yard. 

 
Watering and Rolling:  Contractor shall water sod immediately after transplanting to prevent 
excessive drying during progress of the work.  As sodding is completed in any one section, 
the entire area shall be rolled.  It shall then be thoroughly watered to a depth sufficient that 
the underside of the new sod pad and soil immediately below the sod are thoroughly wet.  
The General Contractor shall be responsible for having adequate water available at the site 
prior to and during transplanting the sod. 

 
Timing:  Sod may be installed only between October 01 and April 30.  Any installation 
outside these dates shall be approved by the Project Consultant.   

 
 
 SOD MAINTENANCE 
 

Watering:  The Contractor shall provide water daily for the sod as required for a period not 
less than thirty (30) days after it is laid.  Watering shall be applied in a manner that will 
prevent erosion.  Watering equipment shall be of a type that will prevent damage to the 
finished surface. 

 
First Week:  The Contractor shall provide all labor and arrange for all watering necessary for 
rooting of the sod.  Soil on sod pads shall be kept moist at all time.  In the absence of 
adequate rainfall, watering shall be performed daily or as often as necessary during the first 
week and in sufficient quantities to maintain moist soil to a depth of at least 4 inches.  
Watering should be done during the heat of the day to prevent wilting. 

 
Second and Subsequent Weeks:  The Contractor shall water the sod as required to maintain 
adequate moisture, in the upper 4 inches of oil, necessary for the promotion of deep root 
growth. 

 
Mowing:  The Contractor shall be responsible for the first two mowings, and any other 
mowing necessary until final inspection.  Mowing shall be required when the sod is over 2" 
tall and shall be mowed to a height of 1½- 2 inches. 
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The first mowing shall not be attempted until the sod is firmly rooted and secure in place.  
Not more than 40% of the grass leaf shall be removed by the initial or subsequent mowings. 

 
 Any accumulation of clippings shall be removed within 12 hours after mowing. 
 
 Corrective Measures 
 

Reworking and resodding of any areas which fail to show evidence of rooting shall be done 
at Contractor's expense with the same type sod.  

    
It is the Contractor's responsibility to carry out the above operations on a continuing basis 
until the lawn areas are accepted by the Project Consultant. 

 
In the event the required maintenance period extends beyond 30 days, the Contractor will 
be responsible for fertilizing, weeding, and other pest control, if required, in addition to 
watering and mowing. 

 
 
 PERMANENT SEEDING: 
 
 Application of Lime, Fertilizer and Seed: 
 
 Apply lime at the rate of 2 tons per acre. 
 

Apply fertilizer at a rate of 500 pounds per acre or at a rate at which will provide the 
following amounts of nutrients: 

 
      Nitrogen:           100 pounds per acre 
      Potash:             100 pounds per acre 
      Phosphorous:        100 pounds per acre  
 

  Apply 600 pounds per acre of 20% superphosphate or equivalent in addition to that listed 
above or use an analysis which will provide the additional phosphorous. 

 
 Provide permanent seeding in accordance with the following schedule: 
 
 Tall Fescue   75 pounds per acre 
 Centipede     5 pounds per acre 
 Bermuda Grass  50 pounds per acre 
 
 Waste and Borrow Locations: 
 Tall Fescue   50 pounds per acre 
 Pensacola Bahiagrass  75 pounds per acre 
 Fertilizer   500 pounds per acre 
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 Lime    2 tons per acre  
 
 
 
 
 TEMPORARY SEEDING: 
 

Seed in accordance with Soil Conservation Service recommendations with regard to seed 
type, rate of application, fertilizer, etc. 

 
 
 APPLICATION OF MULCH: 
 

Apply mulch immediately after permanent seeding at a uniform rate sufficient to achieve 
approximately 80% coverage of ground surface.  Care must be taken to prevent the mulch 
from being applied too thickly and smothering the seedlings.  Mulch for temporary seeding 
should be applied based upon the recommendations of the Soil Conservation Service for the 
particular type of seed to be used.   

 
 Mulch Anchoring: 
 

On ground slopes less than 4%, anchor mulch with a straight blade disk or anchoring tool.  
Press mulch into soil about three inches.  Operate equipment across slopes. 

 
On ground slopes greater than 4%, apply asphalt with suitable applicator at a rate of not less 
than 150 gallons per ton of mulch. 

 
Peg and twine anchoring may be used on steep slopes.  Drive 8" wood stakes every 3 to 4 
feet in all directions.  Stretch in a crisscross and square in all directions.  Secure twine around 
pegs and drive pegs flush with surface. 

  
 
 REPAIR AND MAINTENANCE: 
 

Maintain the grass on the area for a period of 90 days after the grass growth appears.  
Reseed bare areas and repair all eroded areas during that period. 

 
Repairs:  Inspect all seeded areas and make necessary repairs or reseedings within the 
planting season, if possible.  If stand should be over 60% damaged, reestablish following 
original lime, fertilizer and seeding recommendations. 

 
All areas which do not exhibit satisfactory ground cover within 45 days of seed application 
shall be replanted. 
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RELATED DOCUMENTS: 
 

The general provisions of the Contract, including the General and Special Conditions and 
Specification sections apply to work of this section. 

 
 

DESCRIPTION OF WORK: 
 

Permanent Seeding: Permanent seeding is required for all areas disturbed by construction, 
except for areas covered by structures, pavements, etc. 

 
Temporary Seeding: Temporary seeding of disturbed areas shall be performed whenever 
one or more of the following conditions exist: 

 
 The Engineer determines temporary seeding is necessary to prevent or stop erosion of 

disturbed areas. 
 
 Work is suspended or delayed on any portion of the project for 30 days and the potential 

for erosion exists. 
 
 Whenever permanent seeding is delayed beyond that required by the Contract 

Documents. 
 
 

 QUALITY ASSURANCE: 
 

Codes and Standards: In general, follow procedures and guides published by the Soil 
Conservation Service, United States Department of Agriculture. 

 
 
 PRODUCTS 
 
 

 FERTILIZER: 
 

Provide commercial fertilizer conforming to statutory requirements and all rules and 
regulations adopted by the North Carolina Board of Agriculture. 

  
 LIMESTONE:  
 

Provide agricultural limestone conforming to all statutory requirements and all rules and 
regulations adopted by the North Carolina Board of Agriculture. 
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 SEED: 
 

Provide seed conforming to all statutory requirements and all rules and regulations adopted 
by the North Carolina Board of Agriculture.   

 
Provide seed in accordance with requirements shown below.  Deliver to site in original 
containers, labeled to show that the requirements of the N.C. Seed Law are met. 

  
 Quality of seed shall conform to the following:     
 
      Minimum  Minimum  Maximum 
 Common Name   Seed Purity  Germination  Weed Seed  
                          %    %   % 
 Grasses 
 
  Fescue Tall (KY.-31)       98               90             1.00 
       Common Bermudagrass 99               90             0.1 
  Centipede   80   90   1.00 
  Rye    80   90   1.00 
 
 Seeding containing prohibited noxious weed seed shall not be accepted.  Seed shall be in 

conformance with state seed law restrictions for restricted noxious weeds. 
 
 If seed of the accepted quality cannot be bought, secure prior approval before making 

changes or exceptions. 
 
 
 MULCH: 
 

Mulch for erosion control shall consist of grain straw or other acceptable material, and shall 
have been approved by the Engineer before being used.  All mulch shall be reasonably free 
from mature seedbearing stalks, roots, or bulblets of Johnson Grass, Nutgrass, Sandbur, Wild 
Garlic, Wild Onion, Bermuda Grass, Crotalaria, and Witchweed, and free of excessive 
amount of restricted noxious weeds as defined by the North Carolina Board of Agriculture at 
the time of use of the mulch.  Also there shall be compliance with all applicable State and 
Federal domestic plant quarantines.  Straw mulch that is matted or lumpy shall be loosened 
and separated before being used. 

 
Material for holding mulch in place shall be asphalt or other approved binding material 
applied in accordance with this section. 
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 JUTE MESH: 
  

Use jute mesh on seeded areas where slope is steeper than 2 horizontal to one vertical (2:1 
slope). Use woven jute yarn weighing approximately 90 lbs. per 100 sq. yds. and having 3/4" 
openings. 

 
 
 PART 3 - EXECUTION 
 
 
 GENERAL: 
 

Follow procedures set forth in the publication "Guide for Sediment Control on Construction 
Sites in North Carolina" by the United States Department of Agriculture, Soil Conservation 
Service, and as specified herein. 

 
Scarify soil to a depth of three (3) inches and work into a satisfactory seed bed by discing, 
use of cultipackers, harrows, drags and other approved means. 

 
Preparation outlined above shall not be done when the soil is frozen, wet or otherwise in an 
unfavorable condition. 

 
Begin and complete seeding operations as outlined below as soon as possible after final 
grading is completed, but in no event later than 30 days after completion of final grading. 

 
Distribute lime and fertilizer, uniformly over seed bed and harrow, rake, or otherwise work 
same into seed bed. 

 
 Distribute seed uniformly over seed bed.  Cover seed lightly after seeding. 
 

No lime, fertilizer, or seed shall be applied during a strong wind, when soil is wet or 
otherwise unworkable.  Should rain follow seeding before rolling is begun, the bed shall not 
be rolled. 

 
 
 SODDING PROCEDURES 
 

Moistening the Soil:  During periods of higher than optimal temperature for species being 
specified and after all unevenness in the soil surface has been corrected, the soil shall be 
lightly moistened immediately prior to laying the sod. 

 
Starter Strip:  The first row of sod shall be laid in a straight line with subsequent rows placed 
parallel to and tightly against each other.  Lateral joints shall be staggered to promote more 
uniform growth and strength.  Care shall be exercised to insure that the sod is not stretched 
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or overlapped and that all joints are butted tight in order to prevent voids which would 
cause air drying of the roots.  Sod shall be cut as required to fit irregular areas.  Wheeling sod 
over prepared sod will not be permitted except over boards or mats. 

 
Sloping Surfaces:  On slope areas lay sod with long edge parallel to contour;  start at bottom 
of slope, and peg in place on slopes of 3=1 or greater with at least one peg per square yard. 

 
Watering and Rolling:  Contractor shall water sod immediately after transplanting to prevent 
excessive drying during progress of the work.  As sodding is completed in any one section, 
the entire area shall be rolled.  It shall then be thoroughly watered to a depth sufficient that 
the underside of the new sod pad and soil immediately below the sod are thoroughly wet.  
The General Contractor shall be responsible for having adequate water available at the site 
prior to and during transplanting the sod. 

 
Timing:  Sod may be installed only between October 01 and April 30.  Any installation 
outside these dates shall be approved by the Project Consultant.   

 
 
 SOD MAINTENANCE 
 

Watering:  The Contractor shall provide water daily for the sod as required for a period not 
less than thirty (30) days after it is laid.  Watering shall be applied in a manner that will 
prevent erosion.  Watering equipment shall be of a type that will prevent damage to the 
finished surface. 

 
First Week:  The Contractor shall provide all labor and arrange for all watering necessary for 
rooting of the sod.  Soil on sod pads shall be kept moist at all time.  In the absence of 
adequate rainfall, watering shall be performed daily or as often as necessary during the first 
week and in sufficient quantities to maintain moist soil to a depth of at least 4 inches.  
Watering should be done during the heat of the day to prevent wilting. 

 
Second and Subsequent Weeks:  The Contractor shall water the sod as required to maintain 
adequate moisture, in the upper 4 inches of oil, necessary for the promotion of deep root 
growth. 

 
Mowing:  The Contractor shall be responsible for the first two mowings, and any other 
mowing necessary until final inspection.  Mowing shall be required when the sod is over 2" 
tall and shall be mowed to a height of 1½- 2 inches. 

 
The first mowing shall not be attempted until the sod is firmly rooted and secure in place.  
Not more than 40% of the grass leaf shall be removed by the initial or subsequent mowings. 

 
 Any accumulation of clippings shall be removed within 12 hours after mowing. 
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 Corrective Measures 
 

Reworking and resodding of any areas which fail to show evidence of rooting shall be done 
at Contractor's expense with the same type sod.  

    
It is the Contractor's responsibility to carry out the above operations on a continuing basis 
until the lawn areas are accepted by the Project Consultant. 

 
In the event the required maintenance period extends beyond 30 days, the Contractor will 
be responsible for fertilizing, weeding, and other pest control, if required, in addition to 
watering and mowing. 

 
 
 PERMANENT SEEDING: 
 
 Application of Lime, Fertilizer and Seed: 
 
 Apply lime at the rate of 2 tons per acre. 
 

Apply fertilizer at a rate of 500 pounds per acre or at a rate at which will provide the 
following amounts of nutrients: 

 
      Nitrogen:          100 pounds per acre 
      Potash:            100 pounds per acre 
      Phosphorous:        100 pounds per acre  
 

Apply 600 pounds per acre of 20% superphosphate or equivalent in addition to that listed 
above or use an analysis which will provide the additional phosphorous. 

 
 Provide permanent seeding in accordance with the following schedule: 
 
 Tall Fescue   75 pounds per acre 
 Centipede     5 pounds per acre 
 Bermuda Grass  50 pounds per acre 
 
 Waste and Borrow Locations: 
 Tall Fescue   50 pounds per acre 
 Pensacola Bahiagrass  75 pounds per acre 
 Fertilizer   500 pounds per acre 
 Lime    2 tons per acre  
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 TEMPORARY SEEDING: 
 

Seed in accordance with Soil Conservation Service recommendations with regard to seed 
type, rate of application, fertilizer, etc. 

 
 APPLICATION OF MULCH: 
 

Apply mulch immediately after permanent seeding at a uniform rate sufficient to achieve 
approximately 80% coverage of ground surface.  Care must be taken to prevent the mulch 
from being applied too thickly and smothering the seedlings.  Mulch for temporary seeding 
should be applied based upon the recommendations of the Soil Conservation Service for the 
particular type of seed to be used.   

 
 Mulch Anchoring: 
 

On ground slopes less than 4%, anchor mulch with a straight blade disk or anchoring tool.  
Press mulch into soil about three inches.  Operate equipment across slopes. 

 
On ground slopes greater than 4%, apply asphalt with suitable applicator at a rate of not less 
than 150 gallons per ton of mulch. 

 
Peg and twine anchoring may be used on steep slopes.  Drive 8" wood stakes every 3 to 4 
feet in all directions.  Stretch in a crisscross and square in all directions.  Secure twine around 
pegs and drive pegs flush with surface. 

  
 
 REPAIR AND MAINTENANCE: 
 

Maintain the grass on the area for a period of 90 days after the grass growth appears.  
Reseed bare areas and repair all eroded areas during that period. 

 
Repairs:  Inspect all seeded areas and make necessary repairs or reseedings within the 
planting season, if possible.  If stand should be over 60% damaged, reestablish following 
original lime, fertilizer and seeding recommendations. 

 
All areas which do not exhibit satisfactory ground cover within 45 days of seed application 
shall be replanted. 

 
 
End of Section 6 
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REPORT C OVER LETTER  TO SIGN  

December 13, 2021 

Greenville Utilities Commission 
PO Box 1847 
Greenville, North Carolina 27835 

Attn: Mr. Durk Tyson 
P: (252) 551-2048 
E: tysonfd@guc.com 

Re: Geotechnical Engineering Data Report 
VOA Site C Road Gas Line Improvements 
VOA Site C Road 
Greenville, Pitt County, North Carolina 
Terracon Project No. 72215131 

Dear Mr. Tyson: 

We have completed Geotechnical Engineering Data services for the above referenced project. 
This study was performed in general accordance with Terracon Proposal No. P72215131 dated 
October 21, 2021. This report presents the findings of the subsurface exploration and provides 
geotechnical recommendations concerning existing soil conditions for the proposed project.  

We appreciate the opportunity to be of service to you on this project. If you have any questions 
concerning this report or if we may be of further service, please contact us. 

Sincerely, 
Terracon Consultants, Inc. 

 

 

 

Branson Rogers Andrew J. Gliniak, PE 
Geotechnical Professional     Geotechnical Project Engineer 
        Registered NC 042183 
 
 
 
 
Andrew A. Nash, PE 
Department Manager (Raleigh, NC) 
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INTRODUCTION  

Geotechnical Engineering Data Report 
VOA Site C Road Gas Line Improvements 

VOA Site C Road 
Greenville, Pitt County, North Carolina 

Terracon Project No. 72215131 
December 13, 2021 

 
INTRODUCTION 

This report presents the results of our subsurface exploration and geotechnical engineering 
services performed for the proposed gas line to be located at VOA Site C Road in Greenville, Pitt 
County, North Carolina. The purpose of these services is to provide geotechnical information 
relative to: 

■ Subsurface soil conditions ■ Groundwater conditions 
 
The geotechnical engineering Scope of Services for this project included the advancement of 
three test borings to depths approximately 20 feet below existing site grades. 

Maps showing the site and boring locations are shown in the Site Location and Exploration 
Plan sections, respectively. The results of the laboratory testing performed on soil samples 
obtained from the site during the field exploration are included on the boring logs and as separate 
graphs in the Exploration Results section. 

SITE CONDITIONS 

The following description of site conditions is derived from our site visit in association with the 
field exploration and our review of publicly available geologic and topographic maps.   

Item Description 

Parcel Information The project is located along VOA Site C Road in Greenville, Pitt County, North 
Carolina.  See Site Location and Exploration Plan 

Site Coordinates 

B-1: N 35.6101°, W 77.5013° 
B-2: N 35.6117°, W 77.5019° 
B-4: N 35.6444°, W 77.4753° 
 (approximate, see Exhibit D) 

Existing 
Improvements 

Existing roadway. There were multiple utilities that were in the vicinity of 
each exploration location. 

Current Ground 
Cover Asphalt roadway and grassy shoulders 
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Item Description 

Existing Topography 

B-1: Slightly sloping towards Pinelog Branch with elevations ranging from 61 
feet to 59 feet. Shoulder slopes west into a relatively flat ditch. 
B-2: Relatively level at 62 feet. The shoulder ran adjacent to a steep ditch.  
B-4: Relatively level at 69.5 feet. Shoulders slope away from the road. 

Geology 

The subject site is located in the Coastal Plain Physiographic Province. The 
Coastal Plain soils consist mainly of marine sediments that were deposited 
during successive periods of fluctuating sea level and moving shoreline. The 
soils include sands, silts, and clays with irregular deposits of shells, which are 
typical of those lain down in a shallow sloping sea bottom. Recent alluvial 
sands, silts, and clays are typically present near rivers and creeks.   
According to USGS Mineral Resources On-Line Spatial Data based on the 
1998 digital equivalent of the 1985 Geologic Map of North Carolina updated 
in 1998, the site is mapped within Surficial Deposits, Undivided (Quaternary). 

 
We also collected photographs at the time of our field exploration program. Representative photos 
are provided in our Photography Log. 

PROJECT DESCRIPTION 

Our initial understanding of the project was provided in our proposal and was discussed during 
project planning. A period of collaboration has transpired since the project was initiated, and our 
final understanding of the project conditions is as follows: 

Item Description 

Information Provided 
Email communication on October 13, 2021 with a follow-up telephone 
conversation on October 19, 2021. We were provided with a site plan 
detailing proposed boring locations.  

Project Description 

A natural gas line extension along VOA Site C Road. Terracon is being 
asked to provide borings at some of the deeper horizontal directional 
drilling (HDD) locations in order to provide soil information to the 
contractors. 

Estimated Start of 
Construction Spring 2022 

GEOTECHNICAL CHARACTERIZATION 

We have developed a general characterization of the subsurface conditions based upon our 
review of the subsurface exploration, laboratory data, geologic setting and our understanding of 
the project. This characterization, termed GeoModel, forms the basis of our geotechnical 
evaluation of site. Conditions encountered at each exploration point are indicated on the individual 
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logs. The individual logs can be found in the Exploration Results section and the GeoModel can 
be found in the Figures section of this report.  

As part of our analyses, we identified the following model layers within the subsurface profile. For 
a more detailed view of the model layer depths at each boring location, refer to the GeoModel. 

Model Layer Layer Name General Description 
1 Topsoil Grass/Topsoil/Rootmat 

2 Softer/looser 
soil Very loose sand and very soft to soft clay 

3 Sandy soil Loose to dense sand 

Groundwater 

Groundwater was measured and estimated at depths of 3 feet to 6 feet below the existing surface 
based on the moisture condition of the soil samples. For a more accurate levels of groundwater, 
long term readings could be obtained by installing piezometers and taking weekly readings.  

Test Location 
Approximate Depth to 
Groundwater (feet) 1 

Estimated Elevation of 
Observed Groundwater (feet) 2 

B-1 5 55 

B-2 6 56 

B-4 3 66.5 
1. Below existing ground surface. 
2. Elevations estimated from the provided topographic survey and GoogleEarth Pro. 

Groundwater was initially encountered at 1 ft at location B-1. The test location was located in a 
ditch and the water initially encountered was likely perched. 

The groundwater level can change due to seasonal variations in the amount of rainfall, runoff and 
other factors not evident at the time the borings were performed. The possibility of groundwater 
level fluctuations should be considered when developing the design and construction plans for 
the project.  

GEOTECHNICAL OVERVIEW 

The subsurface exploration at locations B-1 and B-2 encountered very loose sand in the upper 5 feet 
underlain by denser sand to 8 feet, underlain by looser/softer soils to 20 feet. Boring B-4 encountered 
very loose sand/softer soil in the upper 5 feet underlain by loose to dense sand.  
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Boring B-4 was offset to the opposite side of the road due to the steep ditches and little room for the 
drilling crew to work.  

The General Comments section provides an understanding of the report limitations. 

GENERAL COMMENTS 

Our analysis and opinions are based upon our understanding of the project, the geotechnical 
conditions in the area, and the data obtained from our site exploration. Natural variations will occur 
between exploration point locations or due to the modifying effects of construction or weather. 
The nature and extent of such variations may not become evident until during or after construction. 
Terracon should be retained as the Geotechnical Engineer, where noted in this report, to provide 
observation and testing services during pertinent construction phases. If variations appear, we 
can provide further evaluation and supplemental recommendations. If variations are noted in the 
absence of our observation and testing services on-site, we should be immediately notified so 
that we can provide evaluation and supplemental recommendations.  

Our Scope of Services does not include either specifically or by implication any environmental or 
biological (e.g., mold, fungi, bacteria) assessment of the site or identification or prevention of 
pollutants, hazardous materials or conditions. If the owner is concerned about the potential for 
such contamination or pollution, other studies should be undertaken. 

Our services and any correspondence or collaboration through this system are intended for the 
sole benefit and exclusive use of our client for specific application to the project discussed and 
are accomplished in accordance with generally accepted geotechnical engineering practices with 
no third-party beneficiaries intended. Any third-party access to services or correspondence is 
solely for information purposes to support the services provided by Terracon to our client. 
Reliance upon the services and any work product is limited to our client and is not intended for 
third parties. Any use or reliance of the provided information by third parties is done solely at their 
own risk. No warranties, either express or implied, are intended or made.  

Site characteristics as provided are for design purposes and not to estimate excavation cost. Any 
use of our report in that regard is done at the sole risk of the excavating cost estimator as there 
may be variations on the site that are not apparent in the data that could significantly impact 
excavation cost. Any parties charged with estimating excavation costs should seek their own site 
characterization for specific purposes to obtain the specific level of detail necessary for costing. 
Site safety, and cost estimating including, excavation support, and dewatering 
requirements/design are the responsibility of others. If changes in the nature, design, or location 
of the project are planned, our conclusions and recommendations shall not be considered valid 
unless we review the changes and either verify or modify our conclusions in writing. 
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FIGURES 

 

Contents: 

GeoModel 
 
Note: All attachments are one page unless noted above. 
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VOA Site C Road Gas Improvements       Greenville, NC
Terracon Project No. 72215131

Layering shown on this figure has been developed by the geotechnical
engineer for purposes of modeling the subsurface conditions as
required for the subsequent geotechnical engineering for this project.
Numbers adjacent to soil column indicate depth below ground surface.

NOTES:

B-1

B-2

B-4

GEOMODEL

This is not a cross section. This is intended to display the Geotechnical Model only. See individual logs for more detailed conditions.

Groundwater levels are temporal. The levels shown are representative of the date
and time of our exploration. Significant changes are possible over time.
Water levels shown are as measured during and/or after drilling. In some cases,
boring advancement methods mask the presence/absence of groundwater. See
individual logs for details.

     First Water Observation

     Second Water Observation

Loose to dense sand3

LEGEND
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Poorly-graded Sand
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Clayey Sand
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EXPLORATION AND TESTING PROCEDURES 

Field Exploration 

Number of Borings Boring Depth (feet) Location 

Three 20 Along the shoulder of existing 
roadway 

 
Exploration location B-3 was unable to be completed due to many utility conflicts that were in the 
vicinity of the boring. 

Exploration Location Layout and Elevations: Coordinates of the exploration locations were 
determined by overlaying the plans provided on aerial photography by referencing common features. 
The exploration locations were located in the field by Terracon by referencing existing site features 
and a handheld GPS. Approximate elevations were obtained from the provided topographic survey 
and GoogleEarth Pro. The location and elevations of the exploration locations should be considered 
accurate only to the degree implied by the means and methods used to define it.  

Subsurface Exploration Procedures: We advanced the borings with a track-mounted rotary drill 
rig using continuous flight hollow stem augers. Four samples were obtained in the upper 10 feet of 
each boring and at intervals of 5 feet thereafter. In the split-barrel sampling procedure, a standard 
2-inch outer diameter split-barrel sampling spoon was driven into the ground by a 140-pound 
automatic hammer falling a distance of 30 inches. The number of blows required to advance the 
sampling spoon the last 12 inches of a normal 18-inch penetration is recorded as the Standard 
Penetration Test (SPT) resistance value. The SPT resistance values, also referred to as N-values, 
are indicated on the boring logs at the test depths. We observed and recorded groundwater levels 
during drilling and sampling. For safety purposes, all borings were backfilled with auger cuttings 
after their completion.  

The sampling depths, penetration distances, and other sampling information was recorded on the 
field boring logs. The samples were placed in appropriate containers and taken to our soil laboratory 
for testing and classification by a Geotechnical Engineer. Our exploration team prepared field 
boring logs as part of the drilling operations. These field logs included visual classifications of the 
materials encountered during drilling and our interpretation of the subsurface conditions between 
samples. Final boring logs were prepared from the field logs. The final boring logs represent the 
Geotechnical Engineer's interpretation of the field logs and include modifications based on 
observations and tests of the samples in our laboratory. 

Laboratory Testing 

The project engineer reviewed the field data and assigned laboratory tests to understand the 
engineering properties of the various soil strata, as necessary, for this project. Procedural 
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standards noted below are for reference to methodology in general. In some cases, variations to 
methods were applied because of local practice or professional judgment. Standards noted below 
include reference to other, related standards. Such references are not necessarily applicable to 
describe the specific test performed.  

■ ASTM D2216 Standard Test Method of Determination of Water Content of Soil and Rock 
by Mass 

■ ASTM D2487 Standard Practice for Classification of Soils for Engineering Purposes 
(Unified Soil Classification System) 

■ ASTM D2488 Standard Practice of Description and Identification of Soils (Visual Manual 
Method) 

■ ASTM D422 Standard Test Method for Particle Size Analysis of Soils 
■ ASTM D1140 Standard Test Methods for Determining the Amount of Material Finer than 

No. 200 Sieve in Soils by Washing 
■ ASTM D4318 Standard Test Method for Liquid Limit, Plastic Limit and Plasticity Index of 

Soils 

The laboratory testing program often included examination of soil samples by an engineer. Based 
on the material’s texture and plasticity, we described and classified the soil samples in accordance 

with the Unified Soil Classification System. 
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PHOTOGRAPHY LOG 

Photos taken November 9th, 2021 

 
Boring B-1 facing north (B-1 was slightly offset southwest (further into the ditch) to avoid 

existing utilities, since this photo was taken) 

 
Boring B-2 
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Boring B-4 
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SITE LOCATION AND EXPLORATION PLANS 

 

Contents: 

Site Location Plan (two pages) 
Exploration Plan (two pages) 
 
Note: All attachments are one page unless noted above. 
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TOPOGRAPHIC MAP IMAGE COURTESY OF THE U.S. GEOLOGICAL SURVEY 
QUADRANGLES INCLUDE: FALKLAND, NC (1/1/1997), GREENVILLE NW, NC 
(1/1/1998), FARMVILLE, NC (1/1/1981) and GREENVILLE SW, NC (1/1/1998). 

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS 
NOT INTENDED FOR CONSTRUCTION PURPOSES 

SITE (B-1 & B-2) 
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DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS 
NOT INTENDED FOR CONSTRUCTION PURPOSES 

AERIAL PHOTOGRAPHY PROVIDED 
BY MICROSOFT BING MAPS 
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TOPOGRAPHIC MAP IMAGE COURTESY OF THE U.S. GEOLOGICAL SURVEY 
QUADRANGLES INCLUDE: FALKLAND, NC (1/1/1997), GREENVILLE NW, NC 
(1/1/1998), FARMVILLE, NC (1/1/1981) and GREENVILLE SW, NC (1/1/1998). 

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS 
NOT INTENDED FOR CONSTRUCTION PURPOSES 

SITE (B-4) 
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DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS 
NOT INTENDED FOR CONSTRUCTION PURPOSES 

AERIAL PHOTOGRAPHY PROVIDED 
BY MICROSOFT BING MAPS 
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EXPLORATION RESULTS 

 

Contents: 

Boring Logs (B-1, B-2, and B-4) 
Grain Size Distribution  
Atterberg Limits  
 

Note: All attachments are one page unless noted above. 
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LOCATION See Exploration Plan

Latitude: 35.6102° Longitude: -77.5013°
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 Approximate Surface Elev.: 60 (Ft.) +/-
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Advancement Method:
Hollow Stem Auger

Abandonment Method:
Boring backfilled with soil cuttings upon completion.

Notes:

Project No.: 72215131

Drill Rig: Geoprobe

BORING LOG NO. B-1
Greenville Utilities CommissionCLIENT:
Greenville, NC

Driller: MP

Boring Completed: 11-19-2021

PROJECT:  VOA Site C Road Gas Improvements

Elevations were interpolated from a topographic
site plan.

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

                    VOA Site C Road
                    Greenville, NC
SITE:

Boring Started: 11-19-2021

314 Beacon Dr
Winterville, NC

At completion of drilling

Cave in

First Encountered

At completion of drilling

Cave in

WATER LEVEL OBSERVATIONS
First Encountered
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1-1-0
N=1

0-1-2
N=3

6-8-4
N=12

WOH

WOH

0-0-2
N=2

16.6

65.6

55.9

TOPSOIL, 4 inches
CLAYEY SAND (SC), dark gray, very loose

SILTY SAND (SM), dark gray, very loose

POORLY GRADED SAND (SP), light brown, medium dense

FAT CLAY (CH), orange, very soft

LEAN CLAY (CL), gray, very soft to soft

Boring Terminated at 20 Feet

0.3

3.0

5.0

8.0

13.0

20.0

61.5+/-

59+/-

57+/-

54+/-

49+/-

42+/-

Hammer Type:  AutomaticStratification lines are approximate. In-situ, the transition may be gradual.
WOH = Weight of Hammer
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LOCATION See Exploration Plan

Latitude: 35.6117° Longitude: -77.5019°
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DEPTH ELEVATION (Ft.)

 Approximate Surface Elev.: 62 (Ft.) +/-
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Advancement Method:
Hollow Stem Auger

Abandonment Method:
Boring backfilled with soil cuttings upon completion.

Notes:

Project No.: 72215131

Drill Rig: Geoprobe

BORING LOG NO. B-2
Greenville Utilities CommissionCLIENT:
Greenville, NC

Driller: MP

Boring Completed: 11-19-2021

PROJECT:  VOA Site C Road Gas Improvements

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

                    VOA Site C Road
                    Greenville, NC
SITE:

Boring Started: 11-19-2021

314 Beacon Dr
Winterville, NCCave in

Observed while drilling

Cave in

WATER LEVEL OBSERVATIONS
Observed while drilling
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1-1-1
N=2

WOH

3-8-2
N=10

0-24-10
N=34

3-4-12
N=16

4-6-7
N=13

4242.4

21.7

25.0

28.0

25.7

21-19-2

TOPSOIL, 3 inches
SILTY SAND (SM), dark gray, very loose

SILTY SAND (SM), dark gray to light gray, medium dense to dense

POORLY GRADED SAND (SP), dark gray, medium dense

Boring Terminated at 20 Feet

0.3

5.0

18.0

20.0

69.5+/-

64.5+/-

51.5+/-

49.5+/-

Hammer Type:  AutomaticStratification lines are approximate. In-situ, the transition may be gradual.
WOH = Weight of Hammer
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LOCATION See Exploration Plan

Latitude: 35.6444° Longitude: -77.4754°
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DEPTH ELEVATION (Ft.)

 Approximate Surface Elev.: 69.5 (Ft.) +/-
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Advancement Method:
Hollow Stem Auger

Abandonment Method:
Boring backfilled with soil cuttings upon completion.

Notes:

Project No.: 72215131

Drill Rig: Geoprobe

BORING LOG NO. B-4
Greenville Utilities CommissionCLIENT:
Greenville, NC

Driller: MP

Boring Completed: 11-19-2021

PROJECT:  VOA Site C Road Gas Improvements

See Exploration and Testing Procedures for a
description of field and laboratory procedures
used and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

                    VOA Site C Road
                    Greenville, NC
SITE:

Boring Started: 11-19-2021

314 Beacon Dr
Winterville, NCCave in

First Encountered

Cave in

WATER LEVEL OBSERVATIONS
First Encountered
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GRAIN SIZE DISTRIBUTION
ASTM D422 / ASTM C136

PROJECT NUMBER:  72215131

SITE:  VOA Site C Road
           Greenville, NC

PROJECT:  VOA Site C Road Gas
Improvements

CLIENT:  Greenville Utilities Commission
                Greenville, NC

314 Beacon Dr
Winterville, NC
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fine coarse finemedium
COBBLES

GRAVEL SAND
SILT OR CLAY

D30

D60

BORING ID

#10
#20
#40
#60
#100
#200

100.0
99.76
99.41
98.94
98.23
86.17

#4
#10
#20
#40
#60
#100
#200

100.0
99.95
99.7
99.15
96.29
72.36
42.46

CC

CU

      

coarse

   

   

D10

      
   

   

13.8

57.5

86.2

42.5

0.0

0.0

13.5 - 15

3.5 - 5

CL

SM

0.113
LEAN CLAY (CL)

SILTY SAND (SM)

   

   

0.0

0.0

Sieve

REMARKS

SOIL DESCRIPTION
% Finer% Finer SieveSieve% Finer

USCS% CLAY% FINES% SILT% SAND% GRAVEL% COBBLESDEPTH

COEFFICIENTS

GRAIN SIZE
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PROJECT NUMBER:  72215131

SITE:  VOA Site C Road
           Greenville, NC

PROJECT:  VOA Site C Road Gas
Improvements

CLIENT:  Greenville Utilities Commission
                Greenville, NC

314 Beacon Dr
Winterville, NC
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Responsive ■ Resourceful ■ Reliable   

SUPPORTING INFORMATION 

 

Contents: 

General Notes 
Unified Soil Classification System 

 

Note: All attachments are one page unless noted above. 

 



East Carteret High School Additions       Beaufort, NC
Terracon Project No. 72215115

0.25 to 0.50

> 4.00

2.00 to 4.00

1.00 to 2.00

0.50 to 1.00

less than 0.25

Unconfined Compressive Strength
Qu, (tsf)

Standard
Penetration
Test

N

(HP)

(T)

(DCP)

UC

(PID)

(OVA)

Standard Penetration Test
Resistance (Blows/Ft.)

Hand Penetrometer

Torvane

Dynamic Cone Penetrometer

Unconfined Compressive
Strength

Photo-Ionization Detector

Organic Vapor Analyzer

SAMPLING WATER LEVEL FIELD TESTS

GENERAL NOTES
DESCRIPTION OF SYMBOLS AND ABBREVIATIONS

Water levels indicated on the soil boring logs are
the levels measured in the borehole at the times
indicated. Groundwater level variations will occur
over time. In low permeability soils, accurate
determination of groundwater levels is not
possible with short term water level
observations.

Water Initially
Encountered

Water Level After a
Specified Period of Time

Water Level After
a Specified Period of Time

Cave In
Encountered

Exploration point locations as shown on the Exploration Plan and as noted on the soil boring logs in the form of Latitude
and Longitude are approximate. See Exploration and Testing Procedures in the report for the methods used to locate the
exploration points for this project. Surface elevation data annotated with +/- indicates that no actual topographical survey
was conducted to confirm the surface elevation. Instead, the surface elevation was approximately determined from
topographic maps of the area.

LOCATION AND ELEVATION NOTES

Soil classification as noted on the soil boring logs is based Unified Soil Classification System. Where sufficient laboratory
data exist to classify the soils consistent with ASTM D2487 "Classification of Soils for Engineering Purposes" this
procedure is used. ASTM D2488 "Description and Identification of Soils (Visual-Manual Procedure)" is also used to
classify the soils, particularly where insufficient laboratory data exist to classify the soils in accordance with ASTM D2487.
In addition to USCS classification, coarse grained soils are classified on the basis of their in-place relative density, and
fine-grained soils are classified on the basis of their consistency. See "Strength Terms" table below for details. The ASTM
standards noted above are for reference to methodology in general. In some cases, variations to methods are applied as a
result of local practice or professional judgment.

DESCRIPTIVE SOIL CLASSIFICATION

The soil boring logs contained within this document are intended for application to the project as described in this
document. Use of these soil boring logs for any other purpose may not be appropriate.

RELEVANCE OF SOIL BORING LOG

STRENGTH TERMS

Standard Penetration or
N-Value

Blows/Ft.

Descriptive Term
(Density)

Hard

15 - 30Very Stiff> 50Very Dense

8 - 15Stiff30 - 50Dense

4 - 8Medium Stiff10 - 29Medium Dense

2 - 4Soft4 - 9Loose

0 - 1Very Soft0 - 3Very Loose

(50% or more passing the No. 200 sieve.)
Consistency determined by laboratory shear strength testing, field visual-manual

procedures or standard penetration resistance

> 30

Descriptive Term
(Consistency)

Standard Penetration or
N-Value

Blows/Ft.

(More than 50% retained on No. 200 sieve.)
Density determined by Standard Penetration Resistance

CONSISTENCY OF FINE-GRAINED SOILSRELATIVE DENSITY OF COARSE-GRAINED SOILS



UNIFIED SOIL CLASSIFICATION SYSTEM 
 
 

 

UNIFIED SOI L CLASSI FICATI ON SYSTEM  

Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests A 
Soil Classification 

Group 
Symbol Group Name B 

Coarse-Grained Soils: 
More than 50% retained 
on No. 200 sieve 

Gravels: 
More than 50% of 
coarse fraction 
retained on No. 4 sieve 

Clean Gravels: 
Less than 5% fines C 

Cu  4 and 1  Cc  3 E GW Well-graded gravel F 

Cu  4 and/or [Cc<1 or Cc>3.0] E GP Poorly graded gravel F 

Gravels with Fines: 
More than 12% fines C 

Fines classify as ML or MH GM Silty gravel F, G, H 

Fines classify as CL or CH GC Clayey gravel F, G, H 

Sands: 
50% or more of coarse 
fraction passes No. 4 
sieve 

Clean Sands: 
Less than 5% fines D 

Cu  6 and 1  Cc  3 E SW Well-graded sand I 

Cu  6 and/or [Cc<1 or Cc>3.0] E SP Poorly graded sand I 

Sands with Fines: 
More than 12% fines D 

Fines classify as ML or MH SM Silty sand G, H, I 

Fines classify as CL or CH SC Clayey sand G, H, I 

Fine-Grained Soils: 
50% or more passes the 
No. 200 sieve 

Silts and Clays: 
Liquid limit less than 50 

Inorganic: 
PI  7 and plots on or above “A” 
line J 

CL Lean clay K, L, M 
PI  4 or plots below “A” line J ML Silt K, L, M 

Organic: 
Liquid limit - oven dried 

 0.75 OL Organic clay K, L, M, N 
Liquid limit - not dried Organic silt K, L, M, O 

Silts and Clays: 
Liquid limit 50 or more 

Inorganic: 
PI plots on or above “A” line CH Fat clay K, L, M 
PI plots below “A” line MH Elastic Silt K, L, M 

Organic: 
Liquid limit - oven dried 

 0.75 OH Organic clay K, L, M, P 
Liquid limit - not dried Organic silt K, L, M, Q 

Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat 
A Based on the material passing the 3-inch (75-mm) sieve. 
B If field sample contained cobbles or boulders, or both, add “with cobbles 

or boulders, or both” to group name. 
C Gravels with 5 to 12% fines require dual symbols:  GW-GM well-graded 

gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly 
graded gravel with silt, GP-GC poorly graded gravel with clay. 

D Sands with 5 to 12% fines require dual symbols:  SW-SM well-graded 
sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded 
sand with silt, SP-SC poorly graded sand with clay. 

E Cu = D60/D10     Cc = 
6010

2
30

DxD

)(D
 

F If soil contains  15% sand, add “with sand” to group name. 
G If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM. 

H If fines are organic, add “with organic fines” to group name. 
I If soil contains  15% gravel, add “with gravel” to group name. 
J If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay. 
K If soil contains 15 to 29% plus No. 200, add “with sand” or “with 

gravel,” whichever is predominant. 
L If soil contains  30% plus No. 200 predominantly sand, add 

“sandy” to group name. 
M If soil contains  30% plus No. 200, predominantly gravel, add 

“gravelly” to group name. 
N PI  4 and plots on or above “A” line. 
O PI  4 or plots below “A” line. 
P PI plots on or above “A” line. 
Q PI plots below “A” line. 
 

 



























































Certificate of Coverage

STATE OF NORTH CAROLINA
DEPARTMENT OF ENVIRONMENTAL QUALITY

DIVISION OF ENERGY, MINERAL, AND LAND RESOURCES

GENERAL PERMIT NO. NCG010000

NC Reference No. NCG01-2022-1297
Certificate of Coverage No. NCC221297

STORMWATER DISCHARGES

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM

In compliance with the provision of North Carolina General Statute 143-215.1, other lawful standards and regulations
promulgated and adopted by the North Carolina Environmental Management Commission, and the Federal Water

Pollution Control Act, as amended,

Greenville Utilities Commission

is hereby authorized to discharge stormwater associated with CONSTRUCTION ACTIVITIES to surface waters of North
Carolina from a site located at:

GCP-10112 VOA Site C Road Natural Gas Enhancements
SR-1212 (VOA Site C Road)

Arthur
Pitt County

in accordance with the effluent limitations, monitoring requirements, and other conditions set forth in N.C. General Permit
No. NCG010000.

This Certificate of Coverage is affiliated with E&SC Plan Project No. Pitt-2022-011

This Certificate of Coverage shall become effective 4/13/2022.

This Certificate of Coverage shall remain in effect until rescinded or expired. 

This Certificate of Coverage will expire on the anniversary of its effective date unless it is renewed by payment of the
annual administration and compliance fee.

      

                                                                                                                                                                          

for Brian Wrenn
Director, Division of Energy, Mineral, and Land Resources 

By the Authority of the Environmental Management Commission
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	0-A _C111 Ad for Bids for Const Contract 2018 EJCDC_FINAL
	ADVERTISEMENT FOR BIDS
	The major items of Work include:

	0-B BACKGRND INFO
	0-C_C200 Instr to Bidders 2018 EJCDC_FINAL
	Article 1— Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:
	A. Issuing Office—The office from which the Bidding Documents are to be issued, and which registers plan holders.
	The Greenville Utilities Commission
	Engineering and Operations Center
	3355 NC Hwy 43 North
	Greenville, North Carolina 27834


	Article 2— Bidding Documents
	2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents (together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is Bidder’s responsibility to determine that it is using a co...
	2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion of the Project and permission to download or distribution of the Bidding Documents does not confer a license or grant permission or authorization for any o...

	Article 3— Qualifications of Bidders
	3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within five days of Owner’s request, Bidder must submit the following information:
	A. Written evidence establishing its qualifications such as financial data, previous experience, and present commitments.
	B. A written statement that Bidder is authorized to do business in the state where the Project is located.
	C. Bidder’s state or other contractor license number, if applicable.
	D. Subcontractor and Supplier qualification information.
	E. Other required information regarding qualifications.
	F. Proof of five (5) years of recent and current experience with similar natural gas main or pipeline projects constructed under the requirements of Title 49, Part 192, having similar sized MDPE and HDPE pipe, and including horizontal directional dril...

	3.02 A Bidder’s failure to submit required qualification information within the times indicated may disqualify Bidder from receiving an award of the Contract.
	3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional pertinent information regarding Bidder’s qualifications.
	3.04 OPERATOR   QUALIFICIATIONS
	Successful Bidder will be required to meet the Greenville Utilities Commission Operator Qualification requirements for all covered tasks included in the Work under this Contract.

	Article 4— Pre-Bid Conference
	4.01 A non-mandatory pre-bid conference will be held at the time and location indicated in the Advertisement or invitation to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to attend and parti...
	4.02 Information presented at the pre-Bid conference does not alter the Contract Documents. Owner will issue Addenda to make any changes to the Contract Documents that result from discussions at the pre-Bid conference. Information presented, and state...

	Article 5— Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety Program; Other Work at the Site
	5.01 Site and Other Areas
	A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands required for temporary construction facilities, const...

	5.02 Existing Site Conditions
	A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
	1. The Supplementary Conditions identify the following regarding existing conditions at or adjacent to the Site:
	a. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site that contain Technical Data.
	b. Those drawings known to Owner of existing physical conditions at or adjacent to the Site, including those drawings depicting existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities), that contain Technica...
	c. Reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site.
	d. Technical Data contained in such reports and drawings.

	2. Owner will make copies of reports and drawings referenced above available to any Bidder on request. These reports and drawings are not part of the Contract Documents, but the Technical Data contained therein upon whose accuracy Bidder is entitled t...
	3. If the Supplementary Conditions do not identify Technical Data, the default definition of Technical Data set forth in Article 1 of the General Conditions will apply.

	B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in Paragraph 5.02.A of these Instructions to Bidders. Information and d...

	5.03 Site Visit and Testing by Bidders
	A. Bidder is required to visit the Site and conduct a thorough visual examination of the Site and adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the Site.
	B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site conditions.
	C. On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner will provide Bidder general access to the Site to conduct such additional examinations, investigations, explorations, tests, and studies as Bidder dee...
	D. Bidder must comply with all applicable Laws and Regulations regarding excavation and location of utilities, obtain all permits, and comply with all terms and conditions established by Owner or by property owners or other entities controlling the Si...

	5.04 Owner’s Safety Program
	A. Site visits and work at the Site may be  governed by an Owner safety program. If an Owner safety program exists, it will be noted in the Supplementary Conditions.

	5.05 Other Work at the Site
	A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the general nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or others (such as utilities and other prime con...


	Article 6— Bidder’s Representations and Certifications
	6.01 Express Representations and Certifications in Bid Form, Agreement
	A. The Bid Form that each Bidder will submit contains express representations regarding the Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and certifications regarding lack of collusion or fraud in connection wi...
	B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express representations and certifications when it executes the Agreement.


	Article 7— Interpretations and Addenda
	7.01 Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the Bidding Documents.
	7.02 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to Engineer in writing. Contact information and submittal procedures for such questions are as follows:
	Fax: (252) 551-2048
	Email: tysonfd@guc.com

	7.03 Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda delivered to all registered plan holders. Questions received less than seven days prior to the date for opening of Bids may...
	7.04 Only responses set forth in an Addendum will be binding. Oral and other interpretations or clarifications will be without legal effect. Responses to questions are not part of the Contract Documents unless set forth in an Addendum that expressly m...

	Article 8— Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified check, bank money order, or a Bid bond i...
	8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such Bidder, and such Bidder has executed the Contract, furnished the required Contract security, and met the other conditions of the Notice of...
	8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of 7 days after the Effective Date of the Contract or to the end of the Bid Acceptance Period as i...
	8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award will be released within 7 days after the Bid opening.

	Article 9— Contract Times
	9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set forth in the Agreement.
	9.02 Deleted
	9.03 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

	Article 10— Substitute and “Or Equal” Items
	10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents without consideration during the bidding and Contract award process of possible substitute or “or-equal” items...
	10.02 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will furnish the materials and equipment specified or described in the Bidding Documents, as supplemented by Addenda. Any assumptions regarding the...

	Article 11— Subcontractors, Suppliers, and Others
	11.01 Deleted
	11.02 If required by the bid documents, the apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list of the Subcontractors or Suppliers proposed for the any portions of the Work within five days after Bid opening.
	11.03 If requested by Owner, such list must be accompanied by an experience statement with pertinent information regarding similar projects and other evidence of qualification for each such Subcontractor or Supplier. If Owner or Engineer, after due in...
	11.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers. Declining to make requested substitutions will constitute ...
	11.05 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against whom Contractor has reasonable objection.
	11.06 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.07A.


	Article 12— Preparation of Bid
	12.01 The Bid Form is included with the Bidding Documents.  Additional copies may be obtained from the Engineer.
	A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be indicated for each section, Bid item, alternate, adjustment...
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”

	12.02 If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the Bidding Documents. The printed copy of the Bid Form must...
	12.03 A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title must appear under the signature), accompanied by evidence of authority to sign. The corporate address and state of incorporation must be shown.
	12.04 A Bid by a partnership must be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The official address of the partnership must be shown.
	12.05 A Bid by a limited liability company must be executed in the name of the firm by a member or other authorized person and accompanied by evidence of authority to sign. The state of formation of the firm and the official address of the firm must b...
	12.06 A Bid by an individual must show the Bidder’s name and official address.
	12.07 A Bid by a joint venture must be executed by an authorized representative of each joint venturer in the manner indicated on the Bid Form. The joint venture must have been formally established prior to submittal of a Bid, and the official address...
	12.08 All names must be printed in ink below the signatures.
	12.09 The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must be filled in on the Bid Form.
	12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid must be shown.
	12.11 The Bid must contain evidence of Bidder’s authority to do business in the state where the Project is located.
	12.12 If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the Project is located, the Bid must contain evidence of Bidder’s licensure. Bidder’s state contractor license number must also be shown on the Bid Form.

	Article 13— Basis of Bid
	13.01 Unit Price
	A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price section of the Bid Form.
	B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item will be the product of the “Estimated Quantity”, which Owner or its representative has set forth in the Bid Form, for the item and the corresponding “Bid Uni...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...
	D. Alternates to the Base Bid for unit price items shall replace the corresponding item in the Base Bid.

	13.02 Allowances
	A. For cash allowances the Bid price must include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragraph...

	13.03 Price-Plus-Time Bids
	A. Deleted


	Article 14— Submittal of Bid
	14.01 With each copy of the Bidding Documents, a Bidder is furnished one bound copy of the Bid Form, and all the attachments outlined in Article 2 of the Bid Form to be submitted.  If provided by Addendum, an unbound copy of the Bid Form is to be comp...
	14.02 A Bid must be received no later than the date and time prescribed and at the place indicated in the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the Project title, and, if applicable, the designated po...
	14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

	Article 15— Modification and Withdrawal of Bid
	15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids. Upon receipt o...
	15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the opening of Bids.
	15.03 If within 72 hours after Bids are opened, not including weekends and holidays legally recognized by the Owner, any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner ...

	Article 16— Opening of Bids
	16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	Article 17— Bids to Remain Subject to Acceptance
	17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	Article 18— Evaluation of Bids and Award of Contract
	18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor Bid informalities not involving price, time, or cha...
	18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, to not be responsible.
	18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of the Bid, whether in the Bid itself or in a separate ...
	18.04 If Owner awards the contract for the Work, such award will be to the responsible Bidder submitting the lowest responsive Bid.
	18.05 Evaluation of Bids
	A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.

	18.06 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of the Work for which the identity...
	18.07 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

	Article 19— Bonds and Insurance
	19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),  insurance. When the Successful Bidder delivers the exec...
	19.02 Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds as part of the bidding process.

	Article 20— Signing of Agreement
	20.01 When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the unexecuted counterparts of the Agreement along with the other Contract Documents as identified in the Agreement. Within 15 days thereafter, Successful Bi...

	Article 21— Sales and Use Taxes
	21.01 The contractor shall prepare and provide to the Owner a sales tax report with all of the Contractor’s invoices.

	ARTICLE 23 - Contracts to Be Assigned

	0-D SPECIAL INST TO BIDDERS
	If you will not be utilizing M/WBE contractors, please certify by entering zero “0”
	The total value of MBE business contracting will be ($)        .
	The total value of WBE business contracting will be ($)        .
	Title:
	State of______________, County of
	Subscribed and sworn to before me this   day of    20
	Notary Public

	My commission expires
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	Article 1— Owner and Bidder
	1.01 This Bid is submitted to:
	F. Durward Tyson, Jr., P.E.
	Greenville Utilities Commission
	3355 NC Hwy 43 North
	Greenville, North Carolina 27834
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	Article 2— Attachments to this Bid
	2.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;
	B. List of Proposed Subcontractors;
	C. List of Proposed Suppliers;
	D. Evidence of authority to do business in the state of the Project;
	E. Contractor’s license number as evidence of Bidder’s State Contractor’s License;
	F. Required Bidder Qualification Statement with supporting data; and
	G. All required MBE documentation:
	In accordance with GS 143-128.2(c), Bidder shall identify on its bid the minority businesses that it will use on the project and the total dollar value of the bid that will be performed by the minority businesses.
	Bidder shall list the good faith efforts made to solicit participation in Affidavit A.
	A Bidder that will perform all of the work with its own workforce may submit an Affidavit B to that effect in lieu of the Affidavit A required above.
	1. Identification of Minority Business Participation (MB-1)
	2. Affidavit A, Listing of Good Faith Efforts (MB-2)
	3. Affidavit B, Intent to Perform Contract with Own Workforce (MB-3)



	Article 3— Basis of Bid
	3.01 Bid
	A. Bidder will complete the Work in accordance with the Contract Documents for the following price(s) on the Bid Schedule:
	B. All specified cash allowance(s) are included in the price(s) set forth in the Bid Schedule, and have been computed in accordance with Paragraph 13.02 of the General Conditions.
	C. Unit Prices have been computed in accordance with Paragraph 13.03 of the General Conditions.
	D. Bidder acknowledges that:
	1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and
	2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Work will be based on actual quantities, determined as provided in the Contract Documents.



	Article 5— DELETED
	Article 6— DELETED
	Article 7— Time of Completion
	7.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	7.02 Deleted
	7.03 Deleted
	7.04 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the Contract Times.

	Article 8— Bidder’s Acknowledgements: Acceptance Period, Instructions, and Receipt of Addenda
	8.01 Bid Acceptance Period
	A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

	8.02 Instructions to Bidders
	A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security.

	8.03 Receipt of Addenda
	A. Bidder hereby acknowledges receipt of the following Addenda:


	Article 9— Bidder’s Representations and Certifications
	9.01 Bidder’s Representations
	A. In submitting this Bid, Bidder represents the following:
	1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.
	2. Bidder has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
	4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identifi...
	5. Bidder has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and d...
	6. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Techni...
	7. Based on the information and observations referred to in the preceding paragraph, Bidder agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price,...
	8. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolutio...
	10. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	11. The submission of this Bid constitutes an incontrovertible representation by Bidder that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.


	9.02 Bidder’s Certifications
	A. The Bidder certifies the following:
	1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation.
	2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid.
	3. Bidder has not solicited or induced any individual or entity to refrain from bidding.
	4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 8.02.A:
	a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process.
	b. Fraudulent practice means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of fr...
	c. Collusive practice means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels.
	d. Coercive practice means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.
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	Article 1— WORK
	Article 2— THE PROJECT
	2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows:
	A.  The Greenville Utilities Commission (GUC) is requesting Bids for the construction, testing, and gas-sing-up of the VOA Road Loop Pipeline. The proposed 4-inch ASTM D2513, 0.391-inch wall thickness, MDPE and HDPE natural gas main is approximately 4...
	B.  The CONTRACTOR will be required to deliver a tested, cleaned, purged, and gassed-up pipeline.  The CONTRACTOR shall make all tie-ins between this project and existing facilities. The CONTRACTOR shall coordinate all tie-ins with the Greenville Util...

	Article 3— ENGINEER
	Article 4— CONTRACT TIMES
	4.01 Time is of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Days
	A. The Work will be substantially complete within 120 days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of ...

	4.04 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified....
	1. Substantial Completion: Contractor shall pay Owner $500 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final pay...
	3. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.

	B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, exces...
	C. Deleted

	4.05 Deleted

	Article 5— CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:
	A. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.


	Article 6— PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment on or about the 25th day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have...
	a. 95 percent of the value of the Work completed (with the balance being retainage).
	1) If 50 percent or more of the Work has been completed, as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, and Contractor has provided written consent of surety, then as long as the ...
	b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage) but delivered and suitably stored in a location and manner agreed to in writing and pursuant to Paragraph 15.01.B.2 of the General Conditi...

	B. Upon Substantial Completion of the entire construction to be provided under the construction Contract Documents, Owner shall pay an amount sufficient to increase total payments to Contractor to 100 percent of the Work completed, less such amounts s...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price as recommended by Engineer in accordance with Paragraph 15.06 of the General Conditions, less any sum Owner is entitled to set off against Enginee...

	6.04 Consent of Surety
	A. Owner will not make final payment, or return or release retainage at Substantial Completion or any other time, unless Contractor submits written consent of the surety to such payment, return, or release.

	6.05 Interest
	A. All amounts not paid when due will bear interest at the maximum legal rate.


	Article 7— CONTRACT DOCUMENTS
	7.01 Contents
	A. The Contract Documents consist of all of the following:
	1. This Agreement.
	2. Bonds:
	a. Performance bond (together with power of attorney).
	b. Payment bond (together with power of attorney).

	3. General Conditions.
	4. Supplementary Conditions.
	5. Specifications as listed in the table of contents of the project manual.
	6. Drawings (not attached but incorporated by reference) consisting of [number] sheets with each sheet bearing the following general title: [title on Drawings].
	7. Addenda (numbers [number] to [number], inclusive).
	a. Contractor’s Bid (pages ___ to ___, inclusive).
	b. Documentation submitted by Contractor prior to Notice of Award (pages ___ to ___, inclusive).

	10. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.
	d. Field Orders.


	B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 7.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.


	Article 8— REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS
	8.01 Contractor’s Representations
	A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	1. Contractor has examined and carefully studied the Contract Documents, including Addenda.
	2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
	4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been iden...
	5. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and t...
	6. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	7. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	8. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written ...
	9. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	10. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	8.02 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	8.03 Deleted


	0-J _C550 Notice to Proceed 2018 EJCDC
	0-K1 C615 Payment Bond 2018 EJCDC_FINAL
	0-K2 _C610 Performance Bond 2018 EJCDC_FINAL
	5.4.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or
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	Article 1—Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The document prepared by Contractor, in a form acceptable to Engineer, to request progress or final payments, and which is to be accompanied by such supporting documentation as is required by the Contract Documents.
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times; contesting an initial decision by Engineer concerning the re...
	10. Claim
	a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment of Contract Price or Contract Times; contesting an initial decision by Engineer concerning ...
	b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance with the procedural requirements set forth herein, contesting Engineer’s decision regarding a Change Proposal, or seeking resolution of a contractual issue that Eng...
	c. A demand or assertion by Owner or Contractor, duly submitted in compliance with the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, concerning disputes arising after Engineer has issued a recommendation of final paym...
	d. A demand for money or services by a third party is not a Claim.

	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous waste, and any substance, product, waste, or other material of any nature whatsoe...
	12. Contract—The entire and integrated written contract between Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents.
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Electronic Document—Any Project-related correspondence, attachments to correspondence, data, documents, drawings, information, or graphics, including but not limited to Shop Drawings and other Submittals, that are in an electronic or digital format.
	21. Electronic Means—Electronic mail (email), upload/download from a secure Project website, or other communications methods that allow: (a) the transmission or communication of Electronic Documents; (b) the documentation of transmissions, including s...
	22. Engineer—The individual or entity named as such in the Agreement.
	23. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	24. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.
	a. The presence at the Site of materials that are necessary for the execution of the Work, or that are to be incorporated into the Work, and that are controlled and contained pursuant to industry practices, Laws and Regulations, and the requirements o...
	b. The presence of Constituents of Concern that are to be removed or remediated as part of the Work is not a Hazardous Environmental Condition.
	c. The presence of Constituents of Concern as part of the routine, anticipated, and obvious working conditions at the Site, is not a Hazardous Environmental Condition.

	25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and all governmental bodies, agencies, authorities, and courts having juris...
	26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	27. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date, or by a time prior to Substantial Completion of all the Work.
	28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	30. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising Contractor’s plan to accomplish the Work within the Contract Times.
	32. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	33. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) includes any assistants or field staff of Resident Project Representa...
	34. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals.
	36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, wheth...
	38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands or areas furnished by Owner which are designated for the use of...
	39. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	40. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	41. Submittal—A written or graphic document, prepared by or for Contractor, which the Contract Documents require Contractor to submit to Engineer, or that is indicated as a Submittal in the Schedule of Submittals accepted by Engineer. Submittals may i...
	42. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	43. Successful Bidder—The Bidder to which the Owner makes an award of contract.
	44. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions.
	45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	46. Technical Data
	a. Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (1) existing subsurface conditions at or adjacent to the Site, or existing physical conditions at or adjacent to the Site including existing ...
	b. If no such express identifications of Technical Data have been made with respect to conditions at the Site, then Technical Data is defined, with respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in borin...
	c. Information and data regarding the presence or location of Underground Facilities are not intended to be categorized, identified, or defined as Technical Data, and instead Underground Facilities are shown or indicated on the Drawings.

	47. Underground Facilities—All active or not-in-service underground lines, pipelines, conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or systems at the Site, including but not limited to those fa...
	48. Unit Price Work—Work to be paid for on the basis of unit prices.
	49. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	50. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.


	1.02 Terminology
	A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that require initial capital letters, but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, t...
	C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.
	D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	1. does not conform to the Contract Documents;
	2. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	3. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or Paragraph 15.04).

	E. Furnish, Install, Perform, Provide
	1. The word “furnish,” when used in connection with services, materials, or equipment, means to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or ope...
	2. The word “install,” when used in connection with services, materials, or equipment, means to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, means to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times” or “Contract Times or Contract Price” or similar, indicate that such change applies to (1) Contract Price, (2) Contract Times, or (3) both Contract Price...
	G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2—Preliminary Matters
	2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance
	A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner the performance bond and payment bond (if the Contract requires Contractor to furnish such bonds).
	B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional insured (as identified in the Contract), the certificates, endors...
	C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each additional insured (as identified in the Co...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully signed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at ...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals. Owner shall make such original printed record versi...

	2.03 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work, and to discuss the schedules referred to in ...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract. Such individuals shall have the authority ...

	2.05 Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review the schedules submitted in accordance with Paragraph 2.03.A. No progress payme...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.
	4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and resubmit the schedule.


	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may send, and shall accept, Electronic Documents transmitted by Electronic Means.
	B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. Subject to any governing protocols for Electronic Means, when transmitting Electronic Documents by Electronic Means, the transmitting party makes no representations as to long-term compatibility, usability, or readability of the Electronic Document...


	Article 3—Contract Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one Contract Document is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic versions of the Contract Documents (including any printed copies derived from such electronic versions) and the printed record version, the printed ...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.
	F. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation will be deemed stricken, and all remaining provisions will continue to be valid and binding upon Owner and Contractor, which agree that the...
	G. Nothing in the Contract Documents creates:
	1. any contractual relationship between Owner or Engineer and any Subcontractor, Supplier, or other individual or entity performing or furnishing any of the Work, for the benefit of such Subcontractor, Supplier, or other individual or entity; or
	2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity, except as may otherwise be required by Laws and Regulations.


	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, means th...
	2. No provision of any such standard specification, manual, reference standard, or code, and no instruction of a Supplier, will be effective to change the duties or responsibilities of Owner, Contractor, or Engineer from those set forth in the part of...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer take precedence in resolving any conflict, error, ambiguity, or discrepancy between such prov...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer in writing all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for informatio...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media versions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein precludes Contractor from retaining copies of the Contract Documents for record purposes.


	Article 4—Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the 30th day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after t...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work may be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times must be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work will be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except a...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times.
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. Abnormal weather conditions;
	3. Acts or failures to act of third-party utility owners or other third-party entities (other than those third-party utility owners or other third-party entities performing other work at or adjacent to the Site as arranged by or under contract with Ow...
	4. Acts of war or terrorism.

	D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as follows:
	1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the delay, disruption, or interference adversely affecting an activity on the critical path to completion of the Work, as of the time of the delay, disruption, or int...
	2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor. Such a concurrent de...
	3. Adjustments of Contract Times or Contract Price are subject to the provisions of Article 11.

	E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract Price must be supplemented by supporting data that sets forth in detail the following:
	1. The circumstances that form the basis for the requested adjustment;
	2. The date upon which each cause of delay, disruption, or interference began to affect the progress of the Work;
	3. The date upon which each cause of delay, disruption, or interference ceased to affect the progress of the Work;
	4. The number of days’ increase in Contract Times claimed as a consequence of each such cause of delay, disruption, or interference; and
	5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

	F. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.


	Article 5—Site; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site that contain Technical Data;
	2. Those drawings of existing physical conditions at or adjacent to the Site, including those drawings depicting existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities), that contain Technical Data; and
	3. Technical Data contained in such reports and drawings.

	B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. Information and data regarding the presence or location of Underground Facil...
	C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Doc...
	D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, o...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings;
	3. the contents of other Site-related documents made available to Contractor, such as record drawings from other projects at or adjacent to the Site, or Owner’s archival documents concerning the Site; or
	4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.


	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate;
	2. is of such a nature as to require a change in the Drawings or Specifications;
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine whether it is necessary for Owner to obtain additional exploration ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Early Resumption of Work: If at any time Engineer determines that Work in connection with the subsurface or physical condition in question may resume prior to completion of Engineer’s review or Owner’s issuance of its statement to Contractor, becau...
	E. Possible Price and Times Adjustments
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an increase or ...
	a. Such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise;
	b. The existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contractor rega...

	F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights and responsibilities regarding the presence or location of Underground Facilities. Paragraph 5.06 governs rights and responsibilities regarding Hazardous Envi...

	5.05 Underground Facilities
	A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary Conditions, the cost of all of the following are included in the Contract Price, and Contractor shall have full responsibility for:
	1. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	2. complying with applicable state and local utility damage prevention Laws and Regulations;
	3. verifying the actual location of those Underground Facilities shown or indicated in the Contract Documents as being within the area affected by the Work, by exposing such Underground Facilities during the course of construction;
	4. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	5. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.

	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated on the Drawings, or was not shown or indicated on the Drawings with reasonable accuracy, then Contractor ...
	C. Engineer’s Review: Engineer will:
	1. promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated on the Drawings, or was not shown or indicated with reasonable accuracy;
	2. identify and communicate with the owner of the Underground Facility; prepare recommendations to Owner (and if necessary issue any preliminary instructions to Contractor) regarding the Contractor’s resumption of Work in connection with the Undergrou...
	3. obtain any pertinent cost or schedule information from Contractor; determine the extent, if any, to which a change is required in the Drawings or Specifications to reflect and document the consequences of the existence or location of the Undergroun...
	4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Early Resumption of Work: If at any time Engineer determines that Work in connection with the Underground Facility may resume prior to completion of Engineer’s review or Owner’s issuance of its statement to Contractor, because the Underground Facil...
	F. Possible Price and Times Adjustments
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, to the extent that any existing Underground Facility at the Site that was not shown or indicated on the Drawings, or was not shown or indicated with re...
	a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E; and
	c. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contractor rega...
	4. The information and data shown or indicated on the Drawings with respect to existing Underground Facilities at the Site is based on information and data (a) furnished by the owners of such Underground Facilities, or by others, (b) obtained from ava...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site;
	2. drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	3. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor, and safety precautions and...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such special conditions under which Work is agreed to be resumed...
	H. If, after receipt of such written notice, Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work tha...
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, fr...
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 6—Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of Contractor’s obligations under the Contract. These bonds must remain in ...
	B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary Conditions or other provisions of the Contract.
	C. All bonds must be in the form included in the Bidding Documents or otherwise specified by Owner prior to execution of the Contract, except as provided otherwise by Laws or Regulations, and must be issued and signed by a surety named in “Companies H...
	D. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the required amounts.
	E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or the surety ceases to meet the requirements above, then Contractor shall promptly notify Owner and Engineer in writing and shall, within 20 days after the ...
	F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Owner shall provide a copy of the payment bond to such person...
	H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Contractor shall provide a copy of the payment bond to s...

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized in the state or jurisdiction in which the Project is located to issue insur...
	C. Alternative forms of insurance coverage, including but not limited to self-insurance and “Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet the insurance requirements of this Contract, unless expressly allo...
	D. Contractor shall deliver to Owner, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Contractor has obtained and is maintaining the policies and coverages required by the...
	E. Owner shall deliver to Contractor, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Owner has obtained and is maintaining the policies and coverages required of Owner by...
	F. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	G. In addition to the liability insurance required to be provided by Contractor, the Owner, at Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability policies, if any, operate separately and independently from pol...
	H. Contractor shall require:
	1. Subcontractors to purchase and maintain worker’s compensation, commercial general liability, and other insurance that is appropriate for their participation in the Project, and to name as additional insureds Owner and Engineer (and any other indivi...
	2. Suppliers to purchase and maintain insurance that is appropriate for their participation in the Project.

	I. If either party does not purchase or maintain the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior ...
	J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement to enter or remain at the Site will end immediately, and Owner may impose an appropriate set-off against payment for any associated costs (including but no...
	K. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect (but is in no way obligated) to obtain equivalent insurance to protect such other party’s interests at the expense of the ...
	L. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is responsible for determining whether such coverage and limits are ad...
	M. The insurance and insurance limits required herein will not be deemed as a limitation on Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted to Owner and other individuals and entities in the Contract o...
	N. All the policies of insurance required to be purchased and maintained under this Contract will contain a provision or endorsement that the coverage afforded will not be canceled, or renewal refused, until at least 10 days prior written notice has b...

	6.03 Contractor’s Insurance
	A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, Commercial General Liability, and other insurance pursuant to the specific requirements of the Supplementary Conditions.
	B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented must:
	1. include at least the specific coverages required;
	2. be written for not less than the limits provided, or those required by Laws or Regulations, whichever is greater;
	3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), and longer if expressly required elsewhere in this Contract, and at all times thereafter when Contractor may be correcting, removing, or replacing defective W...
	4. apply with respect to the performance of the Work, whether such performance is by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of ...
	5. include all necessary endorsements to support the stated requirements.

	C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle liability policies, if required by this Contract, must:
	1. include and list as additional insureds Owner and Engineer, and any individuals or entities identified as additional insureds in the Supplementary Conditions;
	2. include coverage for the respective officers, directors, members, partners, employees, and consultants of all such additional insureds;
	3. afford primary coverage to these additional insureds for all claims covered thereby (including as applicable those arising from both ongoing and completed operations);
	4. not seek contribution from insurance maintained by the additional insured; and
	5. as to commercial general liability insurance, apply to additional insureds with respect to liability caused in whole or in part by Contractor’s acts or omissions, or the acts and omissions of those working on Contractor’s behalf, in the performance...


	6.04 Builder’s Risk and Other Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the Work’s full insurable replacement cost (subjec...
	B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for obtaining and maintaining property insurance covering each existing structure, building, or facility in which any part of the Work will occur, or to which an...
	C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial Completion, and before actual occupancy or use of the substantially completed Work, Owner will obtain property insurance for such substantially completed Work, and...
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk pol...
	E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, then the entity or individual owning such property item will be responsib...

	6.05 Property Losses; Subrogation
	A. The builder’s risk insurance policy purchased and maintained in accordance with Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary Conditions), will contain provisions to the effect that in the event of payment of ...
	1. Owner and Contractor waive all rights against each other and the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, or...
	2. None of the above waivers extends to the rights that any party making such waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy so issued.

	B. Any property insurance policy maintained by Owner covering any loss, damage, or consequential loss to Owner’s existing structures, buildings, or facilities in which any part of the Work will occur, or to which any part of the Work will attach or ad...
	1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for all losses and damages caused by, arising out o...

	C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or res...
	D. Contractor shall be responsible for assuring that each Subcontract contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identified in the Supplementary Conditions as insureds, the En...

	6.06 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of property insurance required by Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other ins...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, Contractor shall repair or replace the damaged Work, using allocated insurance proceeds.


	Article 7—Contractor’s Responsibilities
	7.01 Contractor’s Means and Methods of Construction
	A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction.
	B. If the Contract Documents note, or Contractor determines, that professional engineering or other design services are needed to carry out Contractor’s responsibilities for construction means, methods, techniques, sequences, and procedures, or for Si...

	7.02 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents.
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who will not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.03 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall maintain good discipline and order at the Site.
	B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any other individuals or entities performing or furnishing any of the Wor...
	C. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site will be performed during regular working ho...

	7.04 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work must be new and of good quality, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications will expressly run to the benefit o...
	C. All materials and equipment must be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.05 “Or Equals”
	A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is specified or described in the Contract Documents by using the names of one or more proprietary items or specific Suppliers, the Contract Price has been based upo...
	1. If Engineer in its sole discretion determines that an item of equipment or material proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer will deem it an “or...
	a. in the exercise of reasonable judgment Engineer determines that the proposed item:
	1) is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) has a proven record of performance and availability of responsive service; and
	4) is not objectionable to Owner.

	b. Contractor certifies that, if the proposed item is approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) the item will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge ...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be final and binding, and may not be reversed through an appea...
	E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or material proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer consider the item a proposed substitute pursuant t...

	7.06 Substitutes
	A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of equipment or material required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, ...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of equipment or material that Contractor seeks to furnish or use. The application:
	a. will certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design;
	2) be similar in substance to the item specified; and
	3) be suited to the same use as the item specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times;
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from the item specified; and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. will contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other contr...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request will be final and binding, and ...

	7.07 Concerning Subcontractors and Suppliers
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention of a Subcontractor or Supplier for the performance of parts of th...
	B. Contractor shall retain specific Subcontractors and Suppliers for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish or perform any of the Work against which Contractor has reasonabl...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable during the bi...
	E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may require Contractor to retain specific replacements; provided, however, that Owner may not require a replacement to which Contractor has a reasonable objection. If Co...
	F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, with respect to the replacement; and ...
	G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a replacement, will constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors and Suppliers.
	J. The divisions and sections of the Specifications and the identifications of any Drawings do not control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating the Work to be performed by any specific trade.
	K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract for the benefit o...
	L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor for Work performed for Contractor by the Subcontractor or Supplier.
	M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwise expressly allowed in this Contract.

	7.08 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors, from and against all claims, costs, los...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, fro...

	7.09 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contr...

	7.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.11 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible for monitoring Contractor’s compliance with any Laws or Regulati...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give written notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost ...

	7.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	B. Contractor shall designate a qualified and experienced safety representative whose duties and responsibilities are the prevention of Work-related accidents and the maintenance and supervision of safety precautions and programs.
	C. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground Facilities and other utilities (if the identity of such owners is known to Contractor); and other contractors and utility owners performing work at or adjacen...
	G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any. Any Owner’s safety programs that are applicable to the Work are identified or included in the Supplementary Conditions or Specifications.
	H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	I. Contractor’s duties and responsibilities for safety and protection will continue until all the Work is completed, Engineer has issued a written notice to Owner and Contractor in accordance with Paragraph 15.06.C that the Work is acceptable, and Con...
	J. Contractor’s duties and responsibilities for safety and protection will resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contra...

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly known as material safety data sheets) or other hazard communication information required to be made available to or exchanged between or among employers a...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contrac...

	7.16 Submittals
	A. Shop Drawing and Sample Requirements
	1. Before submitting a Shop Drawing or Sample, Contractor shall:
	a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determine and verify:
	1) all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect to the Submittal;
	2) the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	3) all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto;

	c. confirm that the Submittal is complete with respect to all related data included in the Submittal.

	2. Each Shop Drawing or Sample must bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that Submittal, and that Contractor approves ...
	3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice of any variations that the Submittal may have from the requirements of the Contract Documents. This notice must be set forth in a written communication separat...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals.
	1. Shop Drawings
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings must be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide, ...

	2. Samples
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the Submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Engineer’s Review of Shop Drawings and Samples
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the accepted Schedule of Submittals. Engineer’s review and approval will be only to determine if the items covered by the Submittals will, after installation or inc...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction, or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3 ...
	5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for complying with the requirements of Paragraphs 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, will not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Cha...
	7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample will result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.C.4.

	D. Resubmittal Procedures for Shop Drawings and Samples
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient information and accuracy to obtain required approval of an item with no more than two resubmittals. Engineer will record Engineer’s time for reviewing a third or s...
	3. If Contractor requests a change of a previously approved Shop Drawing or Sample, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due Contractor to secure reimburse...

	E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs
	1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and Owner-delegated designs:
	a. Contractor shall submit all such Submittals to the Engineer in accordance with the Schedule of Submittals and pursuant to the applicable terms of the Contract Documents.
	b. Engineer will provide timely review of all such Submittals in accordance with the Schedule of Submittals and return such Submittals with a notation of either Accepted or Not Accepted. Any such Submittal that is not returned within the time establis...
	c. Engineer’s review will be only to determine if the Submittal is acceptable under the requirements of the Contract Documents as to general form and content of the Submittal.
	d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding the reason for the non-acceptance, and resubmit an acceptable document.

	2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05.

	F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by the provisions of Paragraph 7.19.

	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s warranty and guarantee.
	B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which Owner may enforce its warranty and guarantee rights under this ...
	1. Owner shall give Contractor written notice of any defective Work within 60 days of the discovery that such Work is defective; and
	2. Such notice will be deemed the start of an event giving rise to a Claim under Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the notice.

	C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, or improper modification, maintenance, or operation, by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	D. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents is absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents, a release of Contract...
	1. Observations by Engineer;
	2. Recommendation by Engineer or payment by Owner of any progress or final payment;
	3. The issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. Use or occupancy of the Work or any part thereof by Owner;
	5. Any review and approval of a Shop Drawing or Sample submittal;
	6. The issuance of a notice of acceptability by Engineer;
	7. The end of the correction period established in Paragraph 15.08;
	8. Any inspection, test, or approval by others; or
	9. Any correction of defective Work by Owner.

	E. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract will govern with respect to Contractor’s p...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, ...
	B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor or personal representative of such employee) of Contractor,...

	7.19 Delegation of Professional Design Services
	A. Owner may require Contractor to provide professional design services for a portion of the Work by express delegation in the Contract Documents. Such delegation will specify the performance and design criteria that such services must satisfy, and th...
	B. Contractor shall cause such Owner-delegated professional design services to be provided pursuant to the professional standard of care by a properly licensed design professional, whose signature and seal must appear on all drawings, calculations, sp...
	C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or other Submittal must bear the written approval of Contractor’s des...
	D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, and approvals performed or provided by the design professionals retained or employed by Contractor under an Owner-delegated ...
	E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations regarding design drawings, calculations, specifications, certifications, and other Submittals furnished by Contractor pursuant to an Owner-delegated design will ...
	1. Checking for conformance with the requirements of this Paragraph 7.19;
	2. Confirming that Contractor (through its design professionals) has used the performance and design criteria specified in the Contract Documents; and
	3. Establishing that the design furnished by Contractor is consistent with the design concept expressed in the Contract Documents.

	F. Contractor shall not be responsible for the adequacy of performance or design criteria specified by Owner or Engineer.
	G. Contractor is not required to provide professional services in violation of applicable Laws and Regulations.


	Article 8—Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford proper and safe access to the Site to each contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, and provide a reasonable opp...
	D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. Contractor shall not endanger any work of oth...
	E. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work t...
	F. The provisions of this article are not applicable to work that is performed by third-party utilities or other third-party entities without a contract with Owner, or that is performed without having been arranged by Owner. If such work occurs, then ...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. The identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. An itemization of the specific matters to be covered by such authority and responsibility; and
	3. The extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s employees, any other contractor working for Owner, or any utility owner that Owner has arranged to perform work, causes damage to the Work or to the proper...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site.
	1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or interferes with the work of any such other contractor or utility owner, then Owner may impose a set-off against payments due Contractor, and assign to such othe...
	2. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...

	C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	Article 9—Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents will be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	Article 10—Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe, as an experienced and qualified design professional, the progress that has been made and the quali...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contr...

	10.03 Resident Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...
	B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or employee to represent Owner at the Site, then the responsibilities and authority of such individual or entity will be as provided in the Supplementary Conditions.

	10.04 Engineer’s Authority
	A. Engineer has the authority to reject Work in accordance with Article 14.
	B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16.
	C. Engineer’s authority as to design drawings, calculations, specifications, certifications and other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of professional design services, is set forth in Paragraph 7.19.
	D. Engineer’s authority as to changes in the Work is set forth in Article 11.
	E. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.05 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.06 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.07 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation, and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required t...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply to the Resident Project Representative, if any.

	10.08 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has been informed.


	Article 11—Changes to the Contract
	11.01 Amending and Supplementing the Contract
	A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	B. If an amendment or supplement to the Contract includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order.
	C. All changes to the Contract that involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, must be supported by Engineer’s r...

	11.02 Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. Changes in Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. Changes that embody the substance of any final and binding results under: Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments res...

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if fully executed.

	11.03 Work Change Directives
	A. A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Ord...
	B. If Owner has issued a Work Change Directive and:
	1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, then Contractor shall submit any Change Proposal seeking such an adjustment no later than 30 days after the completion of the Work set out in the Work Change D...
	2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then Owner shall submit any Claim seeking such an adjustment no later than 60 days after issuance of the Work Change Directive.


	11.04 Field Orders
	A. Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the ...
	B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, then before proceeding with the Work at issue, Contractor shall submit a Change Proposal as provided herein.

	11.05 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Changes involving the design (as set forth in the Drawings, Specifications, or ot...
	B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by a Work Change Directive. Upon receipt of any such document, Cont...
	C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor reasonably concludes cannot be performed in a manner consistent with Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

	11.06 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.07 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment of Contract Price must comply with the provisions ...
	B. An adjustment in the Contract Price will be determined as follows:
	1. Where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03);
	2. Where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or
	3. Where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be determined as follows:
	1. A mutually acceptable fixed fee; or
	2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will be 15 percent;
	b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent;
	c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of ...
	d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. The amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in Cost of the Work will be the amount of the actual net decrease in Cost of the Work and a deduction of an additional amount equal to 5 percen...
	f. When both additions and credits are involved in any one change or Change Proposal, the adjustment in Contractor’s fee will be computed by determining the sum of the costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll co...



	11.08 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment in the Contract Times must comply with the provisi...
	B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, are addressed in and governed by Paragraph 4.05.

	11.09 Change Proposals
	A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer concerning the requirements of the Contract Documents or relating t...
	B. Change Proposal Procedures
	1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after the start of the event giving rise thereto, or after such initial decision.
	2. Supporting Data: The Contractor shall submit supporting data, including the proposed change in Contract Price or Contract Time (if any), to the Engineer and Owner within 15 days after the submittal of the Change Proposal.
	a. Change Proposals based on or related to delay, interruption, or interference must comply with the provisions of Paragraphs 4.05.D and 4.05.E.
	b. Change proposals related to a change of Contract Price must include full and detailed accounts of materials incorporated into the Work and labor and equipment used for the subject Work.

	3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and consider any comments or response from Owner regarding the Change Proposal. If in its discretion Engineer concludes that additional supporting data is needed b...
	4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s supporting data (including any additional data requested by Engineer), Engineer will conduct a full review of each Change Proposal and, within 30 days after such...
	5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

	C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...
	D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a written recommendation of final payment pursuant to Paragraph 15.06.B.

	11.10 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	Article 12—Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor are subject to the Claims process set forth in this article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents;
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters; and
	4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations. The parties may ext...
	D. Mediation
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate will stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process will resume as of the date of the terminat...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action will be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final re...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	Article 13—Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work will be in amounts no higher than those commonly incurred in the locality of the Project, will not include any of the costs itemized in...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor in advance of the subject Work. Such employees include, without limitation, sup...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts accrue to Contractor unless Owner ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, which wi...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed or retained for services specifically related to the Work.
	5. Other costs consisting of the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, which are consumed in the performance of the Work, and cost, less market value, of such item...
	1) In establishing included costs for materials such as scaffolding, plating, or sheeting, consideration will be given to the actual or the estimated life of the material for use on other projects; or rental rates may be established on the basis of pu...

	c. Construction Equipment Rental
	1) Rentals of all construction equipment and machinery, and the parts thereof, in accordance with rental agreements approved by Owner as to price (including any surcharge or special rates applicable to overtime use of the construction equipment or mac...
	2) Costs for equipment and machinery owned by Contractor or a Contractor-related entity will be paid at a rate shown for such equipment in the equipment rental rate book specified in the Supplementary Conditions. An hourly rate will be computed by div...
	3) With respect to Work that is the result of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price (“changed Work”), included costs will be based on the time the equipment or machinery is in use on the changed Work an...

	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of bu...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work does not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals, general managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and ot...
	2. The cost of purchasing, renting, or furnishing small tools and hand tools.
	3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	6. Expenses incurred in preparing and advancing Claims.
	7. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee
	1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then:
	a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective Date of the Contract will be determined as set forth in the Agreement.
	b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be determined as follows:
	1) When the fee for the Work as a whole is a percentage of the Cost of the Work, the fee will automatically adjust as the Cost of the Work changes.
	2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or deletions will be determined in accordance with Paragraph 11.07.C.2.


	2. When the Work as a whole is performed on the basis of a stipulated sum, or any other basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Pr...

	E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish and maintain records of the costs in accordance with generally accepted a...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the Contract Price will be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...
	E. Adjustments in Unit Price
	1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to an item of Unit Price Work if:
	a. the quantity of the item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	b. Contractor’s unit costs to perform the item of Unit Price Work have changed materially and significantly as a result of the quantity change.

	2. The adjustment in unit price will account for and be coordinated with any related changes in quantities of other items of Work, and in Contractor’s costs to perform such other Work, such that the resulting overall change in Contract Price is equita...
	3. Adjusted unit prices will apply to all units of that item.



	Article 14—Tests and Inspections; Correction, Removal, or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction have access to the Site and the Work at reasonable times for their observation, inspection, a...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering will b...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general ...

	14.05 Uncovering Work
	A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, directly attributable to such uncovering, exposure, observation, inspection, testing, replaceme...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace defective Work as required by Engineer, then Owner may, after 7 days’ written notice to Contractor, correct or remed...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	Article 15—Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments for Uni...
	B. Applications for Payments
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment must also be accompanied by: (a) a b...
	3. Beginning with the second Application for Payment, each Application must include an affidavit of Contractor stating that all previous progress payments received by Contractor have been applied to discharge Contractor’s legitimate obligations associ...
	4. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	C. Review of Applications
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work;
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto;
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work;
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid by Owner; or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

	E. Reductions in Payment by Owner
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. Claims have been made against Owner based on Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages resulting from Contractor’s conduct in the performance or furnishing of the Work, includ...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. The Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. The Contract Price has been reduced by Change Orders;
	i. An event has occurred that would constitute a default by Contractor and therefore justify a termination for cause;
	j. Liquidated or other damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; or
	l. Other items entitle Owner to a set-off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld will be treated as an amount due as determined by Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which will fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of it...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, ...
	2. At any time, Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment must be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all duly pending Change Proposals and Claims; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying docum...
	C. Notice of Acceptability: In support of its recommendation of payment of the final Application for Payment, Engineer will also give written notice to Owner and Contractor that the Work is acceptable, subject to stated limitations in the notice and t...
	D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment and issuance of notice of the acceptability of the Work.
	E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment and accompanying documentation, Owner shall set off against the amount recommended by Engineer for final payment any further sum to which Owner is entitled, ...

	15.07 Waiver of Claims
	A. By making final payment, Owner waives its claim or right to liquidated damages or other damages for late completion by Contractor, except as set forth in an outstanding Claim, appeal under the provisions of Article 17, set-off, or express reservati...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted as a Claim, or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the Supplementary Conditions or the terms of any applicable special guarantee required by the Contract Documents), Owner gives Contra...
	1. correct the defective repairs to the Site or such adjacent areas;
	2. correct such defective Work;
	3. remove the defective Work from the Project and replace it with Work that is not defective, if the defective Work has been rejected by Owner, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting from the corrective measures.

	B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or repairs is defective. If such notice is given within such 60 days but after the end of the correction period, the notice will be deemed a notice of defecti...
	C. If, after receipt of a notice of defect within 60 days and within the correction period, Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, ...
	D. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	E. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	F. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph are not to be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitat...


	Article 16—Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment, or failure to adhere to the Progress Sche...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration that Contractor is in default and termination of the Contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) written notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or ...
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate for Convenience
	A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination overhead costs, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after i...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 17—Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this article:
	1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, pursuant to Article 12; and
	2. Disputes between Owner and Contractor concerning the Work, or obligations under the Contract Documents, that arise after final payment has been made.

	B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or Contractor may:
	1. elect in writing to invoke the dispute resolution process provided for in the Supplementary Conditions;
	2. agree with the other party to submit the dispute to another dispute resolution process; or
	3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.



	Article 18—Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract requires the giving of written notice to Owner, Engineer, or Contractor, it will be deemed to have been validly given only if delivered:
	1. in person, by a commercial courier service or otherwise, to the recipient’s place of business;
	2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or
	3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject line.


	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by t...

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontr...

	18.05 No Waiver
	A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor will it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptanc...

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this Contract of any rights under or interests in the Contract will be binding on the other party without the written consent of the party sought to be bound; and, sp...

	18.09 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	18.10 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.



	0-R _C800 Supplementary Conditions 2018 EJCDC
	Article 1— Definitions and Terminology
	A. Add to the list of definitions in Paragraph 1.01.A by inserting the following as numbered items in their proper alphabetical positions:

	Article 2— Preliminary Matters
	SC-NONE

	Article 3— Contract Documents: Intent, Requirements, Reuse
	SC-NONE

	Article 4— Commencement and Progress of the Work
	SC-NONE

	Article 5— Site, Subsurface and Physical Conditions, Hazardous Environmental Conditions
	Article 6— Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds

	Article 7— Contractor’s Responsibilities
	1. Regular working hours will be 7:00 a.m. to 6:00 p.m.
	2. Regular Traffic shall be maintained at all times. All lanes of traffic are to be open during the hours of 7:00 A.M. to 9:00 A.M. and from 4:00 P.M. to 6:00 P.M. Monday through Friday, during any time of inclement weather, or as directed by the Dist...
	SC-7.07.A    Amend by adding the following to the end of the paragraph:
	The total amount of work subcontracted by the Contractor shall not exceed fifty percent of the Contract price without prior approval from the Owner.

	B. Contractor and his Subcontractors shall maintain accurate records of payment of N.C. state sales tax on materials, supplies, fixtures, and equipment, which become a part of the work.  Contractor shall submit with the application for payment a certi...
	SC- 7.12.A Add the following to Paragraph 7.12.A:

	Article 8— Other Work at the Site
	SC-8.01        Add the following to paragraph 8.01.A:
	Refer to the Section 01010 Project Requirements for work at the site by Contractors, Owner, and others.
	Article 9— Owner’s Responsibilities
	Article 10— Engineer’s Status During Construction
	Article 11— Changes to the Contract
	Article 12— Claims
	Article 13— Cost of Work; Allowances, Unit Price Work
	For purposes of this paragraph, “small tools and hand tools” means any tool or equipment whose current price if it were purchased new at retail would be less than $500.
	SC-13.02.C – Delete paragraph in its entirety and insert ”Deleted”.

	Article 14— Tests and Inspections; Correction, Removal, or Accceptance of Defective Work
	Article 15— Payments to Contractor, Set Offs; Completions; Correction Period
	SC-15.01.B.2 Add the following language at the end of Paragraph 15.01.B.2:
	1. If some or all of the Work has been determined not to be at a point of Substantial Completion and will require re-inspection or re-testing by Engineer, the cost of such re-inspection or re-testing, including the cost of time, travel and living expe...


	SC-15.04 Add the following new Paragraph 5 after 15.04.A.4:
	5.  Such taking possession or use will not be deemed an acceptance of any work not completed in accordance with the Contract Documents.  Owner's use of any facilities so identified in the Contract Documents will not be grounds for extension of the con...
	Article 16— Suspension of Work and Termination
	Article 17— Final Resolutions of Disputes
	Article 18— Miscellaneous
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	0-V Terms and Conditions
	0-W Technical Specs 2017-06-27
	1 SECTION 1 - GENERAL
	1.1 Scope of work
	1.2 Compliance
	1.3 Bidder Qualifications
	1.4 Operator Qualification (OQ)
	1.5 Drug Testing
	1.6 Inspection
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	1.9 CONTRACTOR Crew Requirements
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	3 SECTION 3 - GENERAL CONSTRUCTION REQUIREMENTS
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	3.2 Mobilization
	3.3 Equipment, Tools, Labor and Materials
	3.3.1 Equipment, Tools, Labor and Materials To Be Furnished By OWNER
	3.3.2 Equipment, Tools, Labor and Materials To Be Furnished By CONTRACTOR

	3.4 Inspection By The Engineer
	3.5 Submittals
	3.5.1 As-Built Documents

	3.6 Right-of-Way and Easements
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	3.7 Cooperation Among CONTRACTORs
	3.8 Maintenance of Traffic
	3.8.1 Traffic Cones, Barrels, Barricades and Signs
	3.8.2 Flagging Operations
	3.8.3 Maintenance of Ingress and Egress

	3.9 Pavement Removal and Disposal

	The CONTRACTOR should be aware that the thickness and materials of the surface and subgrades may vary.
	3.9.1 Sidewalk, Driveway, and Curb and Gutter Removal and Disposal

	Measurement and Payment
	3.10 Erosion & Sediment Control
	3.11 Pipe and Materials Handling
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	6.1
	6.1.1 Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Specification Sections, apply to this Section.
	6.1.2 The publications listed below form a part of this specification to the extent referenced.  The publications are referred to in the text by basic designation only.
	1. U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
	a. 33 CFR 32
	1)  Definitions

	b. 40 CFR 261
	1) Identification and Listing of Hazardous Waste

	c. 49 CFR 171 – 178
	1) Hazardous Materials Regulations


	2. U.S. ARMY CORPS OF ENGINEERS (USACE)
	a. WETLAND MANUAL
	1) Corps of Engineers Wetlands Delineation Manual Technical Report Y-87-1




	6.2 DEFINITIONS
	6.2.1 Environmental Pollution and Damage:
	Environmental pollution and damage is the presence of chemical, physical, or biological elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances of importance to human life; affect other species of impor...

	6.2.2 Environmental Protection:
	Environmental protection is the prevention/control of pollution and habitat disruption that may occur to the environment during construction. The control of environmental pollution and damage requires consideration of land, water, and air; biological ...

	6.2.3 CONTRACTOR Generated Hazardous Waste:
	CONTRACTOR generated hazardous waste means materials that, if abandoned or disposed of, may meet the definition of a hazardous waste. These waste streams would typically consist of material brought on site by the CONTRACTOR to execute WORK, but are no...

	6.2.4 Land Application for Discharge Water:
	The term "Land Application" for discharge water implies that the CONTRACTOR shall discharge water at a rate which allows the water to percolate into the soil.  No sheeting action, soil erosion, discharge into storm sewers, discharge into defined drain...

	6.2.5 Surface Discharge:
	The term "Surface Discharge" implies that the water is discharged with possible sheeting action and subsequent soil erosion may occur. Waters that are surface discharged may terminate in drainage ditches, storm sewers, creeks, and/or "waters of the Un...

	6.2.6 Waters of the United States:
	All waters which are under the jurisdiction of the Clean Water Act, as defined in 33 CFR 328.

	6.2.7 Wetlands:
	Wetlands means those areas that are inundated or saturated by surface or ground water at a frequency and duration sufficient to support, and that under normal circumstances do support, a prevalence of vegetation typically adapted for life in saturated...


	6.3 LAND RESOURCES
	6.3.1 The CONTRACTOR shall confine all activities to areas defined by the drawings and specifications.  Prior to the beginning of any construction, the CONTRACTOR shall identify any land resources to be preserved within the WORK area.   Except in area...
	6.3.2 WORK Area Limits
	1. Prior to commencing construction activities, the CONTRACTOR shall mark the areas that need not be disturbed under this contract.  Isolated areas within the general WORK area which are not to be disturbed shall be marked. Monuments and markers shall...

	6.3.3 Landscape
	1. Trees, shrubs, vines, grasses, land forms and other landscape features indicated and defined on the drawings to be preserved shall be clearly identified by marking, fencing, or wrapping with boards, or any other approved techniques.  The CONTRACTOR...

	6.3.4 Erosion and Sediment Controls
	1. The CONTRACTOR shall be responsible for providing erosion and sediment control measures in accordance with the specifications and plans and all Federal, State, and local laws and regulations.  The area of bare soil exposed at any one time by constr...

	6.3.5 CONTRACTOR Facilities and WORK Areas
	1. Erosion and sediment controls shall be provided for on-site borrow and spoil areas to prevent sediment from entering nearby waters.   Temporary excavation and embankments for plant and/or WORK areas shall be controlled to protect adjacent areas.

	6.3.6 Water Resources
	1. The CONTRACTOR shall monitor construction activities to prevent pollution of surface and ground waters.  Toxic or hazardous chemicals shall not be applied to soil or vegetation unless otherwise indicated.  All water areas affected by construction a...

	6.3.7 Stream Crossings
	1. Stream crossings shall allow movement of materials or equipment without violating water pollution control standards of the Federal, State, and local governments. Construction of stream crossing structures shall be incompliance with Clean Water Act ...

	6.3.8 Wetlands
	1. The CONTRACTOR shall not enter, disturb, destroy, or allow discharge of contaminants into any wetlands. The CONTRACTOR shall be responsible for the protection of the wetlands shown on the drawings in accordance with all ENVIRONMENTAL PERMITS AND AP...


	6.4 BURNING
	6.4.1 Burning shall not be allowed on the project site.

	6.5 SOLID WASTES
	6.5.1 Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular schedule.  Handling, storage, and disposal shall be conducted to prevent contamination.  Segregation measures shall be employed so that no haza...
	6.5.2 CONTRACTOR GENERATED HAZARDOUS WASTES/EXCESS HAZARDOUS MATERIALS
	1. Hazardous wastes are defined in 40 CFR 261, or are as defined by applicable State and local regulations.  Hazardous materials are defined in 49 CFR 171 - 178. The CONTRACTOR shall, at a minimum, manage and store hazardous waste in accordance with a...

	6.5.3 FUEL AND LUBRICANTS
	1. Storage, fueling and lubrication of equipment and motor vehicles shall be conducted in a manner that affords the maximum protection against spill and evaporation. Fuel, lubricants and oil shall be managed and stored in accordance with all Federal, ...

	6.5.4 WASTE WATER
	1. Disposal of waste water shall be as specified below.
	a. Waste water from construction activities, such as on site material processing, clean-up, test water, etc. shall not be allowed to enter water ways or to be discharged prior to being treated to remove pollutants.  The CONTRACTOR shall dispose of the...
	b. Water generated from the flushing of lines after hydrostatic testing shall be land applied in accordance with all Federal, State, and Local laws and regulations for land application. The CONTRACTOR shall discharge the water at a slow enough rate th...


	6.5.5 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES
	1. Existing historical, archaeological, and cultural resources within the CONTRACTOR's WORK area will be shown on the construction drawings. The CONTRACTOR shall protect these resources and shall be responsible for their preservation during the life o...

	6.5.6 BIOLOGICAL RESOURCES
	1. The CONTRACTOR shall minimize interference with, disturbance to, and damage to fish, wildlife, and plants including their habitat.  The CONTRACTOR shall be responsible for the protection of threatened and endangered animal and plant species includi...

	6.5.7 POST CONSTRUCTION CLEANUP
	1. The CONTRACTOR shall clean up all areas used for construction.  The CONTRACTOR shall, unless otherwise instructed in writing by ENGINEER, obliterate all signs of temporary construction facilities such as haul roads, WORK area, structures, foundatio...


	6.6 The CONTRACTOR shall implement the erosion and sediment control and prevention measures specified in the PLANS and this section in a manner which will meet the requirements of ENVIRONMENTAL PROTECTION, and the requirements of the North Carolina De...
	6.7 The following shall be submitted in accordance with SUBMITTAL PROCEDURES:
	6.7.1 SD-01 Preconstruction Submittals:
	1. Erosion and Sediment Control Inspection Report

	6.7.2 SD-07 Certificates
	1. Certificate or Affidavit


	6.8 EROSION AND SEDIMENT CONTROLS
	6.8.1 The CONTRACTOR shall install and maintain the erosion and sediment controls as indicated in the PLANS and these SPECIFICATIONS. The CONTRACTOR shall install all permanent erosion and sediment control measures such as seeding, mulching and tackin...
	6.8.2 Stabilization Practices
	1. The stabilization practices to be implemented shall include temporary seeding, mulching, protection of trees, preservation of mature vegetation, etc.

	6.8.3 Structural Practices
	1. Structural practices shall be implemented to divert flows from exposed soils, temporarily store flows, or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  Structural practices shall be implemented in a timely ...

	6.8.4 Silt Fences
	1. The CONTRACTOR shall provide silt fences as a temporary structural practice to minimize erosion and sediment runoff.  Silt fences shall be properly installed to effectively retain sediment immediately after completing each phase of WORK where erosi...


	6.9 MATERIALS FOR SILT FENCES
	6.9.1 The CONTRACTOR shall use material as indicated in the project plans.
	1. Certificate or Affidavit
	a. A certificate or affidavit shall be provided attesting that the fabric and factory seams meet chemical, physical, and manufacturing requirements specified in the Project Plans. The CONTRACTOR shall submit a certificate or affidavit signed by a lega...

	2. Silt fences and erosion and sedimentation control materials shall be supplied by the CONTRACTOR.


	6.10 INSTALLATION OF SILT FENCES
	6.10.1 Silt fences shall be installed as shown on the Project Plans. Silt fences shall be removed upon approval by ENGINEER.

	6.11 MAINTENANCE
	6.11.1 The CONTRACTOR shall maintain the temporary and permanent vegetation, erosion and sediment control measures, and other protective measures in good and effective operating condition by performing routine inspections to determine condition and ef...
	1. Silt Fence Maintenance
	a. Silt fences shall be inspected in accordance with paragraph 3.3, INSPECTIONS.  Any required repairs shall be made promptly. Close attention shall be paid to the repair of damaged silt fence resulting from end runs and undercutting. Should the fabri...



	6.12 inspections
	6.12.1 General
	1. The CONTRACTOR shall inspect disturbed areas of the construction site, areas used for storage of materials that are exposed to precipitation that have not been finally stabilized, stabilization practices, structural practices, other controls, and a...

	6.12.2 Inspections Details
	1. Disturbed areas and areas used for material storage that are exposed to precipitation shall be inspected for evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control measures identified in the Storm W...

	6.12.3 Erosion and Sediment Control Inspection Reports
	1. For each erosion and sediment control inspection conducted, the CONTRACTOR shall prepare a Erosion and Sediment Control Inspection Report summarizing the scope of the inspection, name(s) and qualifications of personnel making the inspection, the da...


	6.13 RELATED DOCUMENTS
	6.13.1 Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Specification Sections, apply to this Section.

	6.14 SUMMARY
	6.14.1 Section includes administrative and procedural requirements for the following:
	1. Salvaging nonhazardous construction waste.
	2. Recycling nonhazardous construction waste.
	3. Disposing of nonhazardous construction waste.


	6.15 DEFINITIONS
	6.15.1 Construction Waste: Building and site improvement materials and other solid waste resulting from construction or repair operations. Construction waste includes packaging.
	6.15.2 Disposal: Removal off-site of construction waste and subsequent sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.
	6.15.3 Recycle: Recovery of construction waste for subsequent processing in preparation for reuse.
	6.15.4 Salvage: Recovery of construction waste and subsequent sale or reuse in another facility.
	6.15.5 Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation into the Work.

	6.16 A. General: Practice efficient waste management in the use of materials in the course of the Work. Use all reasonable means to divert construction waste from landfills and incinerators. Facilitate recycling and salvage of materials.
	6.17 QUALITY ASSURANCE
	6.17.1 CONTRACTOR shall appoint a person to ensure that construction waste is handled according to CONTRACTOR’s waste management plan.

	6.18 WASTE MANAGEMENT PLAN
	6.18.1 General: Develop a waste management plan identifying the type of waste that will be encountered during construction and how that waste will be handled.  It may be handled by disposal, recycling, salvage, and/or salvage for reuse.

	6.19 PLAN IMPLEMENTATION
	6.19.1 General: Implement waste management plan. Provide handling, containers, storage, signage, transportation, and other items as required to implement waste management plan during the entire duration of the Contract.

	6.20 DISPOSAL OF WASTE
	6.20.1 General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste materials from Project site and legally dispose of them in a landfill or incinerator acceptable to authorities having jurisdiction.
	1. Except as otherwise specified, do not allow waste materials that are to be disposed of accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	6.20.2 Burning: Burning of waste materials is not permitted on the project site.
	6.20.3 Disposal: Remove waste debris from clearing and grubbing and dispose of off-site at areas approved for vegetation waste.

	6.21 CONTRACTOR is responsible for restoring the surface to pre-construction contours and restoring vegetation according to the seeding and sodding requirements included in the project plans.
	6.22 Restoration shall occur in sections that are complete within fourteen (14) days following the restoration of the surface to original contours, removal of construction equipment and debris, and cessation of work in that section of the easement and...
	6.22.1 Restoration may not be delayed until after all construction has been completed.
	6.22.2 As the remaining construction progresses, the CONTRACTOR shall revisit and inspect previously restored sections of the ROW and install remedial restoration measures as necessary.

	6.23 EROSION AND SEDIMENT CONTROLS
	6.23.1 The CONTRACTOR shall install and maintain the erosion and sediment controls as indicated in the PLANS and these SPECIFICATIONS. The CONTRACTOR shall install all permanent erosion and sediment control measures such as seeding, mulching and tacki...
	6.23.2 The CONTRACTOR is responsible for maintaining all erosion and sediment control measures during construction until ENGINEER and the OWNER releases the CONTRACTOR from this phase of the project. The OWNER will then assume the responsibility of ma...

	6.24 SEED AND SOD
	6.24.1 The specifications for soil preparation, fertilizing, seeding, mulching, and tacking are included in TURF AND GRASSES.

	6.25 RESTORATION
	6.25.1 The ROW surface shall be returned to pre-construction contours as soon as the trench line is restored, debris is removed, matting and equipment are removed, and the ROW is no longer required as a construction road to access portions of the ROW ...
	6.25.2 Seeding and sodding shall occur within fourteen (14) days following restoration.

	6.26 MAINTENANCE
	6.26.1 The CONTRACTOR shall revisit restored portions of the ROW as the Project continues and apply remedial measures to the section of ROW previously restored in order to obtain the cover necessary to prevent erosion to occur.

	6.27 inspections
	6.27.1 General
	1. The CONTRACTOR shall inspect restored areas of the construction site at least once every fourteen (14) calendar days and within 24 hours of the end of any storm that produces 0.5 inches or more rainfall at the site.
	2. The CONTRACTOR’s is released from their responsibilities for site restoration after Final Acceptance of the WORK by the OWNER.


	6.28 Turf and Grasses
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