
GREENVILLE UTILITIES COMMISSION  
 

TABULATION OF BIDS RECEIVED 
 

BRACKETS, POLE TOP PINS, ISOLATORS, FIBERGLASS SIDEWALK 
  

GUYS, DEAD END CROSS ARMS, COPPER GROUND RODS, SCREW ANCHORS,  
 

GUY WIRE & CLUSTER MOUNTS 
 

June 20, 2012 at 2:00 PM 
 
 
 

VENDORS  DELIVERY  TIME 
        (WKS) 

         TOTAL BID 

 
Wesco Distribution 

 
Stock - 8 Weeks 

 
$124,643.78* 

 
HD Supply Utilities, Ltd  

 
Stock - 6 Weeks 

 
130,454.85 

 
Stuart Irby Company 

 
2 – 5 Weeks 

 
131,594.65 

 
 
 

*Indicates recommended award based on the lowest responsible, responsive bid. 
 
 
 
 

 


