

GREENVILLE UTILITIES COMMISSION
TABULATION OF BIDS RECEIVED
FOR SUGG PARKWAY SUBSTATION STRUCTURES, EQUIPMENT,
AND FOUNDATION DESIGN
JUNE 30, 2020 @ 4:00 PM

VENDORS	DELIVERY TIME (WKS)	TOTAL
Substation Enterprises, Inc.	22-24 Weeks	\$429,000.00*
Dis-Tran Packaged Solutions, LLC	24-30 Weeks	461,300.00
Peak Substation Services, LLC	22-24 Weeks	549,700.00

* Indicates recommended award based on the lowest responsible, responsive bid.
