

GREENVILLE UTILITIES COMMISSION
TABULATION OF BIDS RECEIVED
FOR INSTALLATION OF 115 kV TRANSMISSION STRUCTURES
ALONG SUGG PARKWAY TAP
NOVEMBER 5, 2020 @ 3:00 PM

VENDOR NAME	DELIVERY DAYS	\$ TOTAL
Carolina Power & Signalization	1/4/2021-4/30/2021	\$437,010.00*
River City Construction, Inc.	1/4/2021-3/22/21	678,618.00
Lee Electrical Construction	No schedule provided	813,400.00
Volt Power	1/4/2021-5/21/2021	1,073,506.67
Rohn Products, LLC	14-16 weeks	583,600.00 ⁽¹⁾

* Indicates recommended award based on the lowest responsible, responsive bid.
⁽¹⁾ Indicates that vendor did not meet installation specifications.
