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GREENVILLE UTILITIES COMMISSION 
 

TABULATION OF RE-BIDS RECEIVED 
 

FOR 10MW GENERATOR SITE FOUNDATIONS 
 

SEPTEMBER 9, 2025 @ 2:00 PM 
 

 
 
 
 
 
 
 
 
 
 
 

* Indicates recommended award based on the lowest responsible, responsive bid. 
 
 
 
 

VENDORS DELIVERY 
(WEEKS) 

TOTAL 

Stocks & Taylor Construction 
 
4 

 
   $189,900.00* 

Solid on Site, LLC 
 
8 

 
     198,543.05 


