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  * Indicates recommended award based on the lowest responsible, responsive bid. 

 
(1) Indicates vendor cannot complete work within project timeline. 

 
 
 

VENDORS DELIVERY TIME 
(Days) 

TOTAL $ 

Selco Construction 
  90    $865,340.55* 

Charles Hughes Construction 
180   1,047,147.00 

Barnhill Contracting Co. 
100   1,060,664.00 

Solid On Site LLC 
  75   1,375,000.00 

S.T. Wooten Corp. 
120   1,447,522.00 

Allen Grading 
140   1,521,000.00 

                  CC&R Land 
120         514,525.00(1) 


