

GREENVILLE UTILITIES COMMISSION
TABULATION OF RE-BIDS RECEIVED
FOR BOVIET SUBSTATION LABOR & CONSTRUCTION

JUNE 12, 2026 @ 2:00 PM

VENDORS	DELIVERY (DAYS)	TOTAL
River City Construction, LLC	90	\$1,776,176.00*
Sumter Utilities, Inc.	180	720,724.68 ⁽¹⁾

* Indicates recommended award based on the lowest responsible, responsive bid.

(1) Indicates lead time was not acceptable.