LABOR AND MATERIAL PROPOSAL

CLIENT: Greenville Utilities Commission

PROJECT: Greenville 230kV West POD No. 2 Foundations and Oil Containment

PROJECT NO.: 18-8850-8015

CONTRACTOR:

DATE:

GROUP	DESCRIPTION	ΩТΥ	UNIT	UNIT PRICING		LABOR AND	
				LABOR	CONTRACTOR- FURNISHED MATERIAL	MATERIAL EXTENDED COST	
L	Foundations	1	LOT				
Q	Oil Containment System	1	LOT				
TOTAL INSTALLATION:							



UNIT PRICIN	G PROPOSAL
--------------------	------------

CLIENT: Greenville Utilities Commission

PROJECT: Greenville 230kV West POD No. 2 Foundations and Oil Containment

PROJECT NO.: 18-8850-8015
CONTRACTOR:

DATE:

MATERIAL COST								
DESCRIPTION	LABOR	MATERIAL	TOTAL					
COST PER INSTALLED CUBIC YARD OF CONCRETE PER GROUP L								
Pad-Pier Type Foundation								
Pad-Type Foundation								
COST PER INSTALLED POUND OF REBAR								
COST PER LINEAR FOOT OF GROUND WIRE DITCH								
Machine Excavate								
Hand Excavate								
COST PER INSTALLED 10-FOOT GROUND ROD								
COST PER LINEAR FOOT OF GROUND WIRE IN PRE-EXCAVATED TRENCH								
COST PER CADWELD CONNECTION ON GROUND WIRE / ROD								
COST PER LINEAR FOOT OF CONTROL CABLE CONDUIT TRENCH								
Machine Excavate								
Hand Excavate								
COST PER LINEAR FOOT OF PVC CONDUIT								
1 inch PVC								
2 inch PVC								
4 inch PVC								
6 inch PVC								
COST PER INSTALLED LINEAR FOOT OF CONTROL CABLE IN CONDUIT / CABLE TRENCH								
COST PER INSTALLED LINEAR FOOT OF CONTROL CABLE IN CABLE TRAY								
(INCLUDING SECURING CABLE TO TRAY)								
CONTROL CABLE TERMINATIONS								
COST PER INSTALLED TON OF COMPACTED CRUSHER RUN STONE								
COSTS FOR FIELD CORRECTION OF MISFAB AS LISTED BELOW. WORK TO BE								
APPROVED IN ADVANCE BY OWNER. PRICE TO INCLUDE PAINTING OF PUNCHED								
OR CLIPPED STEEL SURFACES WITH GALVANOX PAINT								
Climater analysis of flat steel.								
Clipping angles or flat stock								
Punching or drilling per hole								
Punching or drilling and tapping per hole								
Reaming per hole								
ROCK EXCAVATION - COST PER CUBIC YARD								
Foundations Pod Pier Type								
Pad-Pier Type Pad-Type								
Ground Grid / Conduit Ditch Oil Containment Pit								
Oil Containment Pit								
	LABOR							
DESCRIPTION	HOURL							
	REGULAR	OVERTIME						
Supervisor								
General Foreman								
Foreman								
Journeyman Lineman / Wireman								
Equipment Operator								
Groundman								
EQUIPMENT								
	UNIT							
DESCRIPTION	(per day, hour, week)	COST						
Pickup Truck								
Backhoe								
Bucket Truck - 40' - 55'								
Bucket Truck - 60' +								
Trencher								
Air Compressor								
Crane Truck - 20 Ton								
All-Terrain Crane - 45 Ton								
Heit Drieins, shall be seed in t	the event week to edded ou de	lated form the mustant						

Unit Pricing shall be used in the event work is added or deleted from the project



© December 2018 P - 5