

Greenville Utilities Commission
Specifications For
Tubular Steel Structures For The MacGregor
Downs Road and B's Barbecue Road Engineered Distribution Poles
November 8, 2012

To: All Prospective Proposers and Others Concerned

Subject: Addendum No.1

The intent of this addendum is to notify all prospective proposers and others concerned that the Specifications and Documents are hereby modified as follows:

1. Replace page(s) 14, 16 with the enclosed page(s).

The foregoing changes shall be incorporated in the Specifications and Documents.

Please acknowledge receipt of this addendum by e-mailing Cleve Haddock, Purchasing Technician at (252) 551-1533, haddocgc@guc.com.

The Materialman further declares that he has examined the site of the work and informed himself fully regarding all conditions pertaining to the locations where the work is to be done, examined the Specifications for the work and the Contract Documents relative thereto, read all special provisions furnished prior to the opening of the bids, and satisfied himself relative to the work to be performed.

The Materialman proposes and agrees that if the following schedule of this Proposal is accepted, he will contract with Greenville Utilities Commission , North Carolina in the Form of a Contract specified, to furnish all necessary materials and equipment, except materials and equipment specified to be furnished by the Owner or others, complete and in accordance with the Plans, Specifications, and Contract Documents, to the full and entire satisfaction of the Owner, with a definite understanding that no money will be allowed for extra work except as set forth in the General Conditions and Contract Documents, and as cited on Change Order Forms.

The following information should be supplied regarding the materials and equipment on which this bid is based:

Manufacturer: _____

Location or Manufacturing Facility: _____

Other Utilities Purchasing Recent Units of Similar Design: _____

If the undersigned is the Successful Bidder, the shipping points shall be the designated structure sites, or as designated by the Owner (See Exhibit 1 – Vicinity Map), and the materials and equipment will be delivered to the Owner within _____ () calendar days () weeks) after notification of the Award of Contract by the Owner. The Bidder should include one (1) week for Engineer to review and return approval drawings.

1. The prices of materials set forth herein do not include any sums which are or may be payable by the Materialman on account of North Carolina Sales Tax upon the sale, purchase, or use of the Materials hereunder from which a municipality in North Carolina is exempt. Any applicable North Carolina and County Sales Tax amount shall be added to the purchase price and paid by Greenville Utilities Commission after the Materialman has ascertained the actual sales tax to be included in the Contract price.
2. The materials will conform to the "Technical Specifications for Tubular Steel Structures for the MacGregor Downs Road and B's Barbecue Road Engineered Distribution Poles" attached hereto and made a part hereof.
3. Price Policy: The prices quoted in the Proposal shall be firm unless otherwise stated in the Proposal.
4. The prices quoted shall include delivery of the materials and equipment by truck; point of delivery, Greenville, North Carolina, as outlined in the Instructions to Bidders, at the following site:

The job site is located in Greenville, North Carolina as indicated on the Vicinity Map hereto attached.
5. The prices of the materials and equipment set forth herein shall include the cost of delivery to the site at the Materialman's risk. The estimated number of weeks required starting ARO to produce Shop Drawings and manufacture and deliver poles, which together comprise the total time to complete delivery shall be as follows:

Shop Drawings		Delivery		
For Approval	Engineer's Approval	Start	Complete	Total

Schedule 1

_____ Wks. + 1 Wks. + _____ Wks. + _____ Wks. = _____ Wks.

The time for delivery shall be extended for the period of any reasonable delay due exclusively to causes beyond the control and without fault of the Materialman, including acts of God, fires, floods, strikes, and delays in transportation.

Delivery of all items of equipment to Greenville Utilities Commission designated delivery point shall be made to permit unloading between the hours of 9:00 a.m. and 12:00 p.m. (Noon), Monday through Thursday, holidays excluded.