
GREENVILLE UTILITIES COMMISSION  
 

TABULATION OF PROPOSALS RECEIVED FOR 
 

STRUCTURES AND EQUIPMENT FOR GREENVILLE SOUTH 230 KV POD NO. 3 
 

APRIL 28, 2016 @ 2:00 PM 
 

 
VENDORS 

BASE BID DELIVERY 

 
Substation Enterprises, Inc.  $378,426.00* 112-126 Days 
 
MD Henry  Company, Inc.     352,350.00(1) 126-140 Days 
 
Dis-Tran Packaged Substations         396,850.00       22-24 Weeks 
 
Tatman Associates., Inc.  401,855.00 120-140 Days 
 
Peak Substations Services, LLC 516,800.00 112-126 Days 

 
 
 

* Indicates recommended award based on the lowest responsible, responsive bid. 
 

          (1) Indicates that exception was taken to our specification by the vendor. 
 
 
 
 
 


