

GREENVILLE UTILITIES COMMISSION
TABULATION OF PROPOSALS RECEIVED FOR
CONTROL SWITCHBOARDS FOR GREENVILLE SOUTH 230 KV POD NO. 3
MAY 4, 2016 @ 2:00 PM

VENDORS	TOTAL BID	DELIVERY SCHEDULE
Keystone Electrical MFG. Co.	\$77,883.23*	12-14 weeks
Electrical Power Products, Inc.	82,574.00	12 weeks
Schweitzer Engineering Laboratories, Inc.	84,280.60	17 weeks
KVA, Inc.	86,891.00	12-14 weeks
KEMCO Industries, LLC	92,299.00	125 days
Anixter Inc.	94,912.64	12 weeks

* Indicates recommended award based on the lowest responsible, responsive bid.
