
GREENVILLE UTILITIES COMMISSION  
 

TABULATION OF RE-BID PROPOSALS RECEIVED FOR 
 

GREENVILLE 230 KV SOUTH SUBSTATION SITE WORK 
 

MAY 25, 2016 @ 2:00 PM 
 

                       VENDORS  TOTAL BID DELIVERY        
SCHEDULE  

 
 
E.R. Lewis Construction Co., Inc.  $480,500.00* 160 Days 
 
 
Tripp Bro’s, Inc. 581,490.00 120 Days 
 
 
Charles W. Hughes Construction, LLC 673,426.00 120 Days 

 
 
 

* Indicates recommended award based on the lowest responsible, responsive bid. 
 
 
 
 
 
 


