

GREENVILLE UTILITIES COMMISSION

ADDENDUM 1 FOR 26-32

RFB FOR WALLS & PREP WORK

5/26/2026 @ 3:00 PM

To: All Prospective Proposers and Others Concerned.


Subject: Addendum No.1

The intent of this addendum is to notify all prospective proposers and others concerned that the Specifications and Documents are hereby modified as follows:

- See below for the correct second and 3rd floor scopes. These replace the two provided in the original scope section.
- Wallpaper removal (scope item #1) will be removed from the Walls scope and placed in the painting scope of work advertised under a different RFB.
- Existing door on floor 2 "GMO File/Work Room" (room 233) will be removed and opening provided to the left of the current opening for a new door.
- Room 217 and 216 shall be level 5 prepped for paint after door removal and other work.

The foregoing changes shall be incorporated in the Specifications and Documents.

Please acknowledged receipt of this addendum by e-mailing Cleve Haddock, Purchasing Department, Procurement Manager at: haddocgc@guc.com (252) 551-1533.




THIRD FLOOR FINISH PLAN 1

Walls

Greenville Utilities Commission
Life Safety, Ceiling,
& Finish Plans
 401 South Greene Street
 Greenville, North Carolina



PHASE:
 CONSTRUCTION DOCUMENTS
DESIGN DATE: 04/2014
PROJECT #: 2014
DRAWN BY: KMM/AMV
SHEET NUMBER:
A9-3



walls

SECOND FLOOR FINISH PLAN
SHEET A9-2

A9-2

CONSTRUCTION DOCUMENTS
SHEET DATE: 5/14/2014
DRAWN BY: KIM MAM

REVISIONS	DATE
1	

Greenville Utilities Commission
Life Safety, Ceiling,
& Finish Plans
401 South Greene Street
Greenville, North Carolina



