

**CHANGE ORDER**  
**NO. \_\_\_\_\_**

OWNER: \_\_\_\_\_  
CONTRACTOR: \_\_\_\_\_  
PROJECT NAME: \_\_\_\_\_  
PROJECT NO.: \_\_\_\_\_  
DATE: \_\_\_\_\_

**Description of Work Performed:**

**Reason for Change:**

**Changes Authorized By:**

Owner:	Date:
Contractor:	Date:
Booth & Associates, Inc.:	Date:

**Itemized Cost for Above Order:**

UNIT COSTS				
Description	Quantity	Unit	Unit Cost	Extended Cost
				\$0.00
				\$0.00
TOTAL UNIT COSTS:				\$0.00
LABOR COSTS				
Classification	Name	Base Rate	Total Hours worked Straight/Overtime	Extended Cost
				\$0.00
				\$0.00
TOTAL LABOR COSTS:				\$0.00
MATERIAL COSTS				
Description				Material Cost
TOTAL MATERIAL COSTS				\$0.00
EQUIPMENT COSTS				
Unit No.	Description	Base Rate	Total Hours	Extended Cost
				\$0.00
				\$0.00
TOTAL EQUIPMENT COSTS:				\$0.00
TOTAL COST:				\$0.00

## Project Submittals

**Owner:** Greenville Utility Commission  
**Contractor:** \_\_\_\_\_  
**Project:** Greenville West, POD #2  
**Scope:** Foundations

DESCRIPTION	SUBM. #	RECEIVED	REJECTED	APPROVED	NOTES
<b>Concrete</b>					
Pad Mix Design					
Pad Concrete Materials (Cement, Stone, etc.)					
Pad Admixtures (Air, Plasticizers, etc.)					
Pier Mix Design					
Pier Concrete Materials (Cement, Stone, etc.)					
Pier Admixtures (Air, Plasticizers, etc.)					
Reinforcement					
Curing Compounds					
Concrete Testing Firm with Contacts					
Geotechnical Firm with Contacts					
<b>Oil Containment</b>					
Reinforcement					
PVC Pipe					
Reinforced Concrete Pipe					
Joint Sealants					
Ground Clamps					
Waterstop Materials					
Pump					
Oil Sensing Device					
<b>Grating</b>					
Grating Materials					
Support Materials					
Support layout					
Grating Layout					