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June 9, 2026

Mr. Cleve Haddock, Lifetime CLGPO
Procurement Manager

Greenville Utilities Commission
401 S. Greene Street

Greenville, North Carolina 27834

Re: Statement of Qualifications for Wastewater Service Due
Diligence Preliminary Engineering Report for Pitt County
Megasite North Development

Dear Mr. Haddock:

The Pitt County Megasite North Development represents a significant opportunity to strengthen the economic
future of eastern North Carolina. Supporting that growth requires utility planning that identifies infrastructure
needs, evaluates alternatives, and establishes a Preliminary Engineering Report for a practical path forward for
future implementation.

Thomas & Hutton brings a fresh perspective to this effort, along with extensive experience planning utility
infrastructure for large-scale industrial and megasite developments throughout the Southeast. Our team has
supported utility master planning and infrastructure evaluations for major projects including Scout Motors,
Hyundai Motor Group Metaplant America, North Fork Commerce Park, and other large industrial campuses.
We also bring a strong understanding of the region and the utility challenges associated with supporting
transformative economic growth.

Our team also includes ARK Consulting, S&ME, and Three Oaks Engineering who will provide additional
expertise in economic development planning, environmental and geotechnical services, and utility
infrastructure evaluation, creating a team well-suited to support Greenville Utilities Commission’s due diligence
and wastewater service planning efforts for the Pitt County Megasite North Development.

For this assignment, Greenville Utilities Commission can expect practical recommendations grounded in
sound engineering, real-world utility experience, and a clear understanding of how infrastructure investments
support long-term development. We focus on identifying solutions that balance performance, constructability,
cost, and future growth while maintaining close coordination with project stakeholders throughout the
planning process.

Thomas & Hutton understands utilities, growth, and how to position communities for long-term success. We
appreciate your consideration and welcome the opportunity to support Greenville Utilities Commission on this

important project.
7 Sincerely, .

7 - IO /o

Timothy Downs Colleen Brophy, PE
Regional Directoy Environmental Group Leader
downs.t@tandh.com brophy.c@tandh.com

1111 Metropolitan Avenue | Suite 500 | Charlotte, North Carolina 28204 | (980) 201-5505 | thomasandhutton.com
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QUALIFICATIONS OF PROPOSED TEAM
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Principal-in-Charge

Education: MS, Civil Engineering,
1999, North Carolina State
University; BS, Civil Engineering, .
1994, North Carolina State Q
University; BS, Construction
Management, 1994, North Carolina

State University

Registrations: PE in NC, SC, NY

e Lumberton 1-74/1-95 Industrial Park Infrastructure,
Robeson County, NC

e South Fork Sewer Upgrades Phase I, Gastonia, NC

e Mid-Atlantic Logistics Park, Brunswick County, NC

e Harnett County EDC Grant Assistance, Harnett
County, NC

e Camp Davis Industrial Park Master Planning, Holly
Ridge, NC

¢ Camp Davis Industrial Master Planning, Onslow
County, NC

e Comtech Park Due Diligence, Robeson County, NC

¢ Lumberton Grant Assistance Cost Estimating,
Lumberton, NC

Project Manager

Education: BS, Environmental
Engineering, 2014, North Carolina
State University

Registrations: PE in NC, 5C, GA

» PER Sewer Severability for North Wilkesboro
Speedway and Surrounding Area, Wilkes County,
NC

« City of Lancaster Water and Sewer Master Plan,
Lancaster, SC

e Mid Atlantic Industrial Park Master Plan, Brunswick
County, NC

e North Wilkesboro Pump Station and Gravity Sewer,
Town of Wilkesboro, NC

* Hickory Southwest Sewer Extension, Hickory, NC

e River Road Development Water & Sewer Master
Plan, Louisburg, NC

» Raleigh Gravity Sewer Trunck Main, Raleigh, NC

* Millbrook Pump Station Decommissioning,
Harrisburg, NC

Economic Development
Education: BS, Zoology, North
Carolina State University; Juris
Doctor, Thomas M Cooley Law
School

e EDPNC Selectsite Readiness Program, Varies
Locations throughout North Carolina

» Mid-Atlantic Logistics Park, Brunswick County, NC

e Camp Davis Industrial Park Phase Ill Master
Planning, Onslow County, NC

* Project Coffee Master Planning, Swansboro, NC

 Duke Energy Site Readiness Program, Holly
Shelter, New Hanover County, NC

 Duke Energy Site Readiness Program, West Park,
Duplin County, NC

¢ Project Gen4, Pitt County, NC

e Craven County Economic Development, New Bern,
NC

Department Lead | Technical Advisor _,l ' .

S, B
Education: MS, Civil Engineering,

M=
1992, University of South Carolina; m-

BS, Civil Engineering, 1991, sy
University of South Carolina ']ﬁll'
Registrations: PE in NC, SC, GA, OK,

TN

e Fairfield County Wastewater Master Planning and
208 Plan Amendments, Fairfield County, SC

* North Fork Commerce Park Utility Master Planning,
Aiken County, SC

¢ Lexington County Joint Municipal Water and Sewer
Commission On-Call Economic Development Utility
Planning, Lexington County, SC

* Blythewood Industrial Park, Scout Motors Utility
Relocation and Extensions, Richland County, SC

* Berkeley County Water & Sanitation Water and
Sewer Improvements for Volvo Cars, Berkeley
County, SC
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QA/QC | Technical Advisor

Education: BS, Civil Engineering,
2012, University of Kentucky

THOMAS
&

Registrations: PE in GA, KY, TN E;’E

I 8 H lJ T -_T'

» North Bryan Water & Sewer Wastewater Master
Plan, Bryan County, GA

» South End Sewer Diversion Master Plan, Bryan
County, GA

e North Bryan Water Reclamation Facility, Bryan
County, GA

* |-16 Regional Water & Sewer Improvements,
Bryan County, GA

* BCMS Regional Pump Station, Force Main, Water
Main, and Gravity Sewer, Bryan County, GA

* Blythewood Industrial Park, Scout Motors Utility
Relocations and Extensions, Richland County, SC

» Volvo/Camp Hall Water and Wastewater
Infrastructure, Berkeley County, SC

Project Engineer

Education: BS, Environmental
Engineering, 2020, Purdue
University; MS, Environmental
Engineering, 2021, Purdue
University

Registrations: PE in NC, SC

» Mazeppa Road Water & Sewer Improvements,
Mooresville, NC

¢ Lyle Creek Sewer Main, Conover, NC

* Union County Pump Station Rehabilitations Union
County, NC

¢ Redhawk Development Pump Stations and Force
Mains, Cramerton, NC

» Waxhaw North Sanitary Sewer Replacement &
Rehabilitation, Union County, NC

» Waxhaw South Sanitary Sewer Replacement &
Rehabilitation, Union County, NC

¢ Oconee Joint Regional Sewer Authority Sewer
Rehabilitation, Oconee County, SC

Grant Administrator
Education: BA, International
Business and French, Converse
College, 1991

» Wastewater Service Expansion to SCAT Park,
Barnwell County, SC

* Connexial Center Site Enhancement Project
Laurens County, SC

» Horse Creek Wastewater Treatment Plant
Improvements, Aiken County, SC

* Berkeley County Pump Station 106
Improvements, Berkeley County, SC

¢ Berkeley County Pump Stations 12 and 13
Upgrade, Berkeley County, SC

» Volvo Car US Operations, Berkeley County, SC

* Giti Tire Manufacturing (USA) Ltd., Chester
County, SC

e Berkeley County Interconnect, Berkeley County,
SC

e State CDBG Small Cities Program, State-Wide for
South Carolina

Sewer and Water Engineer
Education: BS, Civil Engineering,
2019, Clemson University
Registrations: PE in NC, SC, GA

e Dillon Inland Port Water & Sewer Master Plan,
Dillon, SC

* |-85 Corridor Sewer Expansion, Fair Play, SC

« Southern Loop Sewer Improvements, Lugoff, SC

e Cross Creek Pump Station Hydraulic Modeling
Study, Beaufort, SC

e Pepper Hall Water & Sewer Master Plan, Okatie, SC

e State Park Road Gravity Sewer, Greenville, SC

* Bridgeport Estates & Townes Utility Infrastructure,
Greenville, SC

¢ General Wastewater Due Diligence and Utility
Capacity Evaluations, Various Municipalities in the
Southeast United States

e General Hydraulic Modeling and Wastewater
Infrastructure Planning, Various Municipalities in
the Southeast United States
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Scott T. Anderson, PE ARK

Public Coordination

CONSULTING GROUP.ruc

Education: BS, Civil Engineering, NC State University
(1998)
Registrations: PE in NC

Scott brings more than 27 years of civil engineering
experience. As Public Coordination Lead for

this contract, he will support Greenville Utilities
Commiission through public and stakeholder
coordination. His ongoing work with staff and
elected leadership provides strong continuity for
the due diligence effort ahead.

Dan Withers, PE, PLS ARK
Boundary/ Topographic Survey B e
Education: MS, Civil Engineering, NC State University
(2010); BS, Civil Engineering, NC State University
(2007)

Registrations: PE in NC; PLS in NC

Dan brings experience spanning boundary and
topographic surveys, hydraulic modeling, drainage
systems, stormwater control measures, floodplain
analysis, and land development. As Boundary/
Topographic Survey Lead for this contract, he will
lead survey efforts that define site boundaries,
existing conditions, and base mapping needed

to support Greenville Utilities Commissions due
diligence and master planning work.
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Geotechnical Services

Education: BS, Environmental
Studies, 2009, Elon University; MNR,
Natural Resources, 2013, North
Carolina State University
Registrations: PWS #2955; North
Carolina Wetland Assessment
Method (NCWAMY); North Carolina Surface
Water Identification Training and Certification

e University of North Carolina — SEPA Environmental
Assessments, Multiple Sites in Chapel Hill, NC

» Oxford Preparatory School — NEPA Assessment,
Oxford, NC

» Wake Technical Community College — SEPA
Environmental Assessment, Raleigh, NC

e Fort Fisher State Historic Park— SEPA Environmental
Assessment, Kure Beach, NC

¢ Princeville 53-Acre Development — NEPA
Environmental Assessment, Kure Beach, NC

¢ Pine Gate Renewables — NEPA Environmental
Assessments, Multiple Sites in North Carolina

Nancy Oberle
Wetland Permitting

Education: MEM, Water
Resources, Duke University, 2011
BS, Environmental Science,
University of Delaware, 2006
Registrations: Level I: Certified
Erosion and Sediment Control/Stormwater Installer;
Level ll: Certified Erosion and Sediment Control/
Stormwater Site Manager; NCDWR Surface Water
Identification and Training Certificate

e RDU Runway Expansion Erosion and Sedimentation
Control Compliance, Wake County, NC

» Complete 540: TIP R-2829B, Wake County, NC

e |-95 Design Build Project (STIP # 1-5896/1-5877),
Cumberland & Harnett Counties, NC

» Duke Energy Roxboro Station, Auxiliary Spillway
Construction and Dam Rehabilitation, Person
County, NC
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Jim Mason, PWS
Wetland Permitting

Education: MS, Ornthology/
Ecology, 2004, University of North
Carolina; BA, Biology, 2000, Colby
College

Registrations: PWS #3261

e Rocky Mount-Wilson Regional Airport Obstruction
Clearing, Nash and Wilson Counties, NC

e NCDOT Environmental Analysis Unit On-Call
Contract Statewide

* RDU Environmental Assessment for Runway
Replacement, Raleigh, NC

» Alligator River Bridge Replacement (STIP No. HB-
0001), Tyrrell and Dare Counties, NC

e US 74 at SR 1168 Interchange Construction and
Bridge Replacements (STIP Nos. R-4045 and BR-
00120), Mooresboro, Cleveland County, NC

] THOMAS &« HUTTON



e
e
e
-
L
-
=
[ ]
-
=

Thomas & Hutton is a full-service professional engineering firm with over 80 years of experience supporting
municipalities with the planning, funding, and implementation of public infrastructure projects. Since our founding
in 1946 by former U.S. Army Corps of Engineers officers, the firm has grown from its Savannah origins into one of the
Southeast’s most established and respected engineering organizations, serving communities across Georgia, South
Carolina, North Carolina, Tennessee, and Florida.

A key strength of our team is its familiarity with the Greenville area and its stakeholders. Through longstanding
relationships and extensive experience supporting infrastructure, utility, and economic development initiatives
throughout the region, our team is well positioned to provide practical, well-informed recommendations that support
future infrastructure investment and growth within the Megasite service area.

————

Founded in Years of

6 o + Experience
1946 Sﬂployees 80

Thomas & Hutton brings specialized wastewater planning and engineering experience directly aligned with Greenville
Utilities’ Industrial Site Readiness Program and the anticipated planning, evaluation, and preliminary engineering
services associated with future industrial growth. Our team routinely supports public-sector and utility clients through
wastewater master planning, flow projections, capacity evaluations, collection system assessments, force main '
routing studies, pump station planning, alternatives analysis, preliminary engineering reports (PERs), cost estimating,
permitting, funding coordination, and implementation planning.

For Greenville Utilities, this experience is particularly relevant to assignments involving wastewater collection and
conveyance planning, regional service evaluations, gravity sewer improvements, force main infrastructure, pump
stations, treatment capacity considerations, and infrastructure improvements needed to support industrial and
economic development initiatives. Our team routinely evaluates system capacity, identifies infrastructure constraints,
develops phased improvement strategies, and prepares implementation plans that support informed investment
decisions while maintaining reliable utility service.

Thomas & Hutton has supported some of the Southeast’s largest industrial and economic development projects,
including Hyundai Motor Group Metaplant America, North Fork Commerce Park, Southeast Crossroads Industrial Park,
Scout Motors Manufacturing Facility, Joe Britt Warren Business and Industrial Park, Volvo Cars Manufacturing Facility,
Candor West Industrial Site, and Brunswick BID Industrial Park. These assignments have included wastewater demand
analyses, utility provider evaluations, infrastructure routing studies, preliminary engineering, cost estimating, funding
support, and implementation strategies necessary to support industrial recruitment and long-term growth.

Professional Engineering Services Related to the Wastewater Service Due Diligence Preliminary Engineering ﬁ THOMAS s HUTTON
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FUNDING & IMPLEMENTATION EXPERIENCE

Our team has extensive experience supporting grant-funded and publicly funded utility infrastructure initiatives.
Services have included development of opinions of probable construction cost, funding coordination, grant application
support, implementation planning, and project delivery assistance associated with ARPA, GEFA, Rural Infrastructure
Authority, North Carolina Railroad Build Ready Sites Program, and North Carolina’s Southeast-funded initiatives.

RELEVANT EXPERIENCE MATRIX

~ T&H Experience

Wastewater Demand Projections

<

Wastewater Capacity Evaluations

Collection System Planning

Gravity Sewer Systems

Force Main Systems

Pump Stations

Utility Provider Evaluations

Preliminary Engineering Reports

Infrastructure Alternative Analysis

Cost Estimating

Industrial Site Readiness

Funding Assistance

LG O O G G O G G L O O A G R €

Megasite Utility Planning
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REPRESENTATIVE PROJECT EXPERIENCE

BRYAN COUNTY MEGASITE SEWER
Bryan County, Georgia
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The Hyundai Motor Group Metaplant America required significant utility
infrastructure improvements to support one of the largest advanced
manufacturing developments in the southeastern United States. Thomas

& Hutton provided planning, engineering design, permitting, bidding, and
construction-phase services for water and wastewater infrastructure serving
the Bryan County Mega-Site.

Improvements included upgrades to the existing Interstate Centre well, an
Interstate-16 water main crossing, temporary on-site sewer service, a 2.0-MG
composite elevated water storage tank, a new 1,800-gpm mumcrpal well,
approximately 15,000 LF of 30-inch water transmission main, a 7,000-gpm
regional sewage pump station, approximately 20,000 LF of 24-inch force
main, and approximately 3,500 LF of 30/36-inch gravity sewer.

Thomas & Hutton also assisted with funding coordination efforts supporting
ARPA, GEFA, bond, and local funding participation.

Deliver critical utility infrastructure on an accelerated schedule to support
a transformational industrial development while coordinating multiple
stakeholders, funding partners, and utility improvements.

Developed water and wastewater infrastructure improvements that
supported one of the Southeast’s largest industrial developments while
positioning the Bryan County Mega-Site for future growth.

2025 ACEC Georgia Engineering Excellence Honor Award
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Report of the Pitt County Megasite North Development

==

o . ~MLICHION
lNI!llAND‘

r;m‘:’x' i..' N

L}
=R o T

R

1 ‘%ﬂ"g - e “DAVIETRACT

!QUJ_!&I" ;

1\ e
e

“MEQVATIACT
Eipag

CLIENT

Bryan County Board of
Commissioners

Kirk Croasmun

(912) 756-7953
kcroasmun@bryancounty.gov

SERVICES PROVIDED

» Utility Planning

» Hydraulic Modeling

» Engineering Design

» Water Transmission
» Water Storage

» Sewer Conveyance

» Funding Assistance

» Construction Services

Key Personnel & Role

» Matthew Fraizer, PE
Project Manager

» Lisa Muzekari, PE

Lead Utility Infrastructure Advisor

» Dale Culbreth
Grant Administrator

fj THOMAS s HUTTON
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REPRESENTATIVE PROJECT EXPERIENCE

SCOUT MOTORS PRODUCTION CENTER
Richland County, South Carolina

The Scout Motors Manufacturing Facility represents one of South Carolina’s
largest economic development projects and required extensive utility
infrastructure planning to support future manufacturing operations.
Thomas & Hutton provided site feasibility, due diligence, master planning,
engineering, and permitting services for the approximately 1,100-acre.
automotive manufacturing facility and associated rail yard.

Services included utility infrastructure planning, relocation of existing utilities,
and extension of water and sewer infrastructure necessary to support the
facility and future operations. Thomas & Hutton also provided engineering
and permitting services supporting mass grading, roadway improvements,
and site readiness efforts needed to advance the project on an accelerated
schedule.

Plan and coordinate utility infrastructure improvements necessary
to support a major manufacturing facility while meeting aggressive
development and construction schedules.

Provided the planning, due diligence, and infrastructure evaluations needed
to advance site readiness and support future utility demands for a large-
scale industrial development.

2023 Business Facilities Deal of the Year Silver Award recipient.

CLIENT

Richland County Economic
Development

Jeff Ruble, Director

(803) 576-1368

ruble jeffret@richlandsc.gov

SERVICES PROVIDED
Utility Planning
Site Readiness
Due Diligence
Preliminary Engineering
Utility Infrastructure Design
Permitting
Master Planning
Infrastructure Coordination

Key Personnel & Role

» Lisa Muzekari, PE
Project Manager

» Dale Culbreth
Grant Administrator

Professional Engineering Services Related to the Wastewater Service Due Diligence Preliminary Engineering ﬁ THOMAS s HUTTON
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REPRESENTATIVE PROJECT EXPERIENCE

SOUTHEAST CROSSROADS INDUSTRIAL PARK
Lumberton, North Carolina

The Southeast Crossroads Industrial Park was developed to support future
industrial growth in Lumberton and provide a development-ready site
capable of accommodating new employers and economic investment. Critical
utility infrastructure improvements were required to transform the previously
undeveloped property into a marketable industrial destination.

Thomas & Hutton provided engineering design, construction administration,
and construction observation services for utility and transportation
improvements serving the industrial park. Wastewater improvements
included approximately 4,000 LF of gravity sewer, a pump station, and
approximately 5,000 LF of sewer force main. Thomas & Hutton also prepared
cost estimates supporting a Rural Infrastructure Authority grant application
and coordinated infrastructure improvements necessary to support future
industrial development.

Assisted with cost estimating to support a Rural Infrastructure Authority grant
application for water and sewer infrastructure improvements.

Develop reliable wastewater infrastructure capable of supporting future
industrial growth while establishing the utility framework necessary for long-
term site development.

Evaluated wastewater needs and developed infrastructure
recommendations that transformed a greenfield site into a development-
ready industrial park.

LUMBERTON INDUSTRIAL PARK

Anliksan CLunry | North Caraling lCitvquumherlnn

CLIENT

City of Lumberton
Rob Armstrong, Public Works
(910)-671-3851

rarmstrong@ci.lumberton.
nc.us

SERVICES PROVIDED

» Utility Planning

» Wastewater Planning

» Pump Station Design

» Sewer Conveyance

» Preliminary Engineering

» Cost Estimating

» Grant Support

» Construction Administration

Key Personnel & Role

» Mike Barnes, PE
Principal-in-Charge
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REPRESENTATIVE PROJECT EXPERIENCE

JOE BRITT WARREN BUSINESS & INDUSTRIAL PARK
Newton Grove, North Carolina

The Joe Britt Warren Business and Industrial Park isa proposed 210+-
acre industrial development strategically located adjacent to I-40 (Exit
341) in Sampson County. Thomas & Hutton is providing master planning,
supplemental design, and preliminary engineering services to support site
readiness and position the property for future industrial and commercial
investment.

Services include site planning, wastewater infrastructure evaluation,
transportation analysis, and preliminary engineering to support future
development. Thomas & Huttan is preparing an illustrative masterplan
identifying developable acreage, evaluating existing wastewater
infrastructure, and developing preliminary engineering reports and cost
estimates to support future site readiness and utility improvements.

Master planning and supplemental engineering services are supported
through funding provided by North Caralina’s Southeast.

Evaluate and position a large undeveloped site for future industrial and
commercial development while identifying the infrastructure improvements
necessary to support long-term growth.

Developing the planning and infrastructure framework needed to position
the site for future industrial investment and economic development.

CLIENT

Sampson County

Stephanie Barrington

(910) 592-8921
sbarrington@sampsonedc.com

SERVICES PROVIDED

» Master Planning

» Site Readiness

» Preliminary Engineering
» Utility Planning

» Utility Evaluation

» Traffic Impact Study

» Cost Estimating

» Infrastructure Planning

Key Personnel & Role

» Timothy Downs
Economic Development

» Mike Barnes, PE
Project Manager

Professional Engineering Services Related to the Wastewater Service Due Diligence Preliminary Engineering "I_i THOMAS s HUTTON
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REPRESENTATIVE PROJECT EXPERIENCE

NORTH FORK COMMERCE PARK
Aiken County, South Carolina

Thomas & Hutton provided utility master planning and infrastructure
evaluation services for North Fork Commerce Park, a proposed 1,884-acre
industrial development in eastern Aiken County. The project focused on
identifying reliable and cost-effective water and wastewater service strategies
to support future industrial growth and site readiness.

Services included evaluation of regional water and wastewater providers,
utility capacity analyses, infrastructure routing, cost estimating, and
implementation planning. Thomas & Hutton assessed provider capabilities,
required infrastructure improvements, service costs, and delivery options
to support approximately 3.0 MGD of water demand and 2.6 MGD of
wastewater flow. Recommended improvements included approximately
90,000 LF of 16-inch water main, a booster pump station, elevated storage
tank, approximately 36,000 LF of 12-inch force main, and a regional pump
station connection.

Identify viable water and wastewater service strategies for a large industrial
megasite while balancing capacity, infrastructure requirements, cost, and
implementation schedules.

Developed utility planning strategies and infrastructure recommendations
that established a path for reliable water and wastewater service to a future
industrial megasite.

Professional Engineering Services Related to the Wastewater Service Due Diligence Preliminary Engineering
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CLIENT

Western SC Economic
Development Partnership
Will Williams

(803) 641-3300
will@westernsc.org

SERVICES PROVIDED

» Utility Master Planning

» Utility Capacity Analysis
» Water Planning

» Wastewater Planning

» Preliminary Engineering
» Infrastructure Evaluation
» Cost Estimating

» Site Readiness Planning

Key Personnel & Role

» Lisa Muzekari, PE
Principal-in-Charge

Bl THOMAS s HUTTON



Understanding & Approach To The Project

Greenville Utilities Commission (GUC) is advancing targeted due diligence for providing sewer service to the Pitt County-
North Megasite. The site consists of more than 8,300 acres, of which 3,300 acres were rezoned to receive the potential
megasite. GUC is seeking a qualified engineering consultant to perform comprehensive due diligence for providing long-
term wastewater service to this potential megasite. This effort will culminate in a Preliminary Engineering Report (PER)
that verifies the existing system capacity, projects phased industrial wastewater demands, evaluates feasible service
alternatives and recommends a cost effective, environmentally responsible, and expandable solution that protects
existing customers while supporting large-scale economic development.

The Megasite represents a transformation of industrial development with highly variable wastewater demand

profiles depending on the tenant type. The PER must therefore balance conservative planning assumptions, phased
infrastructure implementation, regulatory compliance, and constructability, while ensuring that near-term Phase |
investments remain compatible with future expansion, including potential treatment capacity upgrades and downstream
system capacity.

Task 1- Data Collection & Site Investigation

We will initiate the project with a comprehensive data collection effort including, review of all available GUC
mapping, GIS data, as-builts, prior studies, hydraulic models, field reconnaissance of existing sewer infrastructure,
and coordination with GUC staff to confirm available data, downstream capacity, and identify known system
constraints. This effort establishes a verified and accurate baseline for subsequential modeling and alternatives
analysis.

Task 2 - Existing Infrostructure Capocity Analysis

Using all the information gathered in Task 1, we will evaluate available conveyance and treatment capacity under
current and projected conditions. We will be able to identify hydraulic bottlenecks and operational issues that
may be exacerbated by Megasite development from the models. The model results will allow us to assess impacts
on downstream infrastructure and facilities and be able to identify system limitations that will influence the
service to the Megasite alternatives.

Task 3 - Wastewnter Demand Projections

Projected wastewater demands will be developed using a phased planning framework which will establish a range
of reasonable industrial tenant scenarios consistent with Megasite Readiness Program assumptions. We will
evaluate the sensitivity of infrastructure sizing to demand variability.

Taosk 4 - Alternatives Analysis

We will identify and evaluate multiple feasible wastewater service alternatives which would include combinations
of gravity sewer extensions, new or upgrades of pump stations, force mains, and downstream or plant capacity
upgrades. Each alternative will be evaluated based on technical feasibility, capacity and reliability, environmental
impacts, permitting complexity, capital cost, and long-term expandability. We understand that GUC places
extreme importance on cost-effective solutions that heavily consider environmental impacts. It will be our
mission to align these priorities with ours as we evaluate possible scenarios for extending and upgrading the
existing infrastructure. We will present the most feasible options to GUC along with data-driven support for these
recommendations.

Task 5 - Preliminary Design and Cost Estimating

For the recommended alternative, we will prepare preliminary routing and determine key design criteria,
planning-level construction costs, and future Phase Il expansion triggers. We have an abundance of recent cost
estimating data in this region and we are ready to apply that to this project to generate accurate cost estimates to
further guide decision making. It is our understanding that we are to focus on only Phase | improvements for cost
estimating purposes.

Professional Engineering Services Related to the Wastewater Service Due Diligence Preliminary Engineering ﬁ THOMAS s HUTTON
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Tosk 6 - Regulotory & Grant Compliance Support

We will identify applicable local, state, and federal permitting requirements and support for grant documentation
and reimbursement tracking. We will ensure compliance with procurement and environmental requirements. This
task will ensure that the PER is suitable for funding applications and future implementations.

Task 7 - Regulatory & Grant Complinnce Support

We will prepare a comprehensive draft PER summarizing all findings, alternatives, recommendations, and costs.
Following review and comments from GUC, we will finalize the PER incorporating all feedback and submit a
funding-ready final PER by the required deadline.
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PROJECT SCHEDULE

Milestone | i

Notice to Proceed July 2026 40 Hours
Data Collection & Site Investigation August — October 2026 150 Hours
Existing System Capacity Analysis September — November 2026 | 220 Hours
Demand Projections & Phasing Analysis October — December 2026 200 Hours
Alternatives Development & Evaluation January - March 2027 280 Hours
Preliminary Design & Cost Estimates March - April 2027 240 Hours
Draft PER Submission May 2027 120 Hours
GUC Review June 2027 20 Hours
Finalize PER and Submission July — October 2027 100 Hours
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~ Qur role is to leverage decades
of utility planning experience
to identify practical, phased
solutions that support Greenville
Utilities’ long-term growth
objectives while protecting
system reliability.

Savannah Heath
(910) 576-4221 ext 1308

savannah.heath@montgomerycountync.gov

DEVELO ENT (BBID)
William “Bili” Early
(910) 408-1603

bill.early@brunswickbid.com

Brandon Love
(910) 671-3805

blove@ci.lumberton.nc.us

Kirk Croasmun
(912) 756-7953

kcroasmun@bryancountyga.gov

Will Williams
(803) 641-3300

will@westernsc.org
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ATTACHMENT #1

RFQ Acknowledgement and Signature Form

RFOQ No.: 26-26, Professional Engineering Services Related to
the Wastewater Service Due Diligence Preliminary Engineering Report of the
Pitt County Megasite North Development

The undersigned having carefully examined the [ocation of the proposed work, the local conditions
of the place where the work is to be done, the Invitation, the General Conditions, the Specifications
and all of the documents for this project, proposes to enter into a contract with Greenville Utilities
Commission in Greenville North Carolina perform the work listed in this RFQ, including all of its
component parts, and to furnish any and all required labor, materials, equipment, insurance,
bonding, taxes, transportation and services required for this project in strict conformity with the
plans and specifications prepared, including any Addenda, within the time specified.

Addendum Acknowledgement:
The following addendum (addenda) is (are) acknowledged in this RFQ:

Acknowledgement and Signature:
1. No submittal is valid unless signed in ink by the person authorized to make the submittal.
2. I have carefully read, understand and agree to the terms and conditions on all pages of this
RFQ. The undersigned agrees to furnish the services stipulated in this RFQ.

Respondent’s Name and Title:
Company Name: _Thomas & Hutton Engineering Co.

Address: Metropolitan Avenue, Suite , Charlotte, NC 28204 Telephone:
§0-201-5505
Email: thompson.t@tandh.com

Contractor License # (if applicable): N/A
Fax: N/A

Cell Number: N/A
Expiration Date: N/A
Federal Tax Identification Number: 58-0652827

Authorized Signatué— —— = __—Pate: 06/08/2026
>l
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ATTACHMENT #2

TERMS AND CONDITIONS

GUC reserves the right to reject all Qualifications or accept such Qualifications, as appears in its
own best interest, and to waive technicalities or irregularities of any kind in the proposal. GUC is
not obligated to accept the lowest cost proposal.

CONFLICT OF INTEREST

In general, conflicts of interest relate to the potential for self-gain usually, but not always, of a
fiscal nature. Potential for self-gain can serve to undermine the judgment or objectivity of
Proposers providing consultation services. A potential or actual conflict of interest exists when
commitments and obligations to GUC ate likely to be compromised by a Proposer's other interests
or commitments, especially economic, particularly if those interests or commitments are not
disclosed. Not all conflicting interests are necessarily impermissible. Timely and complete
disclosure of potential conflicts of interest may be a satisfactory remedy and protects the consultant
from suspicion and accusations of breach of professional integrity. Proposers are asked to disclose
any situation or relationship that might be regarded as potential conflict of interest with, but not
limited to, their expected duties and recommendations as defined in this RFQ.

PROPOSER INCURRED COSTS

All costs that may be incurred to prepare Qualifications, attend meetings, attend site inspections,
provide requested follow-up information, make formal and informal presentations, and for the
entire contract negotiations process if applicable, shall be the sole responsibility of each Proposer.
GUC is not responsible under any circumstances for reimbursement of any costs that may be
incurred by Proposers during the proposal preparation, subsequent selection or negotiation stages.

MINORITY BUSINESS PARTICIPATION PROGRAM

GUC has adopted an Affirmative Action and Minority and Women Business Enterprise Plan
(M/WBE) Program. Firms submitting a proposal are attesting that they also have taken affirmative
action to ensure equality of opportunity in all aspects of employment, and to utilize M/WBE
suppliers of materials and/or labor.

PROPOSAL WITHDRAWAL

A proposer must notify GUC in writing of its request to withdraw a proposal within seventy-two
(72) hours after the proposal opening, not including Saturdays, Sundays, or holidays. In order to
justify withdrawal, the proposer must demonstrate that a substantial error exists and that the
proposal was submitted in good faith.

AFFIRMATIVE ACTION

The Provider will take affirmative action in complying with all Federal and State requirements
concerning fair employment and employment of the handicapped, and concerning the treatment of
all employees, without discrimination by reason of race, color, religion, sex, national origin, or
physical handicap.
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MEDIATION/BINDING ARBITRATION

In the event of any dispute between the Parties, the Parties agree to submit any dispute to
nonbinding mediation before a mutually agreeable Mediator prior to initiating litigation. If the
Parties are unable to agree upon a Mediator within thirty (30) days after demand therefore, either
Party may petition a Court of competent jurisdiction for the designation of a qualified Mediator
for these purposes. Each Party shall bear its own costs and expenses of participating in the
mediation (including, without limitation, reasonable attorneys’ fees), and each Party shall bear
one-half (1/2) of the costs and expenses of the Mediator. Unless otherwise agreed, the Parties will
hold the mediation in Greenville, North Carolina. The matters discussed or revealed in the
mediation session shall not be disclosed in any subsequent litigation. In the event the matter is not
resolved in mediation, either Party may request arbitration. The parties shall jointly select an
Arbitrator, and shall be bound by the decision of the Arbitrator with respect to any dispute between
the parties with respect to this Agreement. If the parties are unable to mutually agree upon an
Arbitrator, the Parties shall each select an Arbitrator, and the two Arbitrators so selected shall
select a third Arbitrator, and the decision of the majority of the Arbitrators shall be conclusive and
binding upon the Parties. The Parties at all times agree to equally split the costs of any Arbitrator(s)
selected in an effort to resolve the dispute between the Parties. Any party desiring to resolve a
dispute under the terms of this Agreement shall notify the other Party in writing, and the Parties
shall seek to agree upon a mutually agreed upon Arbitrator within a period of ten (10) days from
the date of such written demand. If the Parties are unable to agree within such ten (10) day period,
the Parties shall each select an Arbitrator, and the two (2) Arbitrators so selected shall select a third
Arbitrator within fifteen (15) days from the date of the written demand for arbitration, and a
decision shall be rendered by the Arbitrator(s) so selected within five (5) days after such
Arbitrator(s) is selected.

INDEMNITY PROVISION

Provider agrees to indemnify and save GREENVILLE UTILITIES COMMISSION of the City of
Greenville, Pitt County, North Carolina, and the City of Greenville, North Carolina, its co-owners,
joint venturers, agents, employees, and insurance carriers harmless from any and all losses, claims,
actions, costs, expenses including reasonable attorney fees, judgments, subrogations, or other
damages resulting from injury to any person (including injury resulting in death), or damage
(including loss or destruction) to property of whatsoever nature of any person arising out of or
incident to the performance of the terms of this Contract by Provider, including, but not limited to,
Provider’s employees, agents, subcontractors, and others designated by Provider to

perform work or services in, about, or attendant to, the work and services under the terms of this
Contract. Provider shall not be held responsible for any losses, expenses, claims, subrogation’s,
actions, costs, judgments, or other damages, directly, solely, and proximately caused by the
negligence of Greenville Utilities Commission of the City of Greenville, Pitt County, North
Carolina. Insurance covering this indemnity agreement by the Provider in favor of Greenville
Utilities Commission of the City of Greenville, Pitt County, North Carolina, shall be provided by
Provider.

GOVERNING LAWS
All requests, contracts, transactions, agreements, etc., are made under and shall be governed by
and construed in accordance with the laws of the State of North Carolina.

Page |11



ADMINISTRATIVE CODE
Bids, Qualifications, and awards are subject to applicable provisions of the North Carolina

Administrative Code.

UNIFORM GUIDANCE

Contracts funded with federal grant or loan funds must be procured in a manner that conforms
with all applicable federal laws, policies, and standards, including those under the Uniform
Guidance (2 C.F.R. Part 200).

SAFETY STATEMENTS

Safety Culture Commitment Statement:

At Greenville Utilities, we are committed to a culture of safety that prioritizes the well-
being of our employees, contractors, and the communities we serve.

We believe that everyone deserves to work in a safe environment, and we are dedicated to
fostering a culture where safety is a core value, not just a priority.

Here's what that means to us:

« Employee and Contractor Safety: We are committed to providing a safe work
environment for all employees and contractors. We will invest in safety training,
resources, and equipment to prevent accidents and injuries.

e Open Communication: We encourage open and honest communication about safety
concerns. We believe everyone has a right and responsibility to speak up about unsafe
work practices and potential hazards.

o Continuous Improvement: We are committed to continuous improvement in safety
performance. We will learn from incidents and near misses, and we will actively seek
ways to improve our safety processes and procedures.

o Accountability: We hold ourselves and our contractors accountable for safe work
practices. This includes providing clear safety expectations, enforcing safety rules, and
recognizing safe behavior.

o Collaboration: We believe in working collaboratively with employees, contractors, and
regulatory agencies to achieve the highest level of safety.

Our commitment to safety extends beyond our employees. We work closely with our
contractors to ensure they share our safety values. We expect them to implement robust
safety programs, train their workers thoroughly, and adhere to all safety regulations.

We are confident that by working together, we can create a culture of safety where everyone
goes home safe and healthy every day.

This commitment statement is a public declaration of our unwavering dedication to safety.
We will continue to strive for zero incidents while promoting a positive safety culture that
prioritizes the well-being of everyone involved in our utility operations.

Safety Management System Commitment Statement:

At Greenville Utilities, we are unwavering in our commitment to delivering safe and reliable
utility service through a robust Safety Management System (SMS). This system forms the
foundation of our safety culture, ensuring the well-being of our employees, contractors, and the
communities we serve.

Our SMS commitment emphasizes:
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+ Zero Incidents: We believe all incidents are preventable. We strive for zero incidents by
proactively managing risks and continuously improving our safety practices.

« Empowered Workforce: We foster a culture where safety is everyone's responsibility.
This includes providing comprehensive safety training for both employees and
contractors, empowering them to identify and report hazards.

o Data-Driven Decisions: We utilize data from inspections, incident investigations, and
performance metrics to make informed decisions for risk mitigation and continuous
improvement of our SMS.

o Leadership Engagement: Our leadership team actively demonstrates a commitment to
safety by participating in safety reviews, audits, and promoting safety as a core value.

o Contractor Collaboration: We extend our safety commitment to our contractors. We
require contractors working on our system to adhere to SMS principles, participate in
safety briefings, and maintain strong safety programs within their own organizations.

o Transparent Communication: We believe in open communication about safety. We
encourage employees and contractors to report concerns without fear of reprisal. We also
maintain transparent communication with stakeholders about SMS performance.

This SMS commitment is a continuous journey, not a destination. We are dedicated to
regularly reviewing and updating our system to reflect best practices and emerging technologies.
Through continuous improvement and a commitment to a positive safety culture, we aim to
remain an industry leader in safe and reliable utility service.

Notices
Notices to the Parties should be sent to the names and addresses specified below:

Cleve Haddock, Lifetime CLGPO
Procurement Manager

Greenville Utilities Commission
P.O. Box 1847

Greenville, NC 27835-1847

[Balance of page left blank intentionally]
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GUC INFORMATION TECHNOLOGY CONTRACT PROVISIONS

In accepting this Order (“Order”), your company (the “VENDOR?), acknowledges and agrees
to abide by the Terms and Conditions set forth below. In the event that a binding written
contract signed by both the VENDOR and Greenville Utilities Commission of the City of
Greenville (GUC) exists, the terms and conditions of this agreement shall supersede any
conflicting terms and conditions of the aforementioned contract.

1. INFORMATION SECURITY

1.1

1.2

1.3

1.4

1.5

1.6

1.7

VENDOR agrees to ensure its software and services comply with all applicable laws and
regulations. VENDOR shall, at no additional charge, promptly furnish any updates to the
software and services necessary for compliance with any changes in laws or regulations
during the terms of this Agreement.

GUC may, at its expense and for reasonable grounds, require VENDOR to participate in
audits and tests relative to GUC and/or services provided by VENDOR on behalf of the
GUC.

VENDOR will take every reasonable precaution to ensure the services and software do
not introduce nor contain any virus or similar code that may destroy, modify, alter or
cause destruction, modification, or alteration in whole or in part, of any GUC data,
equipment, networks, software or utility infrastructure.

VENDOR agrees to allow GUC access to system security logs that affect this contract, its
data, and/or its processes. The VENDOR must provide self-service log reporting or
review option, or the VENDOR must produce logs based on regulatory retention
requirements of data held (e.g. PCI, HIPAA, etc.)

The parties agree that the vendor will provide certain services to, for, or on behalf of GUC
involving the use or disclosure of Protected Health Information (PHI), as that term is
defined by the Health Insurance Portability and Accountability Act (HIPAA). As such,
the parties agree to the attached Business Associate Agreement.

Notification of security incident or data breach: GUC requires notification of event no
later than twenty-four (24) hours after initial identification by VENDOR, when any data
protection is compromised, or security incident occurs which may impact GUC.
Unauthorized access or disclosure of non-public data is considered a breach. The
VENDOR will provide notification to the GUC as soon as it is aware of the breach. If the
VENDOR is liable for the loss, the VENDOR shall bear all costs associated with the
investigation, response, and recovery from the breach. The breach must be communicated
to GUC Information Security Officer (ISO).

Notification of confirmed security vulnerabilities: GUC requires notification within a
risk-informed timeframe based on the Common Vulnerability Scoring System (CVSS) or
mutually agreeable alternate process. These timeframes are as follows:

i. Critical (9.0-10.0) - twenty-four (24) hours after initial identification by
VENDOR
. High (7.0-8.9) - forty-eight (48) hours after initial identification by VENDOR
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iii. Medium (4.0-6.9) - seventy-two (72) hours after initial identification by
VENDOR

iv. Low (0.1-3.9) - seventy-two (72) hours after initial identification by VENDOR

1.8 Prior to the effective date of this agreement, VENDOR will, at its expense conduct or
certify that the following certifications have been performed:

i. Attestation under HIPAA, PCI, DSS and/or FedRAMP (NIST, FIPS 200 and
SP800-53, ISO 27001, SOC), where applicable

ii. A SOC 2 audit of VENDORS security policies, procedures and controls, to be
reviewed and assessed by GUC or its agent, or complete a GUC provided
security assessment. The SOC 2 and/or security assessment must report on
security controls of the solution/application and/or services to be provided.

ii. A vulnerability scan performed by a third-party service of VENDOR systems
under this agreement.

iv. A formal penetration test performed by a process and qualified personnel of
VENDOR systems under this agreement.

v. VENDOR will provide GUC the reports or other documentation resulting from
the above audits, certifications, scans and tests within thirty (30) calendar days
of VENDOR's receipt of such results. Based on the results of the above audits,
certifications, scans and tests, VENDOR will, if the results require, within
thirty (30) calendar days of receipt of such results, promptly modify its security
measures in order to meet its obligation under this Agreement and provide
GUC with written evidence of remediation.

vi. GUC may, at its expense and reasonable grounds, require VENDOR to perform
additional audits and tests within a mutually agreeable timeframe not to exceed
thirty (30) calendar days, the results of which will be provided to GUC within
seven (7) business days of VENDOR's receipt of results.

vii. VENDOR shall protect GUC data against deterioration or degradation of data
quality and authenticity, including, but not limited to, annual third-party data
integrity audits performed by an independent, external organization to
determine the VENDOR's compliance with standards

1.9 VENDOR agrees to allow GUC (or a designated third-party selected by GUC) the
opportunity to perform an onsite inspection of the VENDOR's infrastructure and security
practices on an annual basis.

1.10 GUC reserves the right to review the infrastructure and security specifications of the
VENDOR in written format on an annual basis.

2. NETWORK SECURITY

2.1 VENDOR agrees at all times to maintain network security that, at a minimum, includes
network firewall provisioning, intrusion detection, and regular third-party vulnerability
assessments. Likewise, VENDOR agrees to maintain network security that conforms to
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generally recognized industry standards and best practices that VENDOR then applies to
its own network.

3. INTEGRATION & SINGLE SIGN ON

31

The application must integrate with Azure Active Directory (Azure ID/Entra ID) using
Security Assertion Mark-up Language (SAML), or other industry standard authentication
technology as pre-approved by GUC, to provide authentication and single sign on (SSO)
services. GUC and VENDOR will exchange the necessary information to configure and
test (SSO) prior to implementation in the production environment.

4. USER AUTHENTICATION AND ACCESS RIGHTS

4.1

4.2

4.3

4.4

All facilities used to store, and process GUC data will implement and maintain
administrative, physical, technical and procedural safeguards and industry best practices
at a level sufficient to secure such data from unauthorized access, destruction, use,
modification or discloser. Such measures will be no less protective than those used to
secure the VENDOR's own data of a similar type, and in no event less than, for data of the
same type and nature, during the term of this Agreement.

The VENDOR must take the same care to prevent the disclosure of GUC’s confidential
information as it takes to prevent disclosure of its own information of a similar nature. In
no event, may the VENDOR take less than a reasonable degree of care.

VENDOR warrants that all GUC data will be encrypted in transmission and at rest
(including via web interface).

ADA Accessibility: VENDOR warrants all digital and interactive content will meet or
exceed Web Content Accessibility Guidelines (WCAG) 2.0 A and WCAG 2.0 AA
conformance standards, published by the World Wide Web Consortium (W3C), Web
Accessibility Initiative (WAI), the organization responsible for developing internet
standards. Web accessibility means that people with disabilities can fully and equally
perceive, understand, navigate, and interact with the Web as their non-disabled
counterparts.

DATA LOCATION

4.5

GUC data, all backups shall not be located, accessed, processed or stored outside of the
contiguous United States.

5. ACCEPTABLE USE

51

Confidential Information of the other party may be used by the receiving party only about
the performance of or as specifically authorized by this Agreement. Each party will
protect the confidentiality of Confidential Information of the other party in the same
manner that it protects the confidentiality of its own proprietary and confidential
information, including, without limitation, by entering appropriate confidentiality
agreements with employees, affiliates, independent contractors and subcontractors.
Access to Confidential Information will be restricted to the VENDOR's, its personnel (as
well as its agents and independent contractors) engaged in a use permitted under this
Agreement. Confidential Information may not be copied or reproduced without the
disclosing party's prior written consent, except as necessary for use about this Agreement.
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5.2

53

GUC data cannot be used or modified outside of the terms of this agreement without
written consent of those actions to be performed.

Subject to the provisions governing all Confidential Information made available under
this Agreement, including copies thereof, will be returned or certified destroyed upon the
termination of this Agreement or immediately upon the other party's request; provided,
that, subject to the terms of this Section, each party may retain copies of the other party's
Confidential Information required for its compliance with its record keeping or quality
assurance requirements.

6. PUBLIC RECORDS

6.1

6.2

6.3

Notwithstanding anything contained herein to the contrary, the parties recognize and
acknowledge that GUC is a subdivision of the State of North Carolina and is, therefore,
subject to the North Carolina Public Records Act (the "Act") at N.C. Gen. Stat. 132-1 et
seq. The parties further acknowledge that any information that is not otherwise protected
by law is a public record under North Carolina law and may be released and disclosed
GUC pursuant to the Act, and that any such release or disclosure shall not in any way
constitute a breach of this Agreement, nor shall GUC be liable to the VENDOR for such
release or disclosure. In the event GUC receives a request for disclosure of Confidential
Information which the VENDOR has specifically marked "Confidential" or "Proprietary"
GUC shall give the VENDOR written notice of such request (the "Notice of Request for
Disclosure™). In the event the VENDOR has a reasonable basis for contending that the
disclosure of such Confidential Information is not required by the Act, the VENDOR
shall within ten (10) calendar days after receipt of the Notice of Request for Disclosure
notify GUC in writing of its objection to disclosure and the basis therefor. The VENDOR
shall indemnify, defend and hold harmless GUC from and against all losses, damages,
liabilities, costs, obligations and expenses (including reasonable attorneys' fees) incurred
by GUC in connection with any refusal by GUC to disclose Confidential Information after
receiving an objection to disclosure from the VENDOR. If GUC receives no written
objection from the VENDOR within ten (10) calendar days after the VENDOR's receipt
of a Notice of Request for Disclosure, GUC shall disclose the Confidential Information
referenced in the Notice of Request for Disclosure. Notwithstanding the foregoing, the
parties agree that the computer database information that GUC is required to disclose
under N.C. Gen. Stat. §132-6.1 shall not be deemed Confidential Information, and that
GUC shall be entitled to disclose such information without notice to the VENDOR.

In accordance with the North Carolina electronic data-processing records law N.C.G.S.
§132-6-1, all software and documentation provided by the VENDOR or its subcontractors
is subject to potential public inspection and examination.

All Software and Documentation provided by the VENDOR or its subcontractors will
have sufficient information to enable GUC to create an index containing the following
information with respect to each database used by the System without extraordinary
commitments of staff or resources: (i) annotated list of data fields: name, description, and
restricted field indicator; (ii) description of the format or record layout; (iii) frequency
with which the database is updated; (iv) list of any data fields to which public access is
restricted; (v) description of each form in which the database can be copied or
reproduced; (vi) title of the database; (vii) owner of the data; (viii) narrative description of
the database; (ix) person creating the index; and (x) purpose of the database. The
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VENDOR agrees that the GUC may copy and disclose the information listed above in
response to requests for database information under the North Carolina General Statutes.
(f) All Documentation for the Products and the System is and will be in all material
respects complete and accurate, and will enable data processing professionals and other
GUC employees with ordinary skills and experience to utilize the Products and the
System for the expressed purpose for which they are being acquired by GUC.

7. DATA RETENTION AND DELETION

7.1

7.2

7.3

7.4

Any data entered, loaded and stored in the software are property of GUC. The VENDOR
shall provide the GUC a copy of its data for any reason, and at the termination of the
services, at no cost to the GUC.

In the event of an emergency or time-sensitive situation, the VENDOR shall provide
GUC the ability to completely retrieve the data from the cloud within twenty-four (24)
hours.

RETURN OF CONFIDENTIAL INFORMATION: The VENDOR will return or destroy
GUC’s confidential information in all forms and types of media and provide written
confirmation or certification of such destruction within thirty (30) calendar days. If the
data is returned to GUC, the VENDOR shall provide the data in the file format agreeable
to GUC.

RECORDS RETENTION: To ensure compliance with data retention schedules, the
VENDOR will retain data according to retention schedules specified and shall return or
destroy GUC’s records as requested when allowed by law.

8. BUSINESS CONTINUITY

8.1

8.2

VENDOR must provide documented evidence of disaster recovery and business
continuity plans. Such plans shall be made available to GUC’s upon request for
inspection of documentation. If documentation is unavailable, or has not addressed
findings in a timely manner, the VENDOR shall be assessed a penalty, up to termination
of agreement, for failure in complying with GUC’s minimum requirements, as discovered
through inspections, audits, or actual disasters.

VENDOR agrees that any and all data stored, processed, or maintained for GUC will be
backed up to a geographically diverse location at a minimum of once per day. VENDOR
agrees to provide certification of successful disaster recovery testing upon request of
GUC.

9. WARRANTY

9.1

9.2

VENDOR warrants that during the warranty period product and services will be provided
according to industry standards.

VENDOR warrants to GUC that during the applicable warranty period software and
services will conform to the operation in accordance with the documentation in all
material respects; and services will be carried out according to industry standards in a
professional workmanlike manner by qualified personnel.
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10. THIRD PARTY VENDORS
10.1 The VENDOR shall inform GUC of any outsourced functionality and its VENDOR.

10.2 Unless otherwise stated within this agreement, no assignment of the contract or
components of the contract can occur without explicit, written agreement from GUC. If
portions of the service are provided by a third party, the VENDOR is directly responsible
for all terms of the contract, regardless of outsourced functions.

11. EXIT

12.1 VENDOR further agrees that following successful transmission of all data to GUC, any
and all GUC data will be erased, destroyed, and rendered unrecoverable and certify in
writing that these actions have been completed within thirty (30) calendar days of the
termination of this Agreement. At a minimum, a "clear" media sanitization is to be
performed in accordance to standards enumerated by the National Institute of Standards,
Guidelines for Media Sanitization. During the period between termination of the
Agreement and authorization for destruction, all security measures must remain intact,
including, but not limited to, encryption, backup, and storage.

12. INSURANCE

13.1 Coverage — During the term of the contract, the VENDOR at its sole cost and expense
shall provide commercial insurance of such type and with the following coverage and
limits:

13.1.1 Workers’ Compensation — The VENDOR shall provide and maintain Workers’
Compensation Insurance, as required by the laws of North Carolina, as well as employer’s
liability coverage with minimum limits of $1,000,000 each accident, covering all
VENDOR’s employees who are engaged in any work under the contract. If any work is
sublet, the VENDOR shall require the subcontractor to provide the same coverage for any
of its employees engaged in any work under the contract.

13.1.2 General Liability — The VENDOR shall provide and maintain Commercial Liability
Coverage written on an “occurrence” basis in the minimum amount of $1,000,000 per
occurrence.

13.1.3 Automobile — The VENDOR shall provide and maintain Automobile Liability Insurance,
to include coverage for all owned, hired, and non-owned vehicles used in connection the
contract with a minimum combined single limit of $1,000,000 per accident.

13.1.3 Network Security & Privacy Liability (Cyber) The VENDOR shall maintain cyber
liability insurance with limits of $3,000,000 per occurrence, providing protection against
liability for: (1) privacy breaches (including liability arising from the loss or disclosure of
confidential information no matter how it occurs); (2) system breach; (3) denial or loss of
service; (4) introduction, implantation, or spread of malicious software code; and (5)
unauthorized access to or use of computer systems. Cyber liability insurance shall not
include any exclusion or restriction for unencrypted portable devices or other media.
VENDOR shall provide evidence of continuation or renewal for a period of two (2) years
following termination of the Agreement.

13.2 Requirements - Providing and maintaining adequate insurance coverage is a material obligation of
the VENDOR. All such insurance shall meet all laws of the State of North Carolina. Such insurance
coverage shall be obtained from companies that are authorized to provide such coverage and that are
authorized to do business in North Carolina by the Commissioner of Insurance. The VENDOR shall at all
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times comply with the terms of such insurance policies and all requirements of the insurer under any of
such insurance policies, except as they may conflict with existing North Carolina laws or this contract.
The limits of coverage under each insurance policy maintained by the VENDOR shall not be interpreted
as limiting the VENDOR s liability and obligations under the contract. With the exception of Network
Security & Privacy Liability (Cyber) Insurance, it is agreed that the coverage as stated shall not be
canceled or changed until thirty (30) days after written notice of such termination or alteration has been
sent by registered mail to GUC’s Procurement Manager.

[Balance of page left blank intentionally]
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Exceptions to Terms and Conditions:

Indemnity Provision - Thomas & Hutton can agree to indemnify and hold
harmless, but not defend, the listed parties but only to the extent they are finally
determined by a court of competent jurisdiction to have been caused by the
negligent acts or omissions of Thomas & Hutton, its employees and its
consultants (collectively, “Consultant”) in the performance of professional
services under an executed agreement with GUC.

GUC Information Technology Contract Provisions —

1.4 - Thomas & Hutton will provide audit logs at the request of GUC.

1.8.i - Thomas & Hutton is not bound to any security certifications, but we
will make all reasonable efforts to secure our environment from both
external threats and internal lateral movement.

1.8.ii - Thomas & Hutton is not bound to SOC 2 requirements.

1.8.vii - Thomas & Hutton cannot agree to this provision and the provision
itself is not applicable to water and sewer consulting engineering
services.

3.1 - Not applicable to water and sewer consulting engineering services.

7.1 - Thomas & Hutton’s construction documents, including electronic
files, are work papers of Thomas & Hutton and the Thomas & Hutton’s
instruments of professional service. Nevertheless, the final construction
documents prepared under an agreement with GUC shall become the
property of GUC upon completion of the services and payment in full of
all monies due to Thomas & Hutton. GUC shall not reuse or make any
modification to the construction documents without the prior written
authorization of Thomas & Hutton. GUC must to the fullest extent
permitted by law, to defend, indemnify and hold harmless Thomas &
Hutton, its officers, directors, employees and subconsultants
(collectively, “Consultant”) against any damages, liabilities or costs,
including reasonable attorneys' fees and defense costs, arising from or
allegedly arising from or in any way connected with the unauthorized
reuse or modification of the construction documents by GUC or any
person or entity that acquires or obtains the construction documents
from or through GUC without the written authorization of the
Consultant. Under no circumstances shall the transfer of ownership of
the Consultant's drawings, specifications, electronic files or other
instruments of service be deemed a sale by the Consultant, and the



Consultant makes no warranties, either express or implied, of
merchantability and fitness for any particular purpose, nor shall such
transfer be construed or regarded as any waiver or other relinquishment
of the Consultant's copyrights in any of the foregoing, full ownership of
which shall remain with the Consultant, absent the Consultant's express

prior written consent.



ATTACHMENT #3

Letter of Compliance to E-Verify for Greenville Utilities Commissi

. 1 have submitted a RFQ for contract or desire to enter into a contract with the Greenville
Utilities Commission;

. As part of my duties and responsibilities pursuant to said RFQ and/or contract, I affirm that
I am aware of and in compliance with the requirements of E-Verify, Article 2 of Chapter 64
of the North Carolina General Statutes, to include (mark which applies):

. X __After hiring an employee to work in the United States I verify the work authorization
of said employee through E-Verify and retain the record of the verification of work
authorization while the employee is employed and for one year thereafter; or

. 1 employee less than twenty-five (25) employees in the State of North Carolina.

. As part of my duties and responsibilities pursuant to said RFQ and/or contract, I affirm that
to the best of my knowledge and subcontractors employed as a part of this RFQ and/or
contract, are in compliance with the requirements of E-Verify, Article 2 of Chapter 64 of the
North Carolina General Statutes, to include (mark which applies):

. X__After hiring an employee to work in the United States the subcontractor verifies the
work authorization of said employee through E-Verify and retains the record of the
verification of work authorization while the employee is employed and for one year
thereafter; or

. Employ less than twenty-five (25) employees in the State of North Carolina. Specify
subcontractor:

Thomas & Hutton Engineering Co. (Company Name)

By: Trent Thompson, PE (Typed Name)
[? ?':f — (Authorized Signatory)

Chief Operating Officer (Title)

06/08/2026 (Date)
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It is certified that this Proposal/RFQ is made in good faith and without collusion or connection
with any other person submitting a proposal on these services. It is also certified that this proposal

is made in good faith and without collusion or connection with any GUC employee(s).

Firm Name Thomas & Hutton Engineering Co. Phone (980 )201-5505

Address 1111 Metropolitan Avenue, Suite 500

City Charlotte State NC Zip Code 28204

Fax ( y N/A E-Mail thompson.t@tandh.com

Authorized Official Trent Thompson, PE Title Chief Operating Officer
Typed Name

@{:-’——W;F— Date 06/08/2026
Signature

Your submittal should be received no later than
June 9, 2026 at 3:00 pm (EDT).

[Balance of page left blank intentionally]
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